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DESIGN                            

DESIGN                            

THE DEPARTMENT OF TRANSPORTATION.

STATE HIGHWAY DEPARTMENT OF GEORGIA, AND SHALL BE DEEMED TO MEAN

DEPARTMENT ", OR " DEPARTMENT " WHEN THE CONTEXT THEREOF MEANS THE

HIGHWAY DEPARTMENT ", GEORGIA STATE HIGHWAY DEPARTMENT ", " HIGHWAY

WITH THIS DOCUMENT, TO " STATE HIGHWAY DEPARTMENT OF GEORGIA ", "STATE

DOCUMENTS, DRAWINGS, OR PHOTOGRAPHS USED, OR TO BE USED IN CONNECTION

ALL REFERENCES IN THIS DOCUMENT, WHICH INCLUDES ALL PAPERS, WRITINGS,

NOTE :

REVISIONS                       

CHIEF ENGINEERDATE

RECOMMENDED FOR

SUBMISSION BY:

PREPARED BY:

SUBSECTIONS 102.04, 102.05, AND 104.03 OF THE SPECIFICATIONS.

OF TRANSPORTATION IN ANY WAY.  THE ATTENTION OF BIDDER IS SPECIFICALLY DIRECTED TO 

SAME ARE SHOWN AS INFORMATION ONLY, ARE NOT GUARANTEED, AND DO NOT BIND THE DEPARTMENT 

FIELD INVESTIGATIONS AND ARE BELIEVED TO BE INDICATIVE OF ACTUAL CONDITIONS.  HOWEVER, THE 

INDICATED THEREBY, WHETHER BY DRAWINGS OR NOTES, OR IN ANY OTHER MANNER, ARE BASED UPON

THE DATA, TOGETHER WITH ALL OTHER INFORMATION SHOWN ON THESE PLANS OR IN ANYWAY

OF 1988.

AMERICAN VERTICAL DATUM (NAVD)

1983)/94 WEST ZONE, AND THE NORTH

COORDINATE SYSTEM OF 1984 (NAD

USING THE HORIZONTAL GEORGIA

THIS PROJECT HAS BEEN PREPARED

8% IN CONG. DIST. NO. 7.

92% IN CONG. DIST. NO. 9 &

FORSYTH COUNTY AND IS

THIS PROJECT IS 100% IN 
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N: 1551095.20
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SPEED DESIGN:

POST CONSTRUCTION BMP’S.

THIS PROJECT CONTAINS

PROJECT DESIGNATION:  S.F.  

FORSYTH COUNTY (117)

LENGTH OF  PROJECT

P.I. No. 0013369
STATE ROUTE # 9, 306, 369, 400

FEDERAL ROUTE # 19

  US 19/SR 400: FREEWAY

  SR 369: MAJOR COLLECTOR

FUNCTIONAL CLASS:  

RAMPS: A, C, D 35 MPH MIN., B 30 MPH MIN.

PLANS COMPLETED  08-20-2019
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FORSYTH COUNTY-TRANSPORTATION
& ENGINEERING DEPARTMENT

SR 369 TRUCKS %: 17.7%

SR 369 TRAFFIC A.D.T.: 41,070 (2040)

SR 369 TRAFFIC A.D.T.: 22,880 (2020)

SR 400 TRUCKS %: 7.4%

SR 400 TRAFFIC A.D.T.: 121,880 (2040)

SR 400 TRAFFIC A.D.T.: 58,910 (2020)
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        D-35        PERMANENT SOIL REINFORCING MAT (TURF REINFORCING MAT) INSTALLATION ON DITCHES    01/2011

        D-41        CONSTRUCTION EXIT                                                                04/2018

        D-42        INLET SEDIMENT TRAPS                                                             05/2008

        D-52        BALED STRAW                                                                      04/2016

        D-54        SOD INSTALLATION                                                                 04/2016

       D-55A        RIPRAP OUTLET PROTECTION(SHEET 1 OF 2)                                           04/2016

       D-55B        RIPRAP OUTLET PROTECTION(SHEET 2 OF 2)                                           04/2016

                    GEORGIA CONSTRUCTION DETAILS REV DATE

DESCRIPTIONDESCRIPTION

INDEX

DRAWING NO. DRAWING NO.

DETOUR PLAN

BRIDGE PLANS

 

 

                     CURB CUT (WHEELCHAIR) RAMPS

        A-1            DRIVEWAYS WITH TAPERED ENTRANCES CONCRETE VALLEY GUTTERS                                      07/2011

        A-2            CONCRETE VALLEY GUTTER AT STREET INTERSECTION 6                                               07/2011

        A-3            THIS DETAIL REPLACES GA STANDARD 9031W: SPECIAL DETAILS - CONCRETE SIDEWALK DETAILS           09/2016

        A-4            DETECTABLE WARNING SURFACE TRUNCATED DOME SIZE, SPACING AND ALIGNMENT REQUIREMENTS            06/2009

        D-19           TEMPORARY PIPE SLOPE DRAIN WITH DRAIN INLET                                                   02/2000

        D-20           SILT CONTROL GATES FOR STRUCTURES TYPE - 1,2, AND 3                                           04/2016

       D-24A           TEMPORARY SILT FENCE (SHEET 1 OF 4)                                                           01/2011

       D-24B           TEMPORARY SILT FENCE BERM DITCH, INSTALLATION, BRUSH BARRIER (SHEET 2 OF 4)                   01/2011

       D-24C           TEMPORARY SILT FENCE J-HOOKS, INLET SEDIMENT TRAPS (SHEET 3 OF 4)                             01/2011

       D-24D           TEMPORARY SILT FENCE FABRIC CHECK DAM (SHEET 4 OF 4)                                          07/2015

        D-35           PERMANENT SOIL REINFORCING MAT (TURF REINFORCING MAT) INSTALLATION ON DITCHES                 01/2011

        D-4            DITCH DROP INLET WITH FABRICATED SAFETY GRATE AND WEIR OPENINGS                               10/2000

        D-41           CONSTRUCTION EXIT                                                                             04/2018

        D-42           INLET SEDIMENT TRAPS                                                                          05/2008

        D-43           ROCK FILTER DAM                                                                               04/2016

        D-49           DITCH BACK OF RETAINING WALL SWALE DITCHES;RIP RAP DITCH                                      02/2011

        D-52           BALED STRAW                                                                                   04/2016

        D-54           SOD INSTALLATION                                                                              04/2016

       D-55A           RIPRAP OUTLET PROTECTION(SHEET 1 OF 2)                                                        04/2016

       D-55B           RIPRAP OUTLET PROTECTION(SHEET 2 OF 2)                                                        04/2016

        D-7            BERM DITCHES, SIDE DITCHES, SURFACE DITCHES                                                   07/1980

        F-1            WOVEN WIRE FENCE                                                                              03/1988

        M-3A           MEDIAN CROSSOVERS                                                                             04/2010

        P-7            PAVEMENT EDGE TREATMENT ASPHALT AND CONCRETE PAVEMENT                                         11/2011

       PRW-1           PARAPET RETAINING WALL, TYPES P1, P2 AND P3                                                   12/2017

        R-1            EXIT RAMPS FOR INTERCHANGES PARALLEL TYPE                                                     04/2011

        R-2            EXIT RAMPS FOR INTERCHANGES TAPER TYPE                                                        04/2011

        S-4            SHOULDER PAVING AND SURFACING AT GUARDRAIL                                                    04/2016

        S-7            SERRATED SLOPE DETAIL/BENCHING DETAIL                                                         06/2009

        T01            SIGN PLATES                                                                                   01/2000

        T02            DETAILS FOR TYPICAL FRAMING                                                                   03/2000

        T03A           TYPE 7,8 AND 9 SQUARE TUBE POST INSTALLATION DETAIL                                           07/2002

        T03B           DETAILS OF SQUARE TUBE POST (BREAKAWAY SUPPORT)                                               07/2002

        T04            DETAILS OF CARDINAL DIRECTION SIGNS                                                           01/2000

        T05A           DETAILS OF REGULATORY SIGNS (SHEET 1 OF 2)                                                    01/2003

        T05B           DETAILS OF REGULATORY SIGNS (SHEET 2 OF 2)                                                    01/2000

        T11A           DETAILS OF PAVEMENT MARKING PLACEMENT ON NON-LIMITED ACCESS ROADWAY                           09/2016

        T11B           DETAILS OF PAVEMENT MARKING PLACEMENT ON LIMITED ACCESS ROADWAY                               09/2016

        T15C           DETAILS OF RAISED PAVEMENT MARKERS                                                            09/2011

        T15B           DETAILS OF RAISED PAVEMENT MARKER LOCATION LIMITED ACCESS ROADWAY                             09/2016

        T15A           DETAILS OF RAISED PAVEMENT MARKER LOCATION NON-LIMITED ACCESS ROADWAY                         09/2016

        T14            DETAILS OF PAVEMENT MARKING HATCHING                                                          11/2008

        T13B           DETAILS OF PAVEMENT MARKING WORDS (SHEET 2 OF 2)                                              09/2016

        T13A           DETAILS OF PAVEMENT MARKING WORDS (SHEET 1 OF 2)                                              09/2016

        T12B           DETAILS OF PAVEMENT MARKINGS - ARROWS                                                         04/2000

        T12A           DETAILS OF PAVEMENT MARKING ARROW LOCATION                                                    01/2000

        T13C           DETAILS OF PAVEMENT MARKING WORDS PLACEMENT                                                   09/2016

CROSSROAD PROFILES

        D-43        ROCK FILTER DAM                                                                  04/2016

11/2018

03/2017

03/2017

03/2017

11/2018

03/2017

DRAINAGE PROFILES

        T03C           DETAILS OF STRAIN POLE ERECTION FOR OVERHEAD SIGNS                                            01/2000

        DC-22           SPECIAL DESIGN TRIPLE BOX CULVERT 7X5                                                         11/2001

        D-56        STONE RIP RAP AND SAND BAG TEMPORARY CHECK DAMS                                  11/2018

        D-56           STONE RIP RAP AND SAND BAG TEMPORARY CHECK DAMS                                               11/2018

RETAINING WALL ENVELOPES

27-0001 TO 27-0017

D-48 11/2011FISH PASSAGE CULVERT CONCRETE VEINS

S-6 11/1988TYPICAL SLOPE PAVING DETAILS

09/2017

01-0001

02-0001 TO 02-0002

03-0001

04-0001 TO 04-0009

05-0001 TO 05-0032

06-0001 TO 06-0027

07-0001

11-0001 TO 11-0003

13-0001 TO 13-0056

15-0001 TO 15-0023

16-0001 TO 16-0039

17-0001 TO 17-0033

19-0001 TO 19-0280

20-0001 TO 20-0002

21-0001 TO 21-0002

22-0001 TO 22-0041

23-0001 TO 23-0181

24-0000 TO 24-0052

26-0001 TO 26-0078

31-0001 TO 31-0002

35-0001 TO 35-0016

50-0001

51-0001 TO 51-0005

53-0001 TO 53-0002

54-0001 TO 54-0280

55-0001

56-0001 TO 56-0013

18-0001 TO 18-0003 SPECIAL GRADING

32-0001 TO 32-0006 RETAINING WALL PLANS

02-0001

29-0001 TO 29-0003 LANDSCAPING PLANS

38-0001 TO 38-0007

SHOULDER RUMBLE STRIP; NON-FREEWAYT-23B

        D-27           SPECIAL DESIGN GRATE INLET FOR DRIVEWAYS                                                      11/1975

        D-38           EXAMPLES OF DIVERSION CHANNELS                                                                06/1993

SPECIAL CONSTRUCTION DETAILS (BIORENTION POND DETAIL & CONTECH CASCADE DETAIL)

09-0001 TO 09-0004 DETAILED ESTIMATE

UTILITY RELOCATION PLANS44-00C TO 44-CD4

  36-0001 TO 36-0008 BRIDGE CULVERT PLANS
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                     20 FEET. SHEET 2/2

                     20 FEET. (1 OF 2)

                    20 FEET. (2 OF 2)

                    (1 OF 4)

                     (2 OF 4)

                     (3 OF 4)

                    (4 OF 4)

                    TRIPLE 10’ X 12’ FOR 75, 60, AND 45 SKEWS

                    GUARDRAIL

                    HEIGHT

                     TO ROADWAY) 31 INCH GUARDRAIL HEIGHT

                    COVER, DETAIL OF TURNOUTS - RURAL

                    RETAINING WALL PIPE HANDRAIL FOR CONCRETE STEPS

                    ALIGNMENT

 

       1001B           PIPE CULVERT CONCRETE HEADWALL                                                                08/1999

       1011A           BRICK MANHOLES                                                                                10/1981

       1011AP          PRECAST REINFORCED CONCRETE MANHOLE                                                           06/1975

       1019A           DROP INLETS                                                                                   08/1999

       1019AP          PRECAST DROP INLETS                                                                           08/1999

       1019B           DROP INLETS TYPES V-1 AND V-2                                                                 08/1999

       1030D1          CONCRETE AND METAL PIPE CULVERTS SHEET 1 OF 3                                                 09/2001

       1030D2          CONCRETE AND METAL PIPE CULVERTS SHEET 2 OF 3                                                 09/2001

       1030D3          CONCRETE AND METAL PIPE CULVERTS SHEET 3 OF 3                                                 09/2001

       1033D           CATCH BASINS (FOR USE WITH 6" OR 8" HT. CURB AND GUTTER)                                      08/1982

       1033DP          PRECAST CATCH BASINS (FOR USE WITH 6" OR 8" PRECAST HT. CURB AND GUTTER)                      09/1982

       1034D           CATCH BASINS (FOR USE WITH 6" OR 8" CURB AND GUTTER IN SAGS OR LOW POINTS)                    08/1982

       1034DP          PRECAST CATCH BASINS (FOR USE WITH 6" OR 8" CURB AND PRECAST GUTTER IN SAGS OR LOW POINTS     09/1982

        1120           FLARED END SECTIONS FOR PIPES                                                                 06/2006

        1401           PAVEMENT PATCHING DETAILS (STORM DRAIN OR UTILITY INSTALLATIONS BY OPEN CUT ACROSS            08/1999

       2323-1          REINFORCED CONCRETE BOX CULVERTS SINGLE 7’ X 4’ TO SINGLE 9’ X 10’ FOR DEPTHS OF FILL UP      11/2001

       2323-2          REINFORCED CONCRETE BOX CULVERTS SINGLE 7’ X 4’ TO SINGLE 9’ X 10’ FOR DEPTHS OF FILL UP      11/2001

       2326-1          REINFORCED CONCRETE BOX CULVERTS DOUBLE 7’ X 4’ TO TRIPLE 9’ X 10’ FOR DEPTHS OF FILL UP      11/2001

       2326-2          REINFORCED CONCRETE BOX CULVERTS DOUBLE 7’ X 4’ TO TRIPLE 9’ X 10’ FOR DEPTHS OF FILL UP      11/2001

       2329-1          REINFORCED CONCRETE BOX CULVERTS SINGLE 7’ X 4’ TO TRIPLE 9’ X 10’ FOR 75, 60, AND 45 SKEWS   11/2001

       2329-2          REINFORCED CONCRETE BOX CULVERTS SINGLE 7’ X 4’ TO TRIPLE 9’ X 10’ FOR 75, 60, AND 45 SKEWS   11/2001

       2329-3          REINFORCED CONCRETE BOX CULVERTS SINGLE 7’ X 4’ TO TRIPLE 9’ X 10’ FOR 75, 60, AND 45 SKEWS   11/2001

       2329-4          REINFORCED CONCRETE BOX CULVERTS SINGLE 7’ X 4’ TO TRIPLE 9’ X 10’ FOR 75, 60, AND 45 SKEWS   11/2001

        2331           REINFORCED CONCRETE BOX CULVERT WINGWALLS AND PARAPETS QUANTITIES SINGLE 3’ X2’ TO            11/2001

        3632           TWO PIPE ALUMINUM HANDRAILING FOR BRIDGES                                                     10/1985

       4000W           GUARDRAIL WARRANT GUIDES                                                                      01/2016

        4380           "W" BEAM GUARDRAIL 31 INCH GUARDRAIL HEIGHT                                                   01/2016

        4381           POSTS AND OFFSET BLOCKS FOR "W"                                                               01/2016

        4382           GUARDRAIL CONNECTION AT BRIDGE END OR AT CONCRETE BARRIER END FOR 31 INCH HIGH                01/2016

        4383           GUARDRAIL ANCHORAGE TYPE I 31 INCH GUARDRAIL HEIGHT                                           08/2011

        4384           TYPE 12 31 INCH GUARDRAIL HEIGHT                                                              01/2016

        4385           "T" BEAM GUARDRAIL CONNECTION TO 31 INCH HEIGHT "W" BEAM                                      08/2011

        4386           GUARDRAIL LOCATIONS IN MEDIANS GUARDRAIL LOCATIONS AT TURNOUTS 31 INCH GUARDRAIL              01/2016

        4387           GUARDRAIL LOCATION DETAILS FOR MULTI-LANE DIVIDED HIGHWAYS (WITH SHOULDERS ADJACENT           01/2016

        4389           GUARDRAIL LOCATION AT FIXED OBJECTS IN MEDIAN 31 INCH GUARDRAIL HEIGHT                        01/2016

        4390           "W" BEAM GUARDRAIL TRANSITION 27 INCH GUARDRAIL TO 31 INCH GUARDRAIL HEIGHT                   01/2016

        4391           GUARDRAIL LOCATION (ON ROADS WITH CURB                                                        01/2016

        4960           CONCRETE BARRIER - TEMPORARY (END TREATMENT OPTIONS)                                          05/2007

        4961           DETAILS OF PRECAST TEMPORARY BARRIER                                                          09/2006

        4962           TEMPORARY TRAFFIC IMPACT ATTENUATOR - SAND LOADED MODULES                                     05/1999

       5046H           JOINT DETAILS FOR PLAIN PORTLAND CEMENT CONCRETE PAVING                                       01/2018

        9003           FEDERAL AID AND STATE PROJECT MARKERS; RIGHT OF WAY MARKERS; COUNTY LINE MARKER               04/2006

        9013           CONCRETE SPILLWAYS (TYPICAL USE: ALONG ROADWAY AT END OF CURB)                                02/1981

       9031H           DETAIL FOR PLUGGING DRILLED WELL, STATIONING OF CONCRETE PAVEMENT, CONCRETE SLAB WELL         10/1987

       9031L           RETAINNING WALL TYPICAL SECTIONS, RAISING HEADWALL, AND TYPICAL PIPE PLUG                     09/2016

       9031R           PLACING ROOF DRAIN PIPE UNDER SIDEWALK - RAMP TYPE BARRICADE - PIPE HANDRAIL FOR              10/1988

       9031S           MEDIAN DROP INLET (PRECAST OR BUILT-IN-PLACE) AND CONCRETE APRON                              04/1996

       9031T           ISOMETRIC VIEWS OF SIDE ROAD OR DRIVE FLARE DETAIL AT BRIDGE ENDS                             08/1995

       9031U           JUNCTION BOXES (PRECAST OR BUILT-IN-PLACE) PIPE COLLARS, PIPE ELBOW AND PIPE CURVED           07/1985

       9032B           CONCRETE CURB AND GUTTER, CONCRETE CURBS, CONCRETE MEDIANS                                    11/2011

        9033           MILEPOSTS                                                                                     03/2006

        9037           TYPICAL FILL DETAIL AT END OF BRIDGE                                                          09/1999

        9100           TRAFFIC CONTROL GENERAL NOTES, STANDARD LEGEND, AND MISCELLANEOUS DETAILS                     03/2006

        9102           TRAFFIC CONTROL DETAIL FOR LANE CLOSURE ON TWO-LANE HIGHWAY                                   03/2006

        9106           TRAFFIC CONTROL DETAIL FOR LANE CLOSURE ON SIX-LANE DIVIDED HIGHWAY                           09/2007

                    CONSTRUCTION STANDARDS                                                                        REV DATE

EXISTING PAVEMENT)

       9030C           DELINEATORS & OBJECT MARKERS AND ALTERNATE POST                                               04/2006

       TS-12A          FLASHING SCHOOL ASSEMBLY SPANWIRE INSTALLATION                                                02/2012

       9017R           REINFORCED CONCRETE APPROACH SLAB WITH ASPHALT INLAY - 30 FT. LENGTH (TYPICAL USE: WHERE      09/2002

                 SHOULDER IS ADJACENT TO ROADWAY AND/OR BRIDGE)

        4360           REFLECTORIZED GUARDRAIL WASHERS AND ANCHORAGE NOSE STRIPING                                   10/2014

01/2005

1122-1

1122-2

1122-3

SAFETY END SECTION (METAL)(FOR SIDE DRAIN PIPE-OR FOR STORM DRAIN PIPE (SHEET 1 OF 3)

SAFETY END SECTION (METAL)(FOR SIDE DRAIN PIPE-OR FOR STORM DRAIN PIPE (SHEET 2 OF 3)

SAFETY END SECTION (METAL)(FOR SIDE DRAIN PIPE-OR FOR STORM DRAIN PIPE (SHEET 3 OF 3)

01/2005

01/2005

                    20 FEET. SHEET 1/2

        1035           DRAIN INLET (ELBOW TYPE)                                                                      11/1999

        3054           END POST AND END POST GUARDRAIL ATTACHMENT DETAILS                                            09/2002

10/1981

03/1987

10/1981

06/1983

9054A

9054B

9054C

9055

ERECTION AND FOUNDATION DETAILS FOR SPECIAL ROADSIDE SIGNS - BREAKAWAY POST

ERECTION AND FOUNDATION DETAILS FOR SPECIAL ROADSIDE SIGNS - BREAKAWAY TYPE POST

ERECTION AND FOUNDATION DETAILS FOR SPECIAL ROADSIDE SIGNS - BREAKAWAY TYPE POST

ERECTION AND FOUNDATION DETAILS FOR SPECIAL ROADSIDE SIGNS - BREAKAWAY TYPE POST (WOOD)

9109 03/2006TRAFFIC CONTROL DETAIL - TYPICAL DETOUR ACROSS MEDIAN

T-25

(TO BE USED ONLY WHERE SPECIFIED)

02-0002

SHOULDER RUMBLE STRIP; ASPHALT FREEWAYST-23C

RUMBLE STRIP DETAILS FOR SHOULDER, EDGELINE AND FREEWAY

REV DATE

09/2017

09/2017

        2332a          CONCRETE BOX CULVERT APRONS, BAFFLES ANDS AND INLET BEVELING DETAIL AND ADJACENT BOX          06/1998

                    CULVERT JOINT DETAIL (1 OF 2)

                    CULVERT JOINT DETAIL (2 OF 2)

        2332b          CONCRETE BOX CULVERT APRONS, BAFFLES ANDS AND INLET BEVELING DETAIL AND ADJACENT BOX          06/1998
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1.  A N.O.I. IS REQUIRED FOR THIS PROJECT.

  INFORMATION.

  STANDARD SPECIFICATION AND SUPPLEMENTS THERETO FOR ADDITIONAL

  LANDFILL, OR IN AN ENGINEERED FILL. SEE SECTION 201 OF THE

  PERMITTED SOLID WASTE FACILITY, A PERMITTED INERT WASTE

  OUTSIDE THE PROJECT RIGHT OF WAY SHALL BE PLACED IN EITHER A

  OCCURRING IN THEM.  ALL COMMON FILL OR EXCESS MATERIAL DISPOSED

  ENVIRONMENTALLY APPROVED PRIOR TO CONSTRUCTION ACTIVITIES

2. ALL BORROW AND WASTE SITES FOR THIS   PROJECT SHALL BE 

GENERAL NOTES

   WORK TIES TO. (CURB AND GUTTER, WALLS, ETC.)
4.  DO NOT DISTURB ITEMS WITHIN RIGHT OF WAY AND EASEMENT THAT PROPOSED

   WITH FLOWABLE FILL ACCORDING TO THE CALLOUTS IN THE PLANS.
5.  ALL EXISTING PIPES SHALL BE EITHER REMOVED, RETAINED, OR FILLED

   CONSTRUCTION DEBRIS AT NO ADDITIONAL COST TO THE DEPARTMENT.
   APPROVED SITE AS SHOWN IN GA. SPECIFICATION 201 TO DISPOSE OF EXISTING
   WITHIN THE PROJECT’S LIMITS. THE CONTRACTOR SHALL PROVIDE AN ENVIRONMENTALLY
6.  THERE IS NO KNOWN SUITABLE PLACE TO BURY EXISTING CONSTRUCTION DEBRIS

   COST.
   ANY LOGO SIGNS DAMAGED DURING CONSTRUCTION SHALL BE REPLACED AT NO ADDITIONAL
   CONSTRUCTION SHALL BE INCLUDED IN THE OVERALL BID PRICE FOR TRAFFIC CONTROL.
   CONSTRUCTION ON A MOVABLE STRUCTURE. COST FOR MAINTAINING LOGO SIGNS DURING
   INCLUDED IN OVERALL BID PRICE. EXISTING LOGO SIGNS SHALL BE MAINTAINED DURING
   AND RESETTING LOGO SIGNS. COST FOR REMOVING AND RESETTING LOGO SIGNS SHALL BE
7.  THE CONTRACTOR SHALL CONTACT GEORGIA LOGOS, LLC 770-447-6399 PRIOR TO REMOVING

8.  THIS PROJECT CONTAINS POST CONSTRUCTION BMP’S.

11.  ACCESS SHALL BE MAINTAINED AT ALL TIMES TO SIDE STREETS AND DRIVEWAYS.

                     

                            

UTILITY OWNER SERVICE CONTACT NUMBERS

AT&T TELEPHONE         

ATLANTA GAS LIGHT GAS

        

COMCAST CABLE (770) 427-1220        

CITY OF CUMMING WATER WATER         

FORSYTH COUNTY WATER & SEWER WATER & SEWER         

GEORGIA POWER ELECTRIC         

ELECTRIC (770) 270-7400        

(706) 754-5323

        

GEORGIA TRANSMISSION

NORTH GEORGIA NETWORKS FIBER

(770) 887-7608

(770) 781-2160

ELECTRICSAWNEE EMC (770) 887-2363

GRADED AGGREGATE BASE, 6"

    SHALL BE INCLUDED IN THE PRICE OF THE WALL.
    ANTI-GRAFFITI COATING. THE ASHLAR FINISH AND ANTI-GRAFFITI COATING
    TO PUBLIC VIEW. ALL RETAINING WALL EXPOSED FACES SHALL HAVE 
    LINER AS DIRECTED. THIS APPLIES TO ALL RETAINING WALL FACES EXPOSED
12.  ALL RETAINING WALLS SHALL HAVE ASHLAR STONE FORM LINER OR OTHER FORM

    POLICY AND SUPPORT PRIOR TO THE INSTALLATION.
    MODIFICATIONS MUST BE APPROVED BY THE GDOT OFFICE OF DESIGN 
    THE OFFICE OF PROGRAM DELIVERY PROJECT MANAGER AND AREA ENGINEER.
    TOLERANCES ALLOWED, THE CONSTRUCTION PROJECT MANAGER SHALL NOTIFY
15.  IF POST CONSTRUCTION STORMWATER BMP CANNOT BE BUILT WITHIN THE

ASPHALT -  ASPH CONC (165 LBS/SY) 12.5mm SUPERPAVE GP2 ONLY,
RESIDENTIAL:

CONCRETE -DRIVEWAY CONCRETE, 6IN THICK, CONCRETE VALLEY GUTTER, 6IN.

      &H LIME, GRADED AGREGATE BASE, 6".
RECYCLED ASPHALT CONCRETE, 19MM SUPERPAVE, GP1 OR 2, INCL BITUM MATL

ASPHALT-(165 LBS/SY) 12.5mm SUPERPAVE GP2 ONLY, (220 LBS/SY)
COMMERCIAL:

CONCRETE -DRIVEWAY CONCRETE, 8IN THICK, CONCRETE VALLEY GUTTER, 8IN.

(404) 584-4510

(770) 781-2020

(404) 291-0622 & (888) 660-5890

   SEPARATELY.
   STRUCTURE IS FILLED WITH FLOWABLE FILL, WHICH WILL NOT BE PAID FOR
   THE ENGINEER, MAY ABANDON A TEMPORARY DRAINAGE STRUCTURE IF THE
   IN THE BID PRICE OF EACH ITEM.  THE CONTRACTOR, WITH APPROVAL FROM
10. THE COST OF REMOVAL OF EACH TEMPORARY DRAINAGE STRUCTURE IS INCLUDED

   TO VERIFY THE NEED. TEMPORARY SHORING IS SHOWN FOR INFORMATIONAL PURPOSES ONLY.
   WILL NOT BE MEASURED FOR PAYMENT. IT IS THE RESPONSIBILITY OF THE CONTRACTOR
9.  ALL TEMPORARY SHORING WILL BE CONSIDERED INCIDENTAL TO GRADING COMPLETE AND

04-0001

    PAYMENT SHALL BE INCLUDED IN GRADING COMPLETE.
    PROPOSED BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY ALIGNMENT.
    BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY ALIGNMENT TO THE NEW 
14.  CONTRACTOR SHALL REMOVE, STORE, AND RELOCATE EXISTING LIGHTING FROM

   MINIMUM ANCHOR EMBEDMENT IS 11�".
   DRILLED AND EPOXY GROUTED IN PLACE USING HILITI HIT HY-200 OR APPROVED ALTERNATE.
13.  TO ATTACH GUARDRAIL TO GRAVITY WALL, CONTRACTOR SHALL USE 4�" THREADED ANCHORS

 
ENSURE WATER WILL NOT BE TRAPPED IN THE ISLAND CUT THROUGHS.20. 

 
    AND MUST BE CONSTRUCTED USING 8" CONCRETE.

ALL WHEEL CHAIR RAMPS SHALL BE 60" UNLESS APPROVED BY THE ENGINEER17. 

    FOUND. THIS WORK SHALL BE INCLUDED IN THE OVERALL BID PRICE FOR GRADING COMPLETE.
    DRAINAGE STRUCTURES TO BE CLEANED OUT AT OTHER TIMES IF BLOCKAGE OR RESTRICTIONS
    PRIOR TO STOPPAGE OF TIME.  THE ENGINEER MAY REQUIRE EXISTING PIPES AND

ALL EXISTING PIPES AND DRAINAGE STRUCTURES SHALL BE CLEANED OUT AT A MINIMUM18. 

 
NO LEVEL SUE WAS COMPLETED.19. 

   AND/OR NUMBER OF DRIVES TO BE CONSTRUCTED.  DRIVES SHALL BE CONSTRUCTED USING:

   APPROVAL FROM THE ENGINEER PRIOR TO MAKING ANY REVISIONS TO LOCATION, WIDTH,

   DRIVEWAYS AT THE TIE IN POINT, IF APPLICABLE.  THE CONTRACTOR SHALL OBTAIN THE 

   THE CONTRACTOR SHALL CONSTRUCT NEW DRIVEWAYS TO MATCH THE LOCATIONS OF EXISTING

   IN THE PLANS.  EXISTING DRIVEWAY LOCATIONS ARE SHOWN FROM THE BEST AVAILABLE DATA;

   IN THE PLANS.  COMMERCIAL DRIVES SHALL BE 24 FEET WIDE UNLESS NOTED OTHERWISE

   RESIDENTIAL DRIVES SHALL BE 14 FEET WIDE AT THE THROAT UNLESS NOTED OTHERWISE

   ASPHALT FOR ASPHALT, CONCRETE FOR CONCRETE, AND ASPHALT FOR EARTH/GRAVEL DRIVES.

   AS FOLLOWS:

   IN GRADE SHALL BE PAVED WITH CONCRETE.  ALL OTHER DRIVEWAYS SHALL BE REPLACED

   POINT OR REQUIRED RIGHT OF WAY, WHICHEVER IS GREATER.  ALL DRIVEWAYS OVER 11%

3.  ALL DRIVEWAYS THAT ARE TO BE RECONSTRUCTED WILL BE PAVED BACK TO THE TIE IN

    CONTRACTOR SHALL INSTALL LIMITED ACCESS FENCING AS SHOWN ON THE PLANS.
NON-LIMITED ACCESS FENCING WAS HANDLED DURING RIGHT-OF-WAY NEGOTIATIONS.21. 

STONE WALL CAPS ARE INCIDENTAL WITH THE COST OF WALLS.22. 

OF DISTURBANCE THAT WILL BE REMOVED OR DESTROYED TO ALLOW FOR CONSTRUCTION.
IN THE RIGHT OF WAY. THIS DOES NOT APPLY TO TREES WITHIN THE CONSTRUCTION LIMITS OR LIMITS
TRAILER PLACEMENT, ETC.) OCCUR IN THE CRITICAL ROOT ZONE (CRZ) OF EXISTING TREES TO REMAIN
EASEMENTS, STAGING, CONSTRUCTION, VEHICULAR USE, BORROW OR WASTE ACTIVITIES, SEDIMENT BASINS,
24. THE CONTRACTOR SHALL ENSURE THAT NO CONSTRUCTION-RELATED ACTIVITIES (SUCH AS THE USE OF

CHINABERRY - MELIA AZEDARACH
WHITE MULBERRY - MORUS ALBA
MIMOSA - ALBIZIA JULIBRISSIN

PRINCESS TREE - PAULOWNIA TOMENTOSA
PAPER MULBERRY - BROUSSONETIA PAPYRIFERA
TREE OF HEAVEN - AILANTHUS ALTISSIMA

SPEC SECTION 702.3.05.C.3
TYPE OF MULCH ALLOWED IN NATIVE MULTITROPHIC OR STREAM BUFFER RESTORATION PLANTING AREAS, PER GDOT
PLANTING AREAS, STREAM BUFFERS, WETLANDS, WET SWALES, OR MARSHES.  WHEAT STRAW MULCH IS THE ONLY
26. PER GDOT SPEC SECTIONS 700 AND 702, LIME AND FERTILIZER ARE PROHIBITED IN MULTITROPHIC NATIVE

FROM GDOT SPECIFICATION SECTION 700 - GRASSING WHERE POSSIBLE.
GRASSING/EROSION CONTROL, USE NATIVE GRASS SEEDING TABLE 3 AND/OR HERBACEOUS PLANT SEEDING TABLE 4
IN STREAM BUFFER AREAS, AND ONLY WHEAT STRAW SHALL BE USED AS MULCH.)  FOR ALL OTHER PERMANENT
SPECIFICATION SECTION 700 - GRASSING.  (PER GDOT SPEC 700, NO LIME OR FERTILIZER SHOULD BE APPLIED
27. FOR PERMANENT GRASSING/EROSION CONTROL IN STREAM BUFFER AREAS, USE RIPARIAN SEED MIX FROM GDOT

SEE ALSO THE UGA CENTER FOR INVASIVE SPECIES & ECOSYSTEM HEALTH, WWW.BUGWOOD.ORG.
USDA FOREST SERVICE SOUTHERN RESEARCH STATION, FOR REFERENCE ON SPECIFIC INVASIVE PEST PLANTS.
FORESTS: A FIELD GUIDE FOR IDENTIFICATION AND CONTROL’ GTR SRS-062, BOTH PRODUCED BY THE
PLANTS IN SOUTHERN FORESTS’GTR SRS-131, AND ’NONNATIVE INVASIVE PLANTS OF SOUTHERN
201-CLEARING AND GRUBBING RIGHT OF WAY, 201.3.05.A. SEE ’A MANAGEMENT GUIDE FOR INVASIVE
23. INCLUDE ERADICATION OF INVASIVE SPECIES IF ENCOUNTERED PER SPECIFICATION SECTION

CONTROL’ GTR SRS-062, PRODUCED BY THE USDA FOREST SERVICE SOUTHERN RESEARCH STATION FOR REFERENCE. 
SEE ’NONNATIVE INVASIVE PLANTS OF SOUTHERN FORESTS: A FIELD GUIDE FOR IDENTIFICATION AND

POSSIBLE. THESE INCLUDE:
25. INVASIVE OR UNDESIRABLE SPECIES DO NOT QUALIFY FOR ANY PROTECTION AND SHOULD BE REMOVED IF

  
    CONTRACTOR SHALL PROVIDE ADDITIONAL BORINGS ON WALL 10 AS OUTLINED IN WFI.

AND BRIDGE FOUNDATION INVESTIGATION AND MAKE ACCOMMODATIONS AS INDICATED.  
CONTRACTOR SHALL SEE APPROVED SOIL SURVEY, WALL FOUNDATION INVESTIGATION,16. 
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GENERAL NOTES

                                         GENERAL NOTES - STANDARD SIGNS

    IN THE CENTER OF THE SIGN AND FLUSH WITH THE BACK OF THE SIGN.

    � INCH x (WIDTH OF SIGN) ALUMINUM OR GALVANIZED STEEL STRAP LOCATED

6.  EACH 42 OR 48 INCH WIDE x 18 OR 24 INCH HIGH SIGN REQUIRES ONE 2 INCH x

 

    INCH DIAMETER, DRILLED OR PUNCHED, AS SHOWN ON THE SIGN PLATE DETAILS.

    WIDTH FROM THE EDGE OF THE SIGN.  SIGN PLATE BOLT HOLES SHALL BE �

    THE SIGN.  THE CENTERLINE OF EACH POST SHALL BE INSET 1/6TH OF THE SIGN

    WITH THE BACK OF THE SIGN WITH ONE EACH ACROSS THE TOP AND BOTTOM OF

    SIGN) ALUMINUM OR GALVANIZED STEEL STRAPS.  THE STRAPS SHALL BE FLUSH

    SHALL BE MOUNTED ON TWO POSTS WITH 2 EACH 2 INCH x � INCH x (WIDTH OF

5.  SINGLE PLATE, HORIZONTAL RECTANGULAR SIGNS OVER 48 INCHES IN WIDTH

 

    EDGE OF THE SIGN(S).

    RAIL SHALL BE 6 FEET FROM THE FACE OF THE GUARD RAIL TO THE NEARER

4c. HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS MOUNTED BEHIND GUARD

 

    BE AT LEAST 2 FEET FROM THE CURB FACE TO THE NEARER EDGE OF THE SIGN(S).

    GREATER.  THE HORIZONTAL CLEARANCE IN NON-MOUNTABLE CURB SECTIONS SHALL

    NORMAL EDGE OF PAVEMENT TO THE NEARER EDGE OF THE SIGN(S), WHICHEVER IS

    SHALL BE 6 FEET FROM THE EDGE OF THE PAVED SHOULDER OR 12 FEET FROM THE

4b. HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS ON ALL OTHER ROADWAYS

    

    NORMAL EDGE OF PAVED SHOULDER, OR EDGE OF GRADED SHOULDER WHEN PRESENT.

    CLEARANCE FOR STANDARD HIGHWAY SIGNS ON RAMPS SHALL BE 2 FEET FROM THE

    THE SIGN(S), UNLESS SPECIFIED OTHERWISE IN THE PLANS.  HORIZONTAL

    SHALL BE 32 FEET FROM THE NORMAL EDGE OF PAVEMENT TO THE NEARER EDGE OF

4a. HORIZONTAL CLEARANCE FOR STANDARD HIGHWAY SIGNS ON INTERSTATE HIGHWAYS

 

    THE NORMAL EDGE OF PAVEMENT TO THE BOTTOM OF THE SIGN OR ASSEMBLY,

3.  ALL STANDARD HIGHWAY SIGNS SHALL BE ERECTED AT A HEIGHT OF 7 FEET ABOVE

 

    OPERATIONS.

    PROJECT ENGINEER WITHOUT PRIOR APPROVAL FROM THE OFFICE OF TRAFFIC

    EDITION.  NO SIGN LOCATION SHALL BE CHANGED BY THE CONTRACTOR OR BY THE

    SET FORTH IN THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, CURRENT

    FIELD CONDITIONS WHERE NECESSARY, BUT SHALL BE WITHIN THE LIMITATIONS

2.  SIGN ERECTION STATIONS ARE APPROXIMATE AND MAY BE ADJUSTED TO MEET

 

    SUPPLEMENTAL SPECIFICATIONS, AND/OR SPECIAL PROVISIONS.

    TRAFFIC CONTROL DEVICES, CURRENT EDITION, AND THE GEORGIA SPECIFICATIONS,

    ACCORDANCE WITH THE DETAILS SHOWN IN THE PLANS, THE MANUAL ON UNIFORM

1.  ALL STANDARD HIGHWAY SIGNS SHALL BE FABRICATED AND ERECTED IN

    OR ARE CONTRARY TO THESE SIGN PLANS.

    ENGINEER, BE REQUIRED TO REMOVE ANY EXISTING SIGNS THAT ARE DUPLICATED

17. THE CONTRACTOR WILL, AS REQUESTED BY THE DISTRICT TRAFFIC OPERATIONS

 

    BE SHOWN ON ALL R552-1 (LIMITED ACCESS) SIGNS IN THIS PROJECT, IF ANY.

16. REFER TO PLAN SHEETS FOR LOCATION OF THE DISTRICT ENGINEERS OFFICE TO

 

    MISCELLANEOUS SIGNS.

15. FOR DETAILS OF SPECIAL DESIGN HIGHWAY SIGNS, SEE DETAILS OF

 

    CONTROL DEVICES, CURRENT EDITION, FOR DETAILS.

    USE 4 INCH SERIES "D" LETTERS.  REFER TO THE MANUAL ON UNIFORM TRAFFIC

    U.S., AND GEORGIA SHIELDS REQUIRING ALT, BUS, CONN, LOOP, OR SPUR SHALL

14. INTERSTATE SHIELDS SHALL CONTAIN THE WORD GEORGIA.  ALL INTERSTATE,

 

    PUNCHED, SHALL BE REQUIRED TO PROPERLY MOUNT THE ASSEMBLY.

    ON THE POST(S), ADDITIONAL�INCH DIAMETER HOLE(S), DRILLED OR

13. WHERE SIGNS WITHIN AN ASSEMBLY EXTEND BELOW THE STANDARD MOUNTING HOLES

 

    WITHIN AN ASSEMBLY.

12. A � INCH MINIMUM AIR SPACE SHALL BE REQUIRED BETWEEN ALL SIGN PLATES

   HAVE TYPE 9 (VERY HIGH INTENSITY) REFLECTIVE SHEETING.

    OF THE S5-1) SIGNS. ALL REGULATORY SIGNS WITHIN THE SCHOOL ZONE SIGNING SHALL

    SHALL BE USED FOR SCHOOL ZONE (S1-1, S2-1, S3-1, S4-3, AND THE TOP PORTION

11. TYPE 11 (VERY HIGH INTENSITY) FLUORESCENT YELLOW GREEN REFLECTIVE SHEETING

    BE USED FOR ALL WARNING SIGNS.

10. TYPE 11 (VERY HIGH INTENSITY) FLUORESCENT YELLOW REFLECTIVE SHEETING SHALL

 

    RED SERIES SIGNS (R1-1, R1-2, R1-3P, R5-1, R5-1A, R5-1B).  

9.  TYPE 11 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR ALL

 

    OR CLASS 2 ADHESIVE BACKING IS PERMISSIBLE.

    AS SPECIFIED BELOW OR SPECIFIED OTHERWISE IN THE PLANS.  EITHER CLASS 1

    ALL STANDARD HIGHWAY SIGNS REQUIRING REFLECTORIZED BACKGROUNDS EXCEPT

8.  TYPE 9 (VERY HIGH INTENSITY) REFLECTIVE SHEETING SHALL BE USED FOR

    

    TYPICAL FRAMING DETAILS.

    FRAMES.  FOR DETAILS AND STRAP SPECIFICATIONS REFER TO SIGN ASSEMBLY-

7.  SIGN ASSEMBLIES SHALL BE MOUNTED ON ALUMINUM OR GALVANIZED STEEL STRAP

04-0002
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GENERAL NOTES

 1. OVERHEAD HIGHWAY SIGNS SHALL CONFORM TO THE REQUIREMENTS SET FORTH IN THE MANUAL ON UNIFORM

    TRAFFIC CONTROL DEVICES, CURRENT EDITION, AND ALL SUPPLEMENTS THERETO, AS WELL AS TO THE

    GEORGIA STANDARD SPECIFICATIONS AND/OR SPECIAL PROVISIONS.

 2. OVERHEAD HIGHWAY SIGNS SHALL BE FABRICATED WITH ALUMINUM BOLTED EXTRUDED PANELS.

    GEORGIA SHIELD LEGENDS SHALL BE BLACK NUMERALS AND LETTERS SILK SCREENED ON WHITE, TYPE 9

 6. FOR DETAILS OF U.S. AND INTERSTATE SHIELDS AND ARROWS, REFER TO THE MANUAL ON UNIFORM

    TRAFFIC CONTROL DEVICES, CURRENT EDITION.

 7. LEGENDS FOR OVERHEAD HIGHWAY SIGNS SHALL BE FASTENED TO SIGN WITH ALUMINUM PULL-THROUGH

    BLIND RIVETS OR WITH AN APPROVED NON-CORROSIVE FASTENER.

 8. SPACING BETWEEN LETTERS OR OTHER CHARACTERS THAT IS NOT SHOWN IN THE PLANS MAY BE

    RECOMMENDED BY THE MANUFACTURER, BUT SHALL CONFORM TO INTERSTATE SIGNING REQUIREMENTS.

    SHALL BE BLACK LETTERS, NUMERALS, AND SYMBOLS SILK SCREENED ON STANDARD INTERSTATE YELLOW,

10. ALL OVERHEAD STRUCTURES SHALL BE DESIGNED FOR EXTERNAL ILLUMINATION, ALTHOUGH ILLUMINATION

    IS NOT REQUIRED ON THIS PROJECT.  FOR SPECIFICATIONS ON STRUCTURAL SUPPORTS FOR OVERHEAD

    HIGHWAY SIGNS, SEE SECTION 638 OF THE GEORGIA STANDARD SPECIFICATIONS AND SUPPLEMENTS

    THERETO.

11. STRUCTURE NUMBER SHALL BE PLACED ON OUTSIDE SHOULDER VERTICAL SUPPORT OF STRUCTURE USING

    ON TYPE VII STRUCTURES, STRUCTURE NUMBER SHALL BE PLACED ON TYPE 1 ALUMINUM SIGN MATERIAL

    WITH GREEN, ENGINEERING GRADE, REFLECTIVE SHEETING BACKGROUND AND ATTACHED TO BRIDGE PIER

    ON OUTSIDE SHOULDER IN THE SAME ORIENTATION AS ABOVE.

12. FOR ASSEMBLY DETAILS AND ASSEMBLY COMPONENTS DETAILS ON ALUMINUM BOLTED EXTRUDED PANELS,

    REFER TO GEORGIA STANDARDS 9041 AND 9042.

    ON SIGN PROJECTS WITH NO ROADWAY CONSTRUCTION.

15. SHORING SHALL BE INCLUDED AT NO COST TO THE DEPARTMENT IF REQUIRED FOR FOOTING CONSTRUCTION

    DIE CUT, 6 INCH SERIES "D," WHITE, TYPE I (ENCLOSED LENS) REFLECTIVE SHEETING CHARACTERS

ON STANDARD INTERSTATE GREEN, TYPE I (ENCLOSED LENS) REFLECTIVE SHEETING.  THE STRUCTURE

    NUMBER, WHICH SHALL READ FROM TOP TO BOTTOM, SHALL BE PLACED AT EYE LEVEL AND POSITIONED

    SO THAT IT IS VISIBLE TO ONCOMING TRAFFIC.  COAT AREA WHERE STRUCTURE NUMBER IS TO BE

    PLACED WITH PRIMER AND ALLOW TO DRY BEFORE PLACING STRUCTURE NUMBER.

    SHALL BE PER THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION.

    BORDER.  SIGN PANELS BEHIND YELLOW OVERLAYS SHALL BE THE SAME COLOR AS THE REST OF THE SIGN.

    DETERMINE THE ELEVATION OF THE HIGHEST POINT OF THE PAVEMENT OR SHOULDER AND OF THE GROUNDLINE

14. THE RESPONSIBILITY TO DETERMINE THAT THE SPAN LENGTHS SHOWN ON THE PLANS ARE CORRECT AND TO 

    AT THE CENTERLINE OF EACH VERTICAL SUPPORT FOR ALL OVERHEAD STRUCTURES PRIOR TO THEIR DESIGN

    AND FABRICATION SHALL BE THE CONTRACTOR’S.

13. ANCHOR BOLTS SHALL MEET THE REQUIREMENTS OF ASSHTO M 314 GRADE 55.

    SHEETING LETTERS, NUMERALS, SYMBOLS, AND BORDERS ON 0.032 INCH ALUMINUM CUTOUTS.

 5. SHIELDS SHALL BE 0.08 INCH ALUMINUM OF THE SIZE AND SHAPE SPECIFIED IN THE PLANS.  U.S. AND

 9. YELLOW OVERLAYS SHALL BE 0.08 INCH ALUMINUM OF THE SIZE SPECIFIED IN THE PLANS.  LEGENDS

                                         GENERAL NOTES - OVERHEAD HIGHWAY SIGNS

    ANY DAMAGE TO UTILITIES CAUSED BY THE CONTRACTOR SHALL BE REPAIRED AT THE CONTRACTOR’S EXPENSE.

16. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO AVOID ANY INTERFERENCE WITH UNDERGROUND UTILITIES.

    CONTRACTOR SHALL CALL 811 PRIOR TO ANY DIGGING.

17. COST FOR ANY REQUIRED TEMPORARY EROSION CONTROL SHALL BE INCLUDED IN PRICE BID FOR SIGN STRUCTURE.

    REPLACED IN KIND AT NO ADDITIONAL COST TO THE DEPARTMENT IN ACCORDANCE WITH SECTION 702 OF THE

18. ANY TREES, SHRUBS, OR FLOWERS THAT ARE DAMAGED DURING INSTALLATION OF NEW SIGN STRUCTURES SHALL BE

    GEORGIA STANDARD SPECIFICATIONS, EXCEPT THAT SECTION 702.17 SHALL NOT APPLY TO  THIS PROJECT.

    THE COST FOR THIS WORK SHALL BE INCLUDED IN THE OVERALL PRICE BID FOR THE PROJECT.

    BE IN ACCORDANCE WITH SECTION 201 OF THE GEORGIA STANDARD SPECIFICATIONS.

    DISTANCE OF 1000 FEET. CLEARING OF OBSTACLES OF OBSTACLES TO OBTAIN THE MINIMUM SIGHT DISTANCE SHALL

19. CONTRACTOR SHALL ENSURE THAT ALL OVERHEAD SIGNS INSTALLED BY THIS PROJECT HAVE MINIMUM SIGHT

    (HIGH INTENSITY) REFLECTIVE SHEETING, UNLESS SPECIFIED OTHERWISE IN THE PLANS.

 4. LEGENDS FOR OVERHEAD HIGHWAY SIGNS SHALL BE WHITE, TYPE XI (VERY HIGH INTENSITY) REFLECTIVE

    (VERY HIGH INTENSITY) REFLECTIVE SHEETING BACKGROUNDS WITH NO BORDERS.  INTERSTATE SHIELDS

    TYPE III (HIGH INTENSITY) REFLECTIVE SHEETING BACKGROUNDS.  SEE GENERAL NOTE NO. 4 FOR

 3. BACKGROUNDS FOR OVERHEAD HIGHWAY SIGNS SHALL BE STANDARD INTERSTATE GREEN, TYPE 9

                                         GENERAL NOTES - SPECIAL ROADSIDE SIGNS

10. FOR DETAILS OF SPECIAL ROADSIDE SIGNS SEE DETAILS OF SPECIAL ROADSIDE SIGNS.

11. SIGN ERECTION STATIONS ARE APPROXIMATE AND MAY BE ADJUSTED TO MEET FIELD CONDITIONS WHERE

    NECESSARY, BUT SHALL BE WITHIN THE LIMITATIONS SET FORTH IN THE MANUAL ON UNIFORM TRAFFIC

    CONTROL DEVICES, CURRENT EDITION.  NO SIGN LOCATION SHALL BE CHANGED BY THE CONTRACTOR OR

    BOTTOM OF THE SIGN.

    AND MAINLINE PAVED SHOULDERS TO THE RIGHT AND LEFT EDGES OF THE SIGN, RESPECTIVELY SHALL BE

15. POST LENGTHS, POST SIZES, AND FOOTING SIZES FOR SPECIAL ROADSIDE SIGNS ARE ESTIMATED, ONLY.

    IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO DETERMINE THE CORRECT LENGTHS AND SIZES

    ACCORDING TO GEORGIA STANDARDS PRIOR TO ORDERING MATERIALS.  FOR ERECTION AND FOUNDATION

    DETAILS FOR SPECIAL ROADSIDE SIGNS WITH BREAK-AWAY POSTS, REFER TO GEORGIA STANDARDS 9054A,

    9054B, AND 9054C.

16. GALVANIZED STEEL I-BEAMS SHALL HAVE ALL IDENTIFICATION NUMBERS RE-ESTABLISHED AFTER

    COMPLETION OF GALVANIZING.

17. FOR BREAK-AWAY POSTS THE CONTRACT BID PRICE FOR CLASS "A" CONCRETE SHALL INCLUDE THE COST

20. BREAK-AWAY POSTS MARKED WITH AN (*) ARE SPECIAL DESIGN.  THE CONTRACTOR SHALL NOT CHANGE

12. HORIZONTAL CLEARANCE FOR SPECIAL ROADSIDE SIGNS SHALL BE 32 FEET FROM THE NORMAL EDGE OF

13. SPECIAL ROADSIDE SIGNS ERECTED ON STEEP CUT SLOPES SHALL HAVE A MINIMUM CLEARANCE OF 1 FOOT

    ABOVE THE GROUNDLINE AND MAXIMUM HEIGHT OF 10 FEET ABOVE THE NORMAL EDGE OF PAVEMENT TO THE

14. EXIT GORE SIGNS SHALL BE ERECTED WITHIN A RANGE OF 25 FEET MINIMUM TO 100 FEET MAXIMUM FROM

    THE PHYSICAL NOSE OF THE RAMP.  A MINIMUM CLEARANCE OF 2 FEET FROM THE EDGES OF THE RAMP

    THE COST FOR THIS WORK SHALL BE INCLUDED IN THE OVERALL PRICE BID FOR THE PROJECT.

    DISTANCE SHALL BE IN ACCORDANCE WITH SECTION 201 OF THE GEORGIA STANDARD SPECIFICATIONS.

    A MINIMUM SIGHT DISTANCE OF 1000 FEET.  CLEARING OF OBSTACLES TO OBTAIN THE MINIMUM SIGHT

19. THE CONTRACTOR SHALL ENSURE THAT ALL SPECIAL ROADSIDE SIGNS INSTALLED BY THIS PROJECT HAVE

    GUARD RAIL.

18. THE NEAR EDGE OF SIGNS ERECTED BEHIND GUARD RAIL SHALL BE 6 FEET BEHIND THE FACE OF THE

    PAVEMENT TO THE  NEAR EDGE OF THE SIGN UNLESS SPECIFIED OTHERWISE IN THE PLANS.

    ON GEORGIA STANDARD 9054A.

    OF FURNISHING AND PLACING REINFORCEMENT STEEL AND STUB POSTS AS SHOWN IN THE FOOTING DETAILS

1. SPECIAL ROADSIDE SIGNS SHALL CONFORM TO THE REQUIREMENTS SET FORTH IN THE MANUAL ON UNIFORM

   TRAFFIC CONTROL DEVICES, CURRENT EDITION, AND ALL SUPPLEMENTS THERETO, AS WELL AS TO THE

   GEORGIA STANDARD SPECIFICATIONS AND/OR SPECIAL PROVISIONS.

2. SPECIAL ROADSIDE SIGNS SHALL BE FABRICATED USING ALUMINUM BOLTED EXTRUDED PANELS.

   SHALL BE PER THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION.

6. FOR DETAILS OF U.S. AND INTERSTATE SHIELDS AND ARROWS, REFER TO THE MANUAL ON UNIFORM

   TRAFFIC CONTROL DEVICES, CURRENT EDITION.

7. LEGENDS FOR SPECIAL ROADSIDE SIGNS SHALL BE FASTENED TO SIGN PANELS WITH ALUMINUM PULL-

   THROUGH BLIND RIVETS OR WITH AN APPROVED NON-CORROSIVE FASTENER.

8. SPACING BETWEEN LETTERS OR OTHER CHARACTERS THAT IS NOT SHOWN IN THE PLANS MAY BE

   RECOMMENDED BY THE MANUFACTURER, BUT SHALL CONFORM TO INTERSTATE SIGNING REQUIREMENTS.

9. FOR ASSEMBLY DETAILS AND ASSEMBLY COMPONENTS DETAILS ON ALUMINUM BOLTED EXTRUDED PANELS,

   REFER TO GEORGIA STANDARDS 9041 AND 9042.

   SHEETING LETTERS, NUMERALS, SYMBOLS, AND BORDERS ON 0.032 INCH ALUMINUM CUTOUTS.

5. SHIELDS SHALL BE 0.08 INCH ALUMINUM OF THE SIZE AND SHAPE SPECIFIED IN THE PLANS.  U.S. AND

    MAINTAINED.

3. BACKGROUND FOR SPECIAL ROADSIDE SIGNS SHALL BE STANDARD INTERSTATE GREEN, TYPE 9

   (VERY HIGH INTENSITY), REFLECTIVE SHEETING, UNLESS SPECIFIED OTHERWISE IN THE PLANS.

4. LEGENDS FOR SPECIAL ROADSIDE SIGNS SHALL BE WHITE, TYPE II (VERY HIGH INTENSITY), REFLECTIVE

   GEORGIA SHIELD LEGENDS SHALL BE BLACK NUMERALS AND LETTERS SILK SCREENED ON WHITE, TYPE 9

   (VERY HIGH INTENSITY), REFLECTIVE SHEETING BACKGROUNDS WITH NO BORDERS.  INTERSTATE SHIELDS

    BY THE PROJECT ENGINEER WITHOUT PRIOR APPROVAL FROM THE DISTRICT OFFICE OF TRAFFIC OPERATIONS.

    THESE POSTS IN ANY WAY WITHOUT APPROVAL FROM THE DISTRICT OFFICE OF TRAFFIC OPERATIONS.

04-0003
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GENERAL NOTES

   CABLE TO THE POLES UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

   UTILITY TIMBER POLES WHEN ATTACHING SPAN WIRE OR INTERCONNECT 

6.  THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL NEW GUYS ON EXISTING 

   OPERATION TO BE INOPERABLE.

   AT NO TIME SHALL THE CONTRACTOR CAUSE ANY PART OF THE SIGNAL 

   INTERIM PERIOD THROUGH INSTALLATION OF NEW SIGNAL EQUIPMENT.  

   SUPPORT POLE LOCATIONS(S) REQUIRED BY THE PROJECT DURING THE 

   SIGNAL AND/OR CONTROL SYSTEM ADJUSTMENTS, INCLUDING TEMPORARY 

   CONSTRUCTION.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC 

5.  THE CONTRACTOR SHALL MAINTAIN EXISTING TRAFFIC SIGNALS DURING 

   SHOWN ON THE PLANS.

   MAINTAINED.  PLACEMENT OF THE SIGNAL HEADS SHALL BE RETAINED AS 

   UTILITIES.  MINIMUM CLEARANCES FROM EDGE OF PAVEMENT SHALL BE 

   LOCATION OF NEW SIGNAL POLES, ARE ACCEPTABLE TO AVOID UNDERGROUND 

   OF THE ENGINEER, MINOR SHIFTS, (UP TO A MAXIMUM OF 5 FEET), IN 

   NEW TRAFFIC SIGNAL POLES PRIOR TO ORDERING.  AT THE DISCRETION 

4.  THE CONTRACTOR SHALL LOCATE UNDERGROUND UTILITIES IN VICINITY OF 

   CONTROL CABINET.

   DETAIL SHEET, DETECTORS SHALL HAVE SEPARATE LEAD-INS TO THE 

3.  SHIELDED CABLE WILL BE USED FOR DETECTOR RUNS AS SHOWN ON THE 

   CENTERS OF SIGNAL FACES.

   ROAD SURFACE AND A MINIMUM OF 8 FEET MEASURED HORIZONTALLY BETWEEN 

   MORE THAN 19 FEET CLEARANCE FROM BOTTOM OF SIGNAL HEADS TO TOP OF       

2.  SIGNAL HEADS SHALL BE ERECTED TO PROVIDE AT LEAST 17 FEET BUT NO        

   EDITION.

   PARTS OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES CURRENT

1.  THE COMPLETE SIGNAL INSTALLATION SHALL CONFORM TO ALL APPROPRIATE

   UTILITIES.

   REQUIRED SIGNAL HEAD MOUNTING HEIGHTS AND CLEARANCE FROM EXISTING 

   HEIGHTS SHALL BE FIELD DETERMINED BY INSTALLER TO PROVIDE 

   PROVIDED AS GENERAL GUIDELINES TO INSTALLER, ACTUAL ATTACHMENT 

13. PROPOSED SIGNAL SUPPORT WIRE ATTACHMENT HEIGHTS ON POLES ARE 

   GDOT STANDARDS.

   REMOVED OR RELOCATED SHALL BE REPLACED IN ACCORDANCE WITH CURRENT 

12. ALL EXISTING STOP BARS, WORDS, ARROWS AND CROSSWALKS THAT ARE NOT 

   AT CENTRAL SITES. NOTED PRIOR TO FINAL ACCEPTANCE.

   GEORGIA 30316. NETWORK ABILITIES DEMONSTRATION IS REQURED

   ARE LOCATED AT 935 EAST CONFEDERATE AVENUE BLDG. 24 ATLANTA,

   MONITORING, PER THE DISTRICT SIGNAL ENGINEER. CENTRAL COMUPTERS

   NETWORKS FROM EXISTING CENTRAL COMPUTERS OR VIA "CLOSED LOOP"

11. THE INSTALLATIONS SHALL BE CAPABLE OF MONITORING OVER ETHERNET

   OUTLINED IN THE DOT SPECIFICATION.

   INSTALLATION WORK.  THE CONTRACTOR SHALL FOLLOW PROCEDURES 

10. MATERIAL CERTIFICATION IS REQUIRED PRIOR TO BEGINNING ANY SIGNAL 

   POLE AND MAST ARM POLE FOUNDATION SHEET.

9.  FOR STRAIN POLE FOUNDATION SIZE AND REINFORCEMENT, SEE STRAIN 

   ENGINEER AT (___)___-____.

   OPERATIONS DISTRICT SIGNAL SHOP.  CONTACT THE DISTRICT SIGNAL 

   THE CONTRACTOR TO THE DEPARTMENT OF TRANSPORTATION OFFICE OF TRAFFIC 

8.  WHEN REMOVED, EXISTING EQUIPMENT SHALL BE DELIVERED AND UNLOADED BY

   ENGINEER PRIOR TO FINAL ACCEPTANCE.

7.  INSTALLATION IS TO BE CHECKED AND ACCEPTED BY THE DISTRICT TRAFFIC 

TRAFFIC SIGNAL GENERAL NOTES

14. SAWCUTS AND REMOVAL OF ALL CONCRETE ASSOCIATED WITH CURB CUT RAMPS 

   SHALL BE INCLUDED IN THE SIDEWALK PAY ITEM.

15. THE CONTRACTOR SHALL REPLACE IN KIND AND SIZE, AT NO SEPARATE 

   EXPENSE TO THE DEPARTMENT, ANY BARRIER WALL,  FENCE, DITCH PAVING, 

   CURBING, SIDEWALK, GUTTER, SLOPE PAVEMENT, SIGNS, GUARDRAILS, 

   LANDSCAPING, GRASSINGS, UTILITY SERVICE LINES, STORM DRAIN PIPES, 

   MASONRY WALLS AND PAVING THAT IS REMOVED, DAMAGED OR DESTROYED,

   DUE TO CONTRACTOR’S ACTIVITY.

16. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL EROSION CONTROL 

   MEASURES TO ENSURE COMPLIANCE TO ALL STATE AND FEDERAL LAWS

   AND GUIDELINES. THE COST SHALL BE CONSIDERED INCIDENTAL AND  

   BE INCLUDED IN THE OVERALL BID PRICE. NO ADDITIONAL PAYMENTS  

   SHALL BE MADE TO THE CONTRACTOR FOR EROSION CONTROL.

17. ALL TRAFFIC MARKING, SYMBOLS OR STRIPING TO BE REMOVED AND/OR REPLACED  

   SHALL BE PAID FOR IN THE TRAFFIC CONTROL LUMP SUM ITEM.

18. THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL FEES ASSOCIATED WITH

   MODIFYING EXISTING AND ESTABLISHING NEW POWER AND COMMUNICATIONS

   SERVICES FOR TRAFFIC SIGNAL, VIDEO DETECTION SYSTEMS AND/OR CCTV

   CAMERAS ON THIS PROJECT. IF A UTILITY TRANSFORMER IS REQUIRED

   FOR TRAFFIC SIGNAL EQUIPMENT, IT IS THE RESPONSIBLITY OF THE CONTRACTOR

   TO INCLUDE AS PART OF THEIR BID PRICE, FOR THAT TRAFFIC SIGNAL

19. THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL MONTHLY POWER AND

   COMPLETED A TEST PERIOD OF UNINTERRUPTED OPERTATION, FOR 30 DAYS. UPON

   COMPLETION OF THE TEST PERIOD, THE CONTRACTOR WILL COMPLETE A TRANSFER

   COMMUNICATION SERVICE TO THE TRAFFIC SIGNAL INSTALLATION AND SUPPORT

   INSTALLATION IF THE RESPECTIVE UTILITY REQUIRES PAYMENT FOR INSTALLTION

   DEVICES, UNTIL THE NEW TRAFFIC SIGNAL INSTALLATION HAS SATISFACTORILY

                     

UTILITY OWNER SERVICE CONTACT NUMBERS

AT&T TELEPHONE

ATLANTA GAS LIGHT GAS

COMCAST CABLE (770) 427-1220

CITY OF CUMMING WATER WATER

FORSYTH COUNTY WATER & SEWER WATER & SEWER

GEORGIA POWER ELECTRIC

ELECTRIC (770) 270-7400

(706) 754-5323

GEORGIA TRANSMISSION

NORTH GEORGIA NETWORKS FIBER

(770) 887-7608

(770) 781-2160

ELECTRICSAWNEE EMC (770) 887-2363

(404) 584-4510

(770) 781-2020

(404) 291-0622 & (888) 660-5890

   OF UTILITY COST TO FORSYTH COUNTY TRANSPORTATION AND ENGINEERING DEPARTMENT WITH

   A COPY OF THE TRANSFER TO THE GEORGIA DEPARTMENT OF TRANSPORTATION AREA MANAGER.
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GENERAL NOTES

   SPECIFICATIONS.

   REQUIRED TO MAINTAIN LANDSCAPING AS SPECIFIED IN SECTION 702.3.07 OF THE GEORGIA 

   BY ANY WORK PERFORMED AS PART OF THIS PROJECT.  THE CONTRACTOR WILL NOT BE 

   RUMBLE STRIPS, ROADWAY, AND ANY RETAINING WALLS THAT ARE DAMAGED OR DESTROYED 

   WITH GEORGIA SPECIFICATIONS SECTION 700), UTILITY SERVICE LINES, STORM DRAIN PIPES, 

   ACCORDANCE WITH GEORGIA SPECIFICATIONS SECTION 702), GRASSING (IN ACCORDANCE 

   CURBING, SIDEWALK, GUTTER, SLOPE PAVEMENT, SIGNS, GUARDRAIL, LANDSCAPING (IN 

   THE DEPARTMENT, ANY PAVEMENT MARKINGS, BARRIER WALL, FENCE, DITCH PAVING, 

5.  THE CONTRACTOR SHALL REPLACE IN LIKE KIND AND SIZE, AT NO ADDITIONAL COST TO 

 

   ADDITIONAL COST TO THE DEPARTMENT.

   PIPE THAT IS DAMAGED BY ANY WORK PERFORMED AS PART OF THIS PROJECT AT NO 

4.  WITHIN 24 HOURS, THE CONTRACTOR SHALL REPAIR ANY EXISTING CONDUIT, CABLE, OR 

 

   HUB BUILDINGS.

   GDOT ITS INFRASTRUCTURE AT LEAST 48 HOURS IN ADVANCE OF ALL WORK AROUND EXISTING 

3.  THE CONTRACTOR SHALL CONTACT THE ITS MANAGER AT (404) 624-7123 TO LOCATE 

 

   LOCATIONS.

   TRANSPORTATION DATA AT (770) 986-1435 ONE WEEK PRIOR TO DOING ANY WORK AT THESE 

   PLANS ARE FOR INFORMATION ONLY.  THE CONTRACTOR SHALL CONTACT THE OFFICE OF 

   ADDITIONAL COST TO THE DEPARTMENT.  ANY EXISTING INDUCTIVE LOOPS SHOWN ON THE 

   DAMAGED, OR DESTROYED SHALL BE REPLACED ENTIRELY WITHIN TWO WEEKS AT NO 

   SHALL NOT BE REPAIRED BY SPLICING.  ALL LOOPS OR LEAD-IN WIRES THAT ARE CUT, 

2.  EXISTING INDUCTIVE LOOPS OR LEAD-IN WIRES THAT ARE CUT, DAMAGED, OR DESTROYED 

 

   MANAGER AT (404) 624-7123.

   FACILITIES THAT MAY BE IMPACTED, THE CONTRACTOR SHALL CONTACT THE GDOT ITS 

   CONTACT THE DEPARTMENT’S FILE PLANS ROOM AT (404) 656-5408.  FOR GDOT ATMS 

   DEPARTMENT AT (404) 656-5396.  TO OBTAIN DRAINAGE PLANS, THE CONTRACTOR SHALL 

   CONFLICTS.  TO OBTAIN HIGHWAY LIGHTING PLANS, THE CONTRACTOR SHALL CONTACT THE 

1.  THE CONTRACTOR SHALL LOCATE ALL UTILITIES BEFORE DIGGING TO ELIMINATE ANY 

 

 

 

   OTHERWISE ON THE PLANS.

12. CONDUIT UNDER RAMPS SHALL BE INSTALLED BY DIRECTIONAL BORING, UNLESS NOTED 

 

   DELIVERY OF THESE COMPONENTS.

   ENGINEER, KEN MONTGOMERY AT (404) 624-7123 AT LEAST 72 HOURS IN ADVANCE TO ARRANGE 

   NO ADDITIONAL COST TO THE DEPARTMENT. THE CONTRACTOR SHALL CALL THE STATE SIGNAL 

   FACILITIES BUILDING AT 935 EAST CONFEDERATE AVENUE, BUILDING 5, ATLANTA, GA 30316 AT

   AS PART OF THIS PROJECT SHALL BE RETURNED TO THE GDOT TRAFFIC SIGNALS AND ELECTRICAL

11. CABINETS, CAMERAS, CONTROLLERS AND OTHER ELECTRONIC DEVICES THAT ARE REMOVED

 

10. NO NOTICE OF INTENT IS REQUIRED FOR THIS PROJECT.

 

   EQUIPMENT CABINETS.

   AND TYPE 2 PULL BOXES TO PROVIDE A CONNECTION BETWEEN THE SERVICE POINTS AND THE 

   PAYMENT FOR TYPE 2 CONDUIT FOR ELECTRIC POWER SERVICE INCLUDES ALL MATERIALS, LABOR 

   ON PLANS OR AT THE BACK OF THE RIGHT-OF-WAY LINE, IF  NEW LOCATION IS PROPOSED.  

   THE SERVICE RISER POINTS.  POWER SERVICE ASSEMBLY POINTS SHALL BE LOCATED AS SHOWN

   SHALL COORDINATE WITH THE LOCAL ELECTRICAL UTILITY COMPANIES TO PROVIDE POWER TO 

   CONTRACTOR’S USE IN DETERMINING POWER ROUTING TO EACH DEVICE.  THE CONTRACTOR 

9.  THE ELECTRIC POWER SERVICE ASSEMBLY POINTS SHOWN ON THE PLANS ARE FOR THE 

 

   PAYMENTS SHALL BE MADE TO THE CONTRACTOR FOR EROSION CONTROL.

   BE CONSIDERED INCIDENTAL AND BE INCLUDED IN THE OVERALL BID PRICE.  NO ADDITIONAL

   COMPLIANCE TO ALL STATE AND FEDERAL LAWS AND GUIDELINES.  THE COST SHALL

8.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL EROSION CONTROL MEASURES TO ENSURE

 

   INCLUDED IN THE BID PRICE FOR CONDUIT DUCT BANK OR CONDUIT.

   TYPE AFTER CONDUIT IS INSTALLED.  PAVEMENT REMOVAL AND PAVEMENT INLAY SHALL BE 

   WHERE CONDUIT IS INSTALLED, THE CONTRACTOR SHALL INLAY TO MATCH EXISTING SURFACE

7.  THE CONTRACTOR SHALL REMOVE PAVEMENT BY SAW CUT TO PROVIDE A NEAT LINE.  

 

6.  FIBERGLASS OR RIGID STEEL CONDUIT SHALL BE USED AT ALL EXPOSED CONDUIT LOCATIONS.
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MAX.

4’
8’ MAX.

MAX.

4’

STEP 3

STEP 2

STEP 1

MAX.

 8’ 

MAX.

 8’ 

A

B

C

D

E

F

BENCHING DETAIL
NOT TO SCALE

REVISED 9/29/2008

WILL BE MADE FOR BENCHING.

ADDITIONAL MEASUREMENT OF QUANTITY OR PAYMENT

IN CONSTRUCTION OF THE EMBANKMENT AND NO

EXCAVATION AND BORROW OR GRADING COMPLETE

INCIDENTAL TO THE ITEM OF UNCLASSIFIED 

THE PROCESS OF BENCHING IS CONSIDERED 

 

TO VARY.

FEET ALLOWING THE HORIZONTAL DISTANCE

VERTICAL PART REACHES A MAXIMUN OF 4 

THEN THE ACTUAL CUT STOPS WHEN THE 

4 FEET IT A 8 FEET HORIZONTALL CUT IS MADE, 

VERTICAL PART OF THE STEP WILL EXCEED 

PLACED.  IF IT IS ANTICIPATED THAT THE 

THE SLOPE AND SUCCESSIVE LAYERS ARE AGAIN

PLACED, THE SECOND STEP IS CUT 8 FEET INTO 

AND "D" ARE THEN PLACED BEFORE LAYER "E" IS

BULLDOZER BLADE).  SUCCESSIVE LAYERS "B","C",

FEET (ABOUT � THE WIDTH OF THE TYPICAL D-8 

THE SLOPE A MAXIMUM DISTANCE OF ABOUT 8 

IS PLACED THE FIRST STEP (1) IS CUT INTO

THE DIAGRAM SHOWS THAT BEFORE LAYER "A"

 

(SEE DIAGRAM AT RIGHT.)

EMBANKMENT IS BEING MADE.

FOUNDATION MUST BE BENCHED WHILE THE

HAVING A SLOPE OF 3 TO 1 OR STEEPER, THE

A HILLSIDE OR ANOTHER EXISTING EMBANKMENT 

WHERE THE EMBANKMENT IS TO BE PLACED ON

3.

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.
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SR 369 OVER SR 400 INTERCHANGE
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TYPICAL SECTIONS

05-0001

Remove Paved Shoulder Remove Paved Shoulder

Remove Paved Shoulder
Remove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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14’-0"

2% 2%

16’-0" 16’-0"

13’-6"

7’-0" 7’-0"

13’-6"

12’-0"12’-0"

2’-6"

Travel Lane Travel Lane

2’-6"

6"

Shoulder Shoulder

4:1 
Desi

rabl
e

4:1 Desirable 4:1 
Desi

rabl
e

4:1 Desirable

Existing PavementExisting Pavement

I
I

M M

A

N

STA. 107+50.00 TO 108+50.00

2% MAX 2% MAX

Profile Grade 

(MILLING & INLAY)
TS-01 SR 369 SECTION

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 38’-0" TO 38’-6"

6"

C
LCONST.

14’-0"

2% 2%

5’-0"

16’-0" 16’-0"

6’-0"

7’-0" 7’-0"

5’-0" 6’-0"

12’-0"12’-0"

2’-6"

Travel Lane Travel Lane

2’-6"

6"

SidewalkSidewalk

Shoulder Shoulder

Varies Varies

See plan for locations

12’-0"

Auxilary Lane

4:1 
Desi

rabl
e

4:1 Desirable 4:1 
Desi

rabl
e

4:1 Desirable

locations
See plan for

Existing PavementExisting Pavement

(WIDENING, LEVELING,  & OVERLAY)
TS-02 SR 369 SECTION

A

B

D

F

A

B

D

F

I I
M

K K

M

A

G

STA. 108+50.00 TO 113+00.00

2% MAX 2% MAX

Profile Grade 

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 33’-6" TO 38’-9"

0’-0" to 9’-2" 0’-0" to 15’-9"

P

6"

C
LCONST.



TYPICAL SECTIONS

05-0002

Remove Paved ShoulderRemove Paved Shoulder

Remove Paved ShoulderRemove Paved Shoulder

Fill & Add 6" Top Soil
Remove Existing Pavement,

Grassed Median Construction:

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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Sidewalk Sidewalk
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(RETAIN AS SHOWN ON CROSS SECTIONS)
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TS-04 SR 369 SECTION

STA. 226+10.22 TO 228+39.99
STA. 116+43.00 TO 118+10.00

2% MAX 2% MAX

Profile Grade

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 27’-11" TO 39’-6"
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0’-6" 0’-6"



TYPICAL SECTIONS

05-0003

Remove Paved Shoulder

Remove Paved Shoulder

SEE CONTRUCTION PLAN SHEETS AND CROSS SECTIONS

MEDIAN TRANSITIONS ACROSS CENTERLINE:

Remove Paved ShoulderRemove Paved Shoulder

SEE CONTRUCTION PLAN SHEETS AND CROSS SECTIONS

MEDIAN TRANSITIONS ACROSS CENTERLINE:

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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F

(RETAIN AS SHOWN ON CROSS SECTIONS)
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2:1 MAX
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Varies
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(WIDENING, LEVELING, & OVERLAY)
TS-06 SR 369 SECTION

STA. 154+00.00 TO 157+54.00, STA. 182+50.00 TO 183+00.00, STA. 188+05.00 TO 190+59.00, STA. 211+57.00 TO 215+90.00 
STA. 120+00.88 TO 121+54.00, STA. 129+50.00 TO 132+11.12,STA. 146+00.00 TO 149+50.00

2% MAX2% MAX
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(RETAIN AS SHOWN ON CROSS SECTIONS)
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Varies



TYPICAL SECTIONS

05-0004

Remove Paved ShoulderRemove Paved Shoulder

SEE CONTRUCTION PLAN SHEETS AND CROSS SECTIONS

MEDIAN TRANSITIONS ACROSS CENTERLINE:

Remove Paved ShoulderRemove Paved Shoulder

Intersections
Cross Slope at
See Cross Sections for

Intersections
Cross Slope at
See Cross Sections for

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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(RETAIN AS SHOWN ON CROSS SECTIONS)
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STA. 215+90.00 TO 217+40.00 
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2% MAX2% MAX

P P
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 41’-0" TO 73’-4"

Existing Pavement

Varies Varies



TYPICAL SECTIONS

05-0005

Remove Paved Shoulder
Remove Paved Shoulder

Remove Paved ShoulderRemove Paved Shoulder

Fill & Add 6" Top Soil
Remove Existing Pavement,

Grassed Median Construction:

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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STA. 137+57.00 TO 140+09.00
STA. 132+11.12 TO 133+00.00

2% MAX

2% MAXP P

6"
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LCCONST.

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 39’-0" TO 40’-11"
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0" to 4’-6"
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Sidewalk

(WIDENING, LEVELING, & OVERLAY)
TS-09 SR 369 SECTION

STA. 190+78.01 TO  211+57.00
STA. 145+83.71 TO 146+00.00
STA. 127+00.00 TO 129+50.00

2% MAX 2% MAX

Profile Grade 

P P
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Auxilary Lane
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Varies

24’-0" to 36’-0"
Varies
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 27’-3" TO 54’-2"

12’-0" to 16’-0"

Varies

0’-0" to 24’-3"14’-0" to 34’-0"

2’-0" to 6’-0"

Varies



TYPICAL SECTIONS

05-0006

Remove Paved Shoulder
Remove Paved Shoulder

SEE CONTRUCTION PLAN SHEETS AND CROSS SECTIONS

MEDIAN TRANSITIONS ACROSS CENTERLINE:

Remove Paved Shoulder
Remove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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TS-12 SR 369 SECTION
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LCCONST.

28’-10" to 47’-5"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 38’-5" TO 51’-1"

2’-0" to 4’-6"

2’-0"

SE Pivot Point

Profile Grade
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MAX
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Varies Varies

Varies
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e

4:1 Desirable

Varies

Varies
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I

A

G
A

G

A

B

D

F
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Sidewalk

(WIDENING, LEVELING, & OVERLAY)
TS-11 SR 369 SECTION

 
STA. 140+09.00 TO 141+01.00
STA. 133+00.00 TO 134+05.00

2% MAX

2% MAX

P P

SE Pivot Point
Profile Grade &

6"

MAX. S.E.=3.0%
MAX. S.E.=3.0%

0’-0" to 4’-9"

18’-0"

4’-6"

24’-0"

39’-8" to 46’-10"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 39’-0" TO 40’-11"

LCCONST.

Existing Pavement



TYPICAL SECTIONS

05-0007

Remove Paved Shoulder

Fill & Add 6" Top Soil
Remove Existing Pavement,

Grassed Median Construction:

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 62’-0" TO 62’-4"

STA. 160+00.00 TO 160+39.30

(FULL DEPTH REPLACEMENT)
TS-14 SR 369 SECTION
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(WIDENING, LEVELING, & OVERLAY)
TS-13 SR 369 SECTION

STA. 144+51.00 TO 145+83.71

2% MAX

2% MAXP

SE Pivot Point
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MAX. S.E.=3.0%

M
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12’-0"

36’-0" 15’-6"

2’-0"

26’-1" to 28’-10"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 51’-1" TO 54’-0"

CLCONST.



TYPICAL SECTIONS

05-0008

SEE CONTRUCTION PLAN SHEETS AND CROSS SECTIONS

MEDIAN TRANSITIONS ACROSS CENTERLINE:

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 60’-10" TO 61’-0"

0’-6" 0’-6"

3’-0"

LCCONST.

MAX. S.E.=3.0%
MAX. S.E.=3.0%

2’-0"

8’-0"10’-0"

12’-0" 12’-0"12’-0" 12’-0"

Travel Lane Travel LaneTravel LaneTravel Lane

2’-6"

2’-6"

6"

5’-0"

2’-6"

Sidewalk

Shoulder

Auxilary Lane

2’-6"

Auxilary Lane

A

B

D

F

A

B

D

F

K

M
I

J JL

12’-0" to 16’-0"

2’-0" to 6’-0" 8’-0"

2:
1 

MAX

2:1 MAX

Shoulder

K

MI

15’-0" to 18’-0"

0" to 4’-6"
Varies

VariesVaries

Varies

Varies

4:1 
Desi

rabl
e

4:1 Desirable

(FULL DEPTH REPLACEMENT)
TS-15 SR 369 SECTION
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2% MAX
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 50’-10" TO 79’-6"

1’-10" to 12’-0"



TYPICAL SECTIONS

05-0009

Fill & Add 6" Top Soil
Remove Existing Pavement,

Grassed Median Construction:

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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(FULL DEPTH REPLACEMENT)
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 50’-10" TO 60’-10"
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Varies
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Varies

36’-0" to 37’-10"

Varies
8’-2" to 10’-0"

Varies

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 80’-2" TO 83’-4"



TYPICAL SECTIONS

05-0010

SEE CONTRUCTION PLAN SHEETS AND CROSS SECTIONS

MEDIAN TRANSITIONS ACROSS CENTERLINE:

Remove Paved ShoulderRemove Paved Shoulder

SEE CONTRUCTION PLAN SHEETS AND CROSS SECTIONS

MEDIAN TRANSITIONS ACROSS CENTERLINE:

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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STA. 177+04.78 TO 182+50.00
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 48’-8" TO 82’-10"
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VariesVaries Varies

Varies

Varies Varies
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Varies

4:1 
Desi

rabl
e

4:1 Desirable

Varies Varies

A
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P P
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(WIDENING, LEVELING & OVERLAY)
TS-20 SR 369 SECTION

STA. 217+40.00 TO 222+37.00
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2:
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MAX

2:1 MAX

Shoulder

M
I

5’-0"

K

Sidewalk

2% MAX

2’-6"

Auxilary Lane

0’ to 12’-0"
Varies

7’-6" to 16’-0"
Varies

Varies

6’-0"

0’-0" to

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 38’-11" TO 61’-6"

18’-3" to 26’-5"8’-1" to 18’-0"

LCCONST.

Existing Pavement

0’-6" 0’-6"



TYPICAL SECTIONS

05-0011

Remove Paved ShoulderRemove Paved Shoulder

Remove Paved ShoulderRemove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 38’-6" TO 39’6"

15’-0" to 15’-2"0’-0" to 25’-5"

Existing Pavement
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TS-21 SR 369 SECTION
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3’-0"

12’-0"

10’-10" to  23’-1" 15’-0" to 18’-3"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 38’-11" TO 53’-7"

LCCONST.

0’-6" 0’-6"



TYPICAL SECTIONS

05-0012

Remove Paved ShoulderRemove Paved Shoulder

Remove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

Profile Grade

2%2%
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e
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(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 27’-10" TO 32’-0"

0’-0" to 13’-5" 6’-4" to 13’-3"

Profile Grade
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Varies
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4:1 
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e
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(WIDENING, LEVELING, & OVERLAY)
TS-24 SR 369 SECTION

4:1
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G

STA. 232+40.00 TO 235+00.00

2% MAX

P

Varies

0’-0" to 5’-0"

LCCONST.

O

1’-4" to 6’-4"

16’-0"

6’-0"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 27’-10" TO 30’-3"



TYPICAL SECTIONS

05-0013

Remove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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STA. 235+00.00 TO 235+74.34
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O
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(MILLING & INLAY)
TS-26 SR 369 & SR 306 SECTION

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 31’-7" TO 35’-6"

C
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Varies
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6’-6" to

4:1
4:1

O O

STA. 410+36.00 TO 411+35.00 SR 306
STA. 235+74.34 TO 236+00.00 SR 369



TYPICAL SECTIONS

05-0014

2:
1 

MAX2:1 MAX
8:1 DESIRABLE8:1 

DESI
RABLE

Remove Paved ShoulderRemove Paved Shoulder

2:
1 

MAX
8:1 DESIRABLE

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

Varies
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Travel Lane

12’-0"

Shoulder

20’-0"10’-0"

Shoulder

F.B. Ditch
4’-0"

Travel Lane

10’-0"

Paved Shoulder

6%

11’-0" MIN.11’-0" MIN.

EXISTING PAVEMENT

1

11’-0" to 12’-0" 0’-0" to 24’-0"

35’-0" to 48’-0"

12’-0"

Travel Lane

12’-0"
Shoulder

20’-0" 10’-0"

Shoulder

F.B. Ditch
4’-0"

Travel Lane

10’-0"

Paved Shoulder

6%
EXISTING PAVEMENT

1

11’-0" to 12’-0"0’-0" to 12’-0"

24’-0" to 36’-0"

Aux. Lanes
Travel Lane/

Aux. Lanes
Travel Lane/

(WIDENING & OVERLAY)
TS-28 SR 400 SECTION

CLCONST.

PP

STA. 1017+00.00 TO 1036+41.50 NORTHBOUND

STA. 1019+30.00 TO 1035+55.61 SOUTHBOUND

STA. 1037+87.95 TO 1043+00.00 SOUTHBOUND

STA. 1039+11.43 TO 1063+50.00 NORTHBOUND

SOUTHBOUND NORTHBOUND

12’-0"

Travel Lane

12’-0"

Shoulder

20’-0"10’-0"

Shoulder

F.B. Ditch
4’-0"

Travel Lane

Paved Shoulder

6%

11’-0" MIN.11’-0" MIN.

EXISTING PAVEMENT

1

12’-0"

Travel Lane

12’-0"
Shoulder

20’-0" 10’-0"

ShoulderTravel Lane

10’-0"

Paved Shoulder

EXISTING PAVEMENT

11’-0" to 12’-0"0’-0" to 12’-0"

24’-0" to 36’-0"

Aux. Lanes
Travel Lane/

R

CLCONST.

O

SOUTHBOUND NORTHBOUND

12’-0"

35’-0"

Q

to 13’-10"

Varies 10’-0"

Aux. Lanes
Travel Lane/

Varies 0’-0" to 18’-2"

R

Q

(MILLING & INLAY)
TS-27 SR 400 SECTION

STA. 1016+50.00 TO 1017+00.00 NORTHBOUND

STA. 1018+79.03 TO 1019+30.00 SOUTHBOUND

STA. 1043+00.00 TO 1043+50.00 SOUTHBOUND

STA. 1063+50.00 TO 1064+00.00 NORTHBOUND

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 25’-3" TO 38’-1"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 25’-3" TO 38’-1"

R

G

R

G

OO

O

R

B

D

F

R

B

D

F

UU

U U

U

U

OO

OO

SE Pivot Point
Profile Grade &
Existing

SE Pivot Point
Profile Grade &
Existing



TYPICAL SECTIONS

05-0015

Remove Paved Shoulder

Remove Paved Shoulder

Remove Paved Shoulder
Remove Paved Shoulder

Remove Existing Median Crossover

Remove Existing Median Crossover

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

SLOPE PAVING SECTION
POSTS FOR POUR STRIP IN
FLOWABLE FILL AROUND GUARDRAIL

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES

10/1/2019

lbeavin
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

12’-0"

Travel LaneShoulder Travel Lane

6%
EXISTING PAVEMENT

1

35’-0" to 48’-0"

12’-0"

Travel Lane

10’-0"

ShoulderTravel Lane

6%
EXISTING PAVEMENT

1

24’-0" to 36’-0"

(WIDENING & OVERLAY)
TS-29 SR 400 SECTION

CLCONST.

PP

STA. 1036+41.50 TO 1036+49.20 NORTHBOUND

STA. 1035+55.61 TO 1036+49.20 SOUTHBOUND

STA. 1037+85.71 TO 1037+87.95 SOUTHBOUND

STA. 1037+85.71 TO 1039+11.43 NORTHBOUND

12’-0"

Travel Lane

10’-0"

Shoulder Travel Lane

10’-0"

Paved Shoulder

6%

EXISTING PAVEMENT

1

12’-0"

Travel Lane

10’-0"

ShoulderTravel Lane

10’-0"

Paved Shoulder

6%
EXISTING PAVEMENT

1

(WIDENING & OVERLAY)
TS-30 SR 400 SECTION

CLCONST.

PP

STA. 1036+49.20 TO 1037+85.71

22’-0" 22’-0"

Median Concrete Slope Paving

12’-0"

12’-0" 12’-0"Varies 10’-10" to 20’-0"

Travel Lane

BLCONST. RAMP B

12’-0"

Travel Lane

58’-10" to 68’-0"

Concrete Slope Paving

Varies 16’-8" to 26’-6"

Gore

SOUTHBOUND

NORTHBOUND

SOUTHBOUND NORTHBOUND

12’-0"

GoreTravel Lane

Varies 15’-0" to 24’-6"

BLCONST. RAMP C

16’-0"

Concrete Slope Paving

Varies 20’-10" to 30’-4"

55’-0" to 64’-6"

Physical Gore

Varies 0’ to 9’-9"

T O
O T

T

R

G

R

G

R

G

R

G

OO

22’-0" to 28’-3"21’-3" to 22’-0"12’-0"

T

10’-0"

Paved Shoulder

Varies 10’-3" to 28’-9"

Travel Lane Travel Lane Concrete Slope Paving

Varies 13’-8" to 27’-0"

Gore

10’-0"
3’-2" to
Varies

12’-0" to 13’-6"

Paved ShoulderConcrete Slope Paving

Varies 14’-6" to 26’-6"

T

GoreTravel Lane

Varies 14’-10" to 27’-9"16’-0"

Physical Gore

BLCONST. RAMP BBLCONST. RAMP C

Varies 5’-11" to 14’-1"

14’-0"

Physical Gore

Varies 7’-2" to 10’-3"

R

B

D

F

R

B

D

F

R

B

D

F

R

B

D

F

U
U

U U
U

UU

U

OO

SE Pivot Point
Profile Grade &
Existing

SE Pivot Point
Profile Grade &
Existing



TYPICAL SECTIONS

05-0016

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

4:1 4:1 MAX

4:1 4:1 MAX

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES

10/1/2019
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BACKCHECKED:

CORRECTED:

VERIFIED:
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DATE:
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

17’-6"

Inside Shoulder

10’-0"10’-0"

Shoulder

Paved 

BL

H

E

(FULL DEPTH NEW CONSTRUCTION)
TS-32 RAMPS C & D

CONST.

STA. 5013+36.77 TO 5018+19.09 RAMP D

STA. 4000+90.23 TO 4005+50.83 RAMP C

O

O

2% OR SE SEE PLANS
MAX SE=8%

SE Pivot Point
Profile Grade &

20’-0"

Median

L

28’-0" or 30’-0"

Opposite Ramp

28’-0" or 30’-0"

Listed Ramp

Shoulder

Paved 

17’-6"

Inside Shoulder

17’-6"

Inside Shoulder

10’-0"10’-0"

Shoulder

Paved 

BL

H

E

(FULL DEPTH NEW CONSTRUCTION)
TS-31 RAMPS A & B

CONST.

STA. 3014+74.27 TO 3018+16.01 RAMP B

STA. 2000+66.21 TO 2004+23.06 RAMP A

O

O

2% OR SE SEE PLANS
MAX SE=8%

SE Pivot Point
Profile Grade &

20’-0"

Median

L

Opposite Ramp Listed Ramp

Shoulder

Paved 

17’-6"

Inside Shoulder

28’-0" to 30’-0"
16’-0" or Varies

28’-0" to 30’-0"
16’-0" or Varies



TYPICAL SECTIONS

05-0017

4:1

4:1

2:
1 

MAX

12’-0" 4’-0"

2:
1 

MAX

12’-0" 4’-0"

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

4:1 MAX

4:1 MAX
A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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DATE:

DATE:
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

Travel Lane

8’-0"

Inside Shoulder

10’-0"

Paved Shoulder

4’-0"

Shoulder

Paved 

12’-0"

Outside Shoulder

Travel Lane

8’-0"

Inside Shoulder

10’-0"

Paved Shoulder

4’-0"

Shoulder

Paved 

12’-0"

Outside ShoulderTravel Lane

2%

B
L

BL

14’-0" to 15’-0"

H

E

H

E

(FULL DEPTH NEW CONSTRUCTION)
TS-33 RAMPS B & D

(FULL DEPTH NEW CONSTRUCTION)
TS-34 RAMPS A & C

CONST.

CONST.

STA. 5002+94.80 TO 5018+75.30 RAMP D

STA. 3006+08.66 TO 3018+48.19 RAMP B

STA. 4000+34.00 TO 4016+39.39 RAMP C

STA. 2004+34.00 TO 2011+61.39 RAMP A

O

O

O

O

2% OR SE SEE PLANS MAX SE=8%

Varies 14’-0" to 15’-0"

Varies 12’-0" to 16’-0"

2% OR SE SEE PLANS MAX SE=8%

SE Pivot Point
Profile Grade &

SE Pivot Point
Profile Grade &



TYPICAL SECTIONS

05-0018

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES

10/1/2019
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

12’-0"

Travel LaneAuxilary Lane

L

12’-0"

Travel LaneAuxilary Lane

Existing Pavement
Existing Pavement

Retain
Retain

0’ to 13’-6"

S

N

C

0’ to 3’-9" 12’-0"

Travel Lane

12’-0"

Travel Lane

CONST.

MATCH EX. CROSS SLOPE MATCH EX. CROSS SLOPE

SE Pivot Point
Profile Grade &

STA. 308+00.00 TO 311+50.50 LT
STA. 308+00.00 TO 309+87.08 RT

5’-0"

Sidewalk

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

12’-0"

5’-0"

Sidewalk

Shoulder

K

M

4:1 
Desi

rabl
e

4:1 Desirable

12’-0"

2% MAX

2’-0"2’-0"

2’-6"2’-6"

RETAIN EXISTING C&G

2’-0"

S

B

C

F

Varies

0’ to 2’-9"

(MILLING & INLAY LT; MILLING,OVERLAY,& WIDENING RT)
TS-35 SR 9 SECTION

12’-0"

Travel LaneAuxilary Lane

L

12’-0"

Travel LaneAuxilary Lane

Existing PavementExisting Pavement

Retain Retain

0’ to 13’-6"

S

N

C

12’-0"

Travel Lane

12’-0"

Travel Lane

CONST.

SE Pivot Point
Profile Grade &

STA. 311+50.50 TO 311+90.00 LT
STA. 309+87.08 TO 312+10.00 RT

5’-0"

Sidewalk

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

12’-0"

5’-0"

Sidewalk

Shoulder

K

M

4:1 
Desi

rabl
e

4:1 Desirable

12’-0"

2% MAX

2’-0"2’-0"

2’-6"2’-6"

S

B

C

F

Varies

(MILLING & INLAY LT; MILLING,OVERLAY,& WIDENING RT)
TS-36 SR 9 SECTION

4:1 Desirable

4:1 
Desi

rabl
e

4:1 Desirable

4:1 
Desi

rabl
e

2% MAX

Sidewalk

2’-6"

K

M

2’-9" to 6’-8"

2%

2’-0"

5’-0"
0’-0" or
Varies

ShoulderShoulder

12’-0"

5’-0"

3’-9" to 8’-3"

S.E.

Flush Median

Flush Median

II
6"

P

P O

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 37’-6" TO 39’-2"



TYPICAL SECTIONS

05-0019

Remove Paved ShoulderRemove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

Profile Grade

CL

12’-0"

Travel Lane

Varies Varies

Auxilary Lane

0’ to 5’
0’ to 16’

Existing PavementExisting Pavement

Retain Retain

12’-0"

Travel Lane Auxilary Lane

0’ to 12’-0" 0’ to 12’-0"

5’-0"

2’-6"

Sidewalk

Shoulder

K

M
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4:1 
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rabl
e

4:1 Desirable
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2’-0" 5’-0"

2’-6"

Sidewalk
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K

M
I

4:1 Desirable

4:1 
Desi

rabl
e

Varies

Varies

2’-0"

0’-0" to

10’-0" to 12’-0"

(WIDENING, LEVELING,  & OVERLAY)
TS-38 SR 9 & SR 306 SECTION

S

B

C

F

S

B

C

F

6"6"

2%2%

S

G

CONST.

2% MAX2% MAX

P P

12’-0"

Travel LaneAuxilary Lane

L

12’-0"

Travel LaneAuxilary Lane

Existing PavementExisting Pavement

Retain Retain

0’ to 13’-6"

S

N

C

Auxilary Lane

12’-0"

Travel Lane

12’-0"

Travel Lane

CONST.

SE Pivot Point
Profile Grade &

5’-0"

Sidewalk

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

12’-0"

5’-0"

Sidewalk

Shoulder

K

M

4:1 
Desi

rabl
e

4:1 Desirable

12’-0"

2% MAX

2’-0"2’-0"

2’-6"2’-6"

A

B

C

F

Varies

(MILLING & INLAY LT; MILLING,OVERLAY,& WIDENING RT)
TS-37 SR 9 SECTION

4:1 Desirable

4:1 
Desi

rabl
e

4:1 Desirable

4:1 
Desi

rabl
e

2% MAX

Sidewalk

2’-6"

K

M

2’-9" to 6’-8"

2%

2’-0"

5’-0"
0’-0" or
Varies

ShoulderShoulder

12’-0"

5’-0"

3’-9" to 8’-3"

STA. 311+90.00 TO 312+10.00 LT

SR 9 3’-6" to 12’-0"

Flush Median-Auxilary Lane

2%

STA. 420+42.50 TO 421+97.48 LT
STA. 420+42.50 TO 421+70.84 RT
STA. 414+04.36 TO 419+57.50 LT
STA. 413+40.55 TO 419+57.50 RT
STA. 320+46.00 TO 322+45.62 RT
STA. 320+46.00 TO 323+52.64 LT
STA. 312+10.00 TO 319+54.00

II
6"

P



TYPICAL SECTIONS

05-0020

     Shoulder
Remove Paved 

Remove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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10/1/2019
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

Profile Grade

CL

12’-0"

Travel Lane

Varies Varies

Auxilary Lane

0’ to 5’
0’ to 16’

Existing PavementExisting Pavement

Retain Retain

12’-0"

Travel Lane

0’ to 12’-0"

Shoulder

2’-0"

2:
1 

MAX

4:1

6%

10’-0" 12’-0" 4’-0"

2’-0"

S

B

C

F

S

B

C

F

6%

4:1 
Desi

rabl
e

4:1 Desirable

10’-0"

S

G

2% 2%

CONST.

P

STA. 423+11.90 TO 423+65.00
STA. 322+38.62 TO 326+40.00 RT
STA. 323+52.64 TO 326+40.00 LT

6’-4" to 12’-0"

Flush Median-Auxilary Lane

(WIDENING, LEVELING,  & OVERLAY)
TS-39 SR 9 & SR 306 ROAD  SECTION

2% 2%

12’-0"12’-0"

Travel Lane Travel Lane

Existing Pavement

S

N

STA. 326+40.00 TO 327+10.39

Profile Grade 

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 28’-9" TO 32’-3"

C
LCONST.

Varies

7’-6"

6’-6" to

4:1
4:1

O O

S

B

C

F

Varies

0’ to 2’-10"

S

B

C

F

Varies

0’ to 3’-9"

(MILLING,INLAY,& WIDENING)
TS-40 SR 9 & SR 306 SECTION

STA. 423+65.00 TO 424+57.00

OO



TYPICAL SECTIONS

05-0021

Remove Paved Shoulder

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

12’-0"

Travel Lane

L

12’-0"

Travel Lane

Existing Pavement

Retain

S

N

S.E.
S.E.

C

12’-0"

Travel Lane

12’-0"

Travel Lane

2:
1 

MAX

10’-0" 12’-0" 4’-0"

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

10’-0"

L

12’-0"

Travel LaneAuxilary Lane Auxilary Lane

12’-0"

Travel Lane Auxilary Lane

0’ to 12’-0" 0’ to 12’-0"

L

12’-0"

Travel Lane

Varies

Auxilary Lane

Existing Pavement

Retain

Auxilary Lane

12’-0"

Travel Lane Auxilary Lane

0’ to 12’-0" 0’ to 12’-0"

S
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C

F

S

G

S.E.
S.E.

0’ to 12’-0"

C

2:
1 

MAX6%

10’-0" 12’-0" 4’-0"

2’-0"

Shoulder

0’ to 6’

Shoulder

6%

4:1 
Desi

rabl
e

4:1 Desirable

10’-0"

CONST.

CONST.

SE Pivot Point
Profile Grade &

(MILLING & INLAY)
TS-41 SR 9 & SR 306 SECTION

STA. 410+36.00 TO 411+35.00
STA. 326+40.00 TO 327+10.39

O

O

O O

(WIDENING, LEVELING,& OVERLAY)
TS-42 SR 306 SECTION

4:1

6’-5" to 5’-0"

Varies

6%

6%

4:1

SE Pivot Point
Profile Grade &

EXISTING 2’ PAVED SHOULDER
EXISTING 2’ PAVED SHOULDER

EXISTING PAVED SHOULDER
VARIES 2’ TO 0’

STA. 411+35.00 TO 413+40.55 RT.
STA. 411+35.00 TO 413+24.53 LT.



TYPICAL SECTIONS

05-0022

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006
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10/1/2019
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

2:
1 

MAX

4:1

12’-0"

Travel LaneTravel Lane

12’-0" 12’-0" 4’-0"

(FULL DEPTH REPLACEMENT)
TS-44 SETTINGDOWN ROAD SECTION
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e
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Varies
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2% MAX
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6"
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SE Pivot Point
Profile Grade &
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STA. 340+40.44 TO 342+30.02 LT
STA. 340+40.44 TO 341+27.90 RT
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2:1 MAX

Shoulder
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e
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13’-6"
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2% MAX2% MAX

P

6"6"

(MILLING, INLAY, & WIDENING)
TS-43 COAL MOUNTAIN DR SECTION

STA. 300+46.00 TO 301+10.00

4’-8" to 6’-8"

Varies

5’-8" to 7’-6"

Varies

Existing Grass Island

12’-0" 12’-0"

0’ to 14’-1"

Varies

RETAIN EXISTING GRASS ISLAND

13’-6"

13’-4" to 20’-0"

Varies

12’-11" to 20’-0"

Varies

E

MAX S.E.=4.0%
MAX S.E.=4.0%

Striped Area



TYPICAL SECTIONS

05-0023

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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12’-0" 10’-0" 12’-0" 4’-0"

2’-0"

(FULL DEPTH REPLACEMENT)
TS-45 SETTINGDOWN ROAD SECTION

0’ to 12’-0"

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

S

B

C

F

Shoulder

10’-0"

2’-0"

CL

12’-0"

Travel Lane

Varies

Existing Pavement

Retain

12’-0"

Travel Lane

2:
1 

MAX

4:1

6%

10’-0" 12’-0" 4’-0"

2’-0"

S

B

C

F

S

B

C

F

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

10’-0"

2’-0"

S

G

Varies

Shoulder

STA. 344+08.80 TO 345+25.00

CONST.

P
P

LCCONST.

STA. 341+27.90 TO 344+08.80 RT
STA. 342+30.02 TO 344+08.80 LT

SE Pivot Point
Profile Grade &

SE Pivot Point
Profile Grade &

(OVERLAY,LEVELING,& WIDENING)
TS-46 SETTINGDOWN ROAD SECTION

0’ to 1’-6"

26’-0"
3’-10" to

(RETAIN AS SHOWN ON CROSS SECTIONS)

EX.RDWY WIDTH VARIES 20’-6" TO 20’-9"

O
O

MAX S.E.=4.0%
MAX S.E.=4.0%

O
O

MAX S.E.=4.0%

Striped Area



TYPICAL SECTIONS

05-0024

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES

10/1/2019

lbeavin
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

Profile Grade

CL

2%2%

Existing PavementExisting Pavement

Retain Retain

S SS

B

C

FREMOVE EXISTING CONCRETE MEDIAN

RETAIN EXISTING C&G AND SIDEWALK RETAIN EXISTING C&G AND SIDEWALK

CONST.

NN

STA. 358+13.50 TO 358+34.82 LT.
STA. 358+13.50 TO 358+43.62 RT.

P P

CL

Travel Lane

Varies

Existing Pavement
Retain

Travel Lane

2:
1 

MAX

4:1

6%

10’-0" 12’-0" 4’-0"

2’-0"

S

B

C

F

S

B

C

F

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

10’-0"

2’-0"

S.E.
S.E.

S

N

Varies

Shoulder

STA. 345+25.00 TO 347+14.00

CONST.

P
P

SE Pivot Point
Profile Grade &

(MILLING,INLAY,& WIDENING)
TS-47 SETTINGDOWN ROAD SECTION

0’to 3’-10" 0’ to 1’-9"

10’-5" to 12’-0"10’-5" to 12’-0"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EX.RDWY WIDTH VARIES 20’-6" TO 20’-10"

(MILLING & INLAY)
TS-48 BRIDGETOWNE DRIVE SECTION

O
O

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 62’-4" TO 62’-6"

6’-0"

Travel LaneTravel Lane Travel LaneTravel Lane

12’-6" 12’-6"6’-0"12’-6"

Travel Lane

12’-6"



TYPICAL SECTIONS

05-0025

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES

10/1/2019

lbeavin
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4:07:39 PM

     

     

GPLN4/28/2016
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CORRECTED:

VERIFIED:
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DATE:

DATE:
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

Profile Grade

CL

2%2%

6’-0"

Travel LaneTravel Lane

VariesVaries

Travel LaneTravel Lane

Existing PavementExisting Pavement

Retain Retain

S

B

C

F

I

S

B

C

F

S

G

S

G

S

B

C

F

12’-6" 12’-6"6’-0"

Varies

12’-6"

12’-0"

5’-0"

2’-0"

2:
1 

MAX

2:1 MAX

Sidewalk

Shoulder

K

M
I

2’-6"

5’-0"

2’-6"

Sidewalk

Shoulder

K

M

4:1 
Desi

rabl
e

4:1 Desirable

12’-0"

2’-0"

REMOVE EXISTING CONCRETE MEDIAN

CONST.

2% MAX2% MAX

STA. 358+43.62 TO 359+53.92 RT.
STA. 358+34.82 TO 359+53.92 LT.

P
P

P

6"6"

12’-0"12’-0"

Travel Lane Travel LaneTravel LaneTravel Lane

2’-6"

6"

Auxilary Lane

5’-0"

2’-6"

Sidewalk

Shoulder

S

B

D

F

S

B

D

F

K

M
I

0’ to 20’-0"

24’-0" to 44’-0"

2:
1 

MAX

2:1 MAX

Shoulder

MI

Varies

Varies

4:1 
Desi

rabl
e

4:1 Desirable

(FULL DEPTH REPLACEMENT)
TS-50 WALMART DRIVEWAY SECTION

STA. 500+46.55 TO 501+49.00

2% MAX2% MAX

Existing Pavement

LCCONST.

12’-0"

2’-0"

EXISTING ROADWAY WIDTH VARIES 48’-3" TO 91’-4"

6"

Profile Grade

2’-6"

12’-0" to 16’-0"

Varies

5’-0"

Sidewalk

2’-0" 2’-6"

12’-0"

12’-0"

24’-0" to 28’-0"
Varies

K

(WIDENING, LEVELING, & OVERLAY)
TS-49 BRIDGETOWNE DRIVE SECTION

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 62’-4" TO 111’-0"

0’-0" to 0’-6"0’-0" to 0’-3"

Travel Lane

12’-0" to 12’-6"



TYPICAL SECTIONS

05-0026

SLOPE   : SEE ROADWAY PLANS FOR SUPERELEVATION RATES AND TRANSITIONS.

SEE PLAN SHEETS.

*

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES

10/1/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

05.dgn

     

4:07:42 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:
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CORRECTED:

VERIFIED:
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DATE:

DATE:
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P.I. No.

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

24’-0" 10’-0" 10’-0" 24’-0"

CL

2% 2%

12’-0" 12’-0"12’-0" 12’-0"

Travel Lane Travel LaneTravel LaneTravel Lane

2’-6"

0’-6" 0’-6"

2’-6"

4% 4%

10’-6"

2’-6"

Shoulder

6"

10’-6"

2’-6"

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable
4:1 Desirable

4:1 
Desi

rabl
e

(FULL DEPTH REPLACEMENT)
TS-53 BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY SECTION

S

B

C

F

S

B

C

F

I I

J J

CONST.

2% MAX

Profile Grade

L

Existing PavementExisting Pavement

Retain Retain

S

N

CCONST.

(MILLING & INLAY)
TS-51 BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY SECTION

STA. 372+50.00 TO 372+54.23

RETAIN EXISTING C&G

I

6"

E

Varies

41’-9" to 45’-9"

Varies

34’-10" to 34’-11"

STA. 373+32.79 TO 376+01.09

Profile Grade

6"

M

24’-0" 10’-0" 10’-0" 24’-0"

CL

2% 2%

12’-0" 12’-0"12’-0" 12’-0"

Travel Lane Travel LaneTravel LaneTravel Lane

10’-6"

2’-6"

Shoulder

6"

10’-6"

2’-6"

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable
4:1 Desirable

4:1 
Desi

rabl
e

(FULL DEPTH REPLACEMENT)
TS-52 BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY SECTION

S

B

C

F

S

B

C

F

I I

CONST.

2% MAX

STA. 372+54.23 TO 373+32.79

Profile Grade

6"

6"6"

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 76’-8" TO 80’-8"

2%2%



TYPICAL SECTIONS

05-0027

   EXISTING PAVED SHOULDER BEFORE PAVING
 - WHEN WIDENING WHERE EXISTING PAVED SHOULDER IS PRESENT, REMOVE
 - CURB & GUTTER ON HIGH SIDE OF CROSS SLOPE TO SLOPE SAME AS PAVEMENT 
NOTES:

U INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) - #456-2012

A

B

C

D

E

F

G

H

I

J

K

L

M

N

O PAVEMENT SAFETY EDGE; SEE GA CONST. DETAIL P-7

P

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #402-4510

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY) GP 1 OR 2 - #402-3190

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (440 LB/SY) - #402-3121

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (880 LB/SY) - #402-3121

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL - #310-1101

GRADED AGGREGATE BASE COURSE, 14 INCH, INCL MATL - #310-1101

RECYCLED ASPH. CONC. LEVELING, INCL. BITUM. MATL. & H LIME; DEPTH VARIES - #402-1812

PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THICK - #439-0026

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 - #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 - #441-6740

CONC SIDEWALK, 4 IN; SEE GA CONST. DETAILS A1-A4 - #441-0104

CONCRETE MEDIAN, 4 IN - #441-0740

SODDING - #700-9300

MILL ASPH. CONC. PVMT, 1� IN DEPTH - #432-5010

PAVEMENT REINFORCEMENT FABRIC; SEE DETAILS DRAWING 05-0028 - #446-1100

Q

R

S

T

MILL ASPH. CONC. PVMT, � IN DEPTH - #432-5010

12.5 MM OGFC - (85 LB/SY) GP 2 ONLY, POLYMER-MODIFIED - #400-3206

12.5 MM SUPERPAVE - (165 LB/SY) GP 2 ONLY #402-3130

CONC. SLOPE PAV., 6 IN - #441-0006

REVISION DATES

10/1/2019
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CORRECTED:

VERIFIED:
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DATE:
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

24’-0" 4’-0" 4’-0" 24’-0"

CL

2%

12’-0" 12’-0"12’-0" 12’-0"

Travel Lane Travel LaneTravel LaneTravel Lane

2’-6"

0’-6" 0’-6"

2’-6"

10’-6"

2’-6"

Shoulder

6"

10’-6"

2’-6"

Shoulder

4:1 
Desi

rabl
e

4:1 Desirable

4:1 Desirable

4:1 
Desi

rabl
e

(FULL DEPTH REPLACEMENT)
TS-54 BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY SECTION

S

B

C

F

S

B

C

F

I
I

J J

CONST.

2% MAX

SE Pivot Point
Profile Grade &

STA. 376+01.09 TO 379+54.00

1

1
FOR CROSS SLOPES

SEE CROSS-SECTIONS 

6"

2% 2%

16’-0" 16’-0"

9’-6"9’-6"

2’-6"

Travel Lane Travel Lane

2’-6"

6"

Shoulder Shoulder

4:1 
Desi

rabl
e

4:1 Desirable 4:1 
Desi

rabl
e

4:1 Desirable

Existing PavementExisting Pavement

I
I

M M
S

N

STA. 390+50.00 TO 391+02.01

2% MAX 2% MAX

Profile Grade 

(RETAIN AS SHOWN ON CROSS SECTIONS)

EXISTING ROADWAY WIDTH VARIES 28’-8" TO 38’-6"

6"

C
LCONST.

M

M

(MILLING & INLAY)
TS-55 HEARD INDUSTRIAL BLVD & PUBLIX DRIVEWAY SECTION

STA. 440+75.00 TO 440+95.98

10’-8" to 14’-3"

Varies

0’-0" to 15’-0"

Varies

0’-0" to 4’-0"

S

B

D

F

S

B

D

F

0’ to 6’-0"

0’ to 12’-0"

0’ to 6’-0" 10’-10" to 15’-6"

6" 6"

M

2’-0"



TYPICAL SECTIONS

05-0028

MIN.
2’-0"

MIN.
2’-0"

(22’-0" MIN TWO LANE)
(11’-0" MIN ONE LANE)

TRAVEL 

3:1 MAX.
4:1 DES.

MEDIAN BARRIER
PRECAST CONC

VARIES

2:
1 

MAX

CROSS SECTIONS FOR LOCATIONS.

SEE ROADWAY PLANS AND 

DITCH DETAIL

 VARIES 4:1 MAX

110 LBS/SY 19 MM SUPERPAVE

110 LBS/SY 25 MM SUPERPAVE
8"

1’-6"

15’-0"

DETAIL FOR CONCRETE TRANSITION

SEE GA DOT STD 9017R

WITH 1�" DOWELS

PLAIN PORTLAND CEMENT CONCRETE

TYPE II, BLEND 1
135 LBS/SY 9.5 MM SUPERPAVE,

Roadway

5’-6"

ADDITIONAL FOR GUARDRAIL

3’-6"

5’0"

TYPICAL SHOULDER DETAIL FOR ASPHALT SHOULDER

(FOR GUARDRAIL REQUIRED ON SHOULDER)

WITHOUT GUARDRAIL

FILL SLOPE

PROJECTION

EDGE OF TRAVEL LANE

SLOPE

GRASSED

220 LBS/SY 19 mm SUPERPAVE

(IF REQUIRED)

ASPHALT CURB

SEE PLAN FOR LOCATION

AS SPECIFIED ON TYPICAL SECTION

PLAIN PC CONCRETE PAVEMENT

NORMAL WIDTH OF GRADED SHOULDER

FULL WIDTH OF GRADED SHOULDER (FOR GUARDRAIL)

330 LBS/SY 19 mm SUPERPAVE

AS SPECIFIED ON TYPICAL SECTION

GRADED AGGREGATE BASE

TYPICAL

   2’

NORMAL PAVED SHOULDER

4’

RECYCLED ASPH. CONC. 12.5 MM SUPERPAVE - (165 LB/SY)

RECYCLED ASPH. CONC. 19 MM SUPERPAVE - (220 LB/SY)

RECYCLED ASPH. CONC. 25 MM SUPERPAVE - (330 LB/SY)

GRADED AGGREGATE BASE COURSE, 8 INCH, INCL MATL

TEMPORARY PAVEMENT (GDOT STD. 9109)

  STA. 176+00 TO 183+80,

  STA. 159+00 TO 167+00, - STAGE 1C

  STA. 110+50 TO 116+13,

** STA. 162+25 TO 175+68 - STAGE 1B

TYPICAL RURAL SHOULDER DETAIL FOR GUARDRAIL

SHOULDER GRADED FOR TYPE 12A ANCHORAGE

PAVEMENT REINFORCEMENT FABRIC DETAIL

165 LBS/SY 12.5 mm SUPERPAVE

SURFACE UNDER GUARDRAIL*

FOR BOTTOM ELEVATIONS

SEE CROSS SECTIONS

DEPTH VARIES

(25:1 MAX TAPER)

VAR 0’0"-4’0"

GRASS SHOULDER

Roadway

Behind guardrail

2: 1  Maximum

Sidewalk Section

Normal C&G and

approx. 1’-6"

1’ if 7’ long posts used

guardrail for normal length post.

2’ typical grading behind 

Type 12  Anchorage

Desirable behind

4: 1  Or Flatter

3:1  Maximum

(31" ht.)

Guardrail

Beam 

"W" 

Type 12 Anchorage

Grading for

5’ min.  Shoulder

4:1  MAXIMUM
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 NOT TO SCALE OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

GAB

EXISTING

GAB

EXISTING

MIN.

CENTERED

ON JOINT

FOOT THIS LAYER

EXISTING PAVEMENT IS TO BE RESURFACED WITH

TYPICAL SECTION DETAIL TO BE USED WHEN

TO DEPTH OF ADJOINING LAYER TO

EXISTING PAVEMENT IS TO BE RESURFACED WITH

TYPICAL SECTION DETAIL TO BE USED WHEN

SURFACE MIX

ASPHALTIC CONCRETE 19 mm SUPERPAVE

ASPHALTIC CONCRETE 25 mm SUPERPAVE

SURFACE MIX

ASPHALTIC CONCRETE 19 mm SUPERPAVE

ASPHALTIC CONCRETE, 25 mm SUPERPAVE

TWO INCHES OR MORE OF ASPHALTIC CONCRETE

PAVEMENT REINFORCEMENT FABRIC 20" WIDE, CENTERED ON JOINT
STAGGER VERTICAL JOINT ONE

LESS THAN TWO INCHES OF ASPHALTIC CONCRETE

PAVEMENT REINFORCEMENT FABRIC 20" WIDE

MILL EXISTING LANE ONE FOOT WIDE

1’ - 0"

BE PLACED.  COST OF MILLING FOR THIS WORK

TO BE INCLUDED IN THE UNIT PRICE BID FOR 

PAVEMENT REINFORCING FABRIC.

* SEE GDOT CONST. DETAIL S-4

2% OR MATCH EXISTING WHEN ADJ. TO EX. PVMT

SEE PLAN FOR LOCATION

TYPICAL SHOULDER WIDENING FOR GUARDRAIL

GADOT 31 inch guardrail standards

Guardrail installation and type shall adhere to current

See typicals for station ranges of sidewalk slope



TYPICAL SECTIONS

05-0029

Base Material

(Hot Dip)

Uniform Zinc Coating

Zinc Phosphate Coating

Epoxy Primer

FLAT MOUNT

Acrylic Topcoat

Bracket Options

(See Cross- Section Below)

RailMONTAGE PLUS   " 2
11

TM

"    x 16ga.2
1Post 2

1

"      18ga Picket4
3

grade.

30" over 8’ with arrow pointing down

Welded panel can be raked

RAKING DIRECTIONAL ARROW

architectural shape.

Specially formed high strength

 RAILMONTAGE PLUS  
TM

appearance on both sides

Good Neighbor profile - Same 

No exposed welds,

 WELDING PROCESSPROFUSION  
TM

RAILMONTAGE PLUS    
TM

 COATING SYSTEME-COAT 

Adornament optionDOUBLE RING 

TYPICAL

BX111BX112/117BX114

UNIVERSAL BOULEVARDLINE BOULEVARD

BRACKETBRACKET BRACKET

TM

for installation requirements.

installation purposes. See product specification 

Values shown are nominal and not to be used for 

Height"

With

Varies

2" Nom."

’, 4’, 5’, 6’"2
1

3’, 3

Standard Heights

6"

16
153 "

8’ O.C. Nom."

2
111 "

"2
1

1

"16
7

1

     most heights.

2.) Available in 3" air space and/or Flush Bottom on

     sizing chart.

    specifications for postMONTAGE PLUS     See 

1.) Post size depends on fence height and wind loads.

NOTES:

2

2

BRACKET

BX113

SWIVEL 

(See Sheet 46)

3/8" Anchor Plate

Base Material

(Hot Dip)

Uniform Zinc Coating

Zinc Phosphate Coating

Epoxy Primer

FLAT MOUNT

Acrylic Topcoat

Bracket Options

(See Cross- Section Below)

RailMONTAGE PLUS   " 2
11

TM

"    x 16ga.2
1Post 2

1

"      18ga Picket4
3

grade.

30" over 8’ with arrow pointing down

Welded panel can be raked

RAKING DIRECTIONAL ARROW

architectural shape.

Specially formed high strength

 RAILMONTAGE PLUS  
TM

appearance on both sides

Good Neighbor profile - Same 

No exposed welds,

 WELDING PROCESSPROFUSION  
TM

RAILMONTAGE PLUS    
TM

 COATING SYSTEME-COAT 

Adornament optionDOUBLE RING 

TYPICAL

BX111BX112/117BX114

UNIVERSAL BOULEVARDLINE BOULEVARD

BRACKETBRACKET BRACKET

TM

for installation requirements.

installation purposes. See product specification 

Values shown are nominal and not to be used for 

Height"

With

Varies

2" Nom."

’, 4’, 5’, 6’"2
1

3’, 3

Standard Heights

6"

16
153 "

8’ O.C. Nom."

2
111 "

"2
1

1

"16
7

1

     most heights.

2.) Available in 3" air space and/or Flush Bottom on

     sizing chart.

    specifications for postMONTAGE PLUS     See 

1.) Post size depends on fence height and wind loads.

NOTES:

2

2

BRACKET

BX113

SWIVEL 

(See Sheet 46)

3/8" Anchor Plate

ORNAMENTAL FENCE DETAIL
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FORSYTH COUNTY
0013369 & SR 369
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PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.
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Branch Offices

65 Aberdeen Drive
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1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

ALLOWABLE  RANGES  TABLE

FOR THIS PROJECT, CROSS SLOPES THAT ARE ADJUSTED TO "BEST FIT"

EXISTING PAVEMENT SLOPES ARE SUBJECT TO THE FOLLOWING LIMITS:

 A.  NORMAL CROWN

 B.  SUPERELEVATION RATE

       S.E. RATE SHOWN ON PLANS OR SE RATE EXISTING IN FIELD,

       WHICHEVER IS GREATER.

 C.  SUPERELEVATION TRANSITION LENGTH  (LENGTH FROM FLAT POINT TO FULL SE)

           MINIMUM       1:150                        0.67%

           DESIRABLE     1:200                        0.50%

           MAXIMUM       1:300                        0.33%

             LENGTH SHALL BE SET TO AVOID CREATING A FLAT GUTTER GRADE

             ON LOW SIDE AND TO AVOID FLAT CROSS SLOPES AT OR NEAR THE

             LOW POINT OF VERTICAL CURVES.

 D.  POSITIONING OF SUPERELEVATION TRANSITION LENGTH ON SIMPLE CURVES

            50% OF TRANSITION INSIDE CURVE - MAXIMUM

            33% OF TRANSITION INSIDE CURVE - DESIRABLE

            20% OF TRANSITION INSIDE CURVE - MINIMUM

     NOTE: CROWN WIPE-OUT SHALL BE AT THE SAME RATE AS THE SE TRANSITION.

 E.  SMOOTHING OF BREAKS IN EDGE PROFILE AT BEGIN AND END OF TRANSITION

    SHALL BE ACCOMPLISHED BY VERTICAL CURVE WITH A MINIMUM LENGTH

    (IN FEET) EQUAL TO THE SPEED DESIGN (IN MPH).

          SECTION WITH GRADES                        SECTION WITH GRADES

                0.5% OR GREATER                            LESS THAN 0.5%

              0.0150 FT/FT - MINIMUM                     0.0156 FT/FT - MINIMUM

              0.0208 FT/FT - DESIRABLE                   0.0208 FT/FT - DESIRABLE

              0.0250 FT/FT - MAXIMUM                     0.0300 FT/FT - MAXIMUM

                RATE OF                   CORRESPONDING DIFFERENCE IN

                CHANGE                    GRADE BETWEEN PIVOT POINT

                                   AND EDGE OF PAVEMENT

SURFACE COURSE

WIDTH

EXCAV.

AREA

0.0 < WIDTHS < 5.0

6" MIN.

NO SCALE

          Item Code 500-9999 - Cu. Yds.

CLASS "B" CONCRETE BASE OR PAVEMENT WIDENING

In excavated areas greater than 5’-0" in width, the Contractor shall

place base and paving as specified on the typical section.

In excavated areas between the existing paving and new curb and gutter

that are 5’-0" or less in width, Class "B" concrete shall be placed in lieu

of the base and paving specified by the typical section.  Payment will be

made under "Class B Concrete Base and Pavement Widening".

CLASS "B" CONCRETE BASE OR WIDENING DETAIL

See plans for details of curb and gutter construction.

CLASS "B" CONCRETE

BOTTOM OF EXISTING GAB
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SUMMARY QUANTITIES

06-0001

ITEMS UNIT
BY ENGINEER

AS DIRECTED
TEMPORARY

RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME #402-3121

RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME #402-3190

RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME #402-3130

GR AGGR BASE CRS, INCL MATL #310-1101

TN

TN

TN

TN

0SYPLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THK #439-0026

0TN

0TN

0SY

0LF

0LF

0LF

0 43LF

0 0 48SY

0 0 60SY

0SY

0SY

0 0 65SY

0 0SY

0 15CY

0SY

0SY

RECYCLED ASPH CONC PATCHING, INCL BITUM MATL & H LIME #402-1802

RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME #402-1812

MILL ASPH CONC PVMT, VARIABLE DEPTH #432-5010

PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH #446-1100

TACK COAT #413-0750 GL

0 0 0 0LFASPHALTIC CONCRETE CURB - #436-1000

CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 #441-6222

CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 #441-6740

CONCRETE HEADER CURB, 6 IN, TP 2 #441-5002

CONC VALLEY GUTTER, 6 IN #441-4020

CONC VALLEY GUTTER, 8 IN #441-4030

CONC SIDEWALK, 4 IN #441-0104

CONC SIDEWALK, 8 IN #441-0108

DRIVEWAY CONCRETE, 6 IN TK #441-0016

DRIVEWAY CONCRETE, 8 IN TK #441-0018

CLASS B CONC, BASE OR PVMT WIDENING #500-9999

CONCRETE MEDIAN, 4 IN #441-0740

CONCRETE MEDIAN, 6 IN #441-0748

0

0

0

0

0

0

0

0

0

0

0

0

0

0

0

DRIVEWAY

LUMP SUM             

GRADING COMPLETE #210-0100

    

                            

TP 12A+

GA.STDS. 4380, 4381, 4382, 4383, 4384, 4385, 4388

11 10

AS DIRECTED BY THE ENGINEER.
GUARDRAIL MAY BE ADJUSTED TO MEET FIELD CONDITION, 

NOTE: THE ACTUAL BEGINNING AND ENDING OF 

TOTALS

              

       

       

LIN FT TP 1*LOCATION & SIDE

ANCHORAGES

                     

GUARDRAIL QUANTITIES

1

1

1

1

1 1

1 1

1 1

1

1 1

729.1

STA. 4009+82.22 LT TO 172+53.80 RT 1465.5

160.8STA. 176+64.23 TO 178+23.75 RT

207.2STA. 178+44.31 TO 180+50.00 LT

STA. 1018+79.03 TO 5016+44.22 LT

1227.0

STA. 1017+00.00 TO 1022+50.00 RT 543.0

STA. 1030+58.97 TO 1033+04.72 RT 242.4

1796.6

1248.0

1 1STA. 4010+89.57 TO 1041+97.63 LT 1214.7

GUARDRAIL "W" BEAM #641-1200

* GA. STD. 4383 #641-5001

+ GA. STD. 4384 #641-5015
- GA. STD. 4384 #641-5020

2 2

1 1

250.0

125.0

SR 400 NB AT OVERHEAD SIGN J363

SR 400 SB AT OVERHEAD SIGN K383

        

    

    

                                       

TP 12A+

GA.STDS. 4380, 4381, 4382, 4383, 4384, 4385, 4388

0 0  

AS DIRECTED BY THE ENGINEER.

GUARDRAIL MAY BE ADJUSTED TO MEET FIELD CONDITION, 

NOTE: THE ACTUAL BEGINNING AND ENDING OF 

TOTALS

       

       

              

LIN FT TP 1*LOCATION & SIDE

ANCHORAGES

                     

GUARDRAIL QUANTITIES

79.4

8.2

STA. 172+53.80 TO 173+71.97 RT

STA. 173+32.77 TO 174+09.52 LT

122.0

STA. 176+58.65 TO 176+64.23 RT

152.3STA. 176+96.14 TO 178+44.31 LT

361.9

GUARDRAIL "T" BEAM #641-1100

* GA. STD. 4383 #643-5001

+ GA. STD. 4384 #643-5015

- GA. STD. 4384 #643-5020

8

* TO BE USED AS DIRECTED BY THE ENGINEER.

PORTABLE, TYPE 3 #632-0003

CHANGEABLE MESSAGE SIGN

0 0SY 0CONC SLOPE PAV, 6 IN #441-0006

TRAFFIC CONTROL #150-1000

1
METHOD 1

       

TEMPORARY CONCRETE BARRIER #620-0100

4000

0TN 0

0TN 0ASPH CONC 12.5 MM OGFC, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H LIME #400-3206

RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H LIME #402-4510

SURFACING QUANTITES

STA. 552+81.30 RT TO 173+32.77 LT

STA. 1025+35.00 TO 1037+85.00 MD RT

STA. 1028+01.04 TO 1040+26.80 MD LT

500

557

418

835

2327

759

743

1607

14762

1131

617

16788

25506

19494

44752

17264

4569

6661

1741

125

26566

802 850

1065 1125

766

960 1025

140

143 1750

800

439 7100

550

1434 28000

286

1106 20600

1494 27000

912

660

838 15600

119 1250

709

2240

3122

545

178 3300

621 11200

200 3125

365

1001 19100

3181 52500

BY ENGINEER

AS DIRECTED
TEMPORARY

0

0

0

0

0

0

0

0 0

0 0 5

0 0 7

0

0

0 0 8

0 0

0 15

0

0

66 0 9 75

0

0

0

0

0

0

0

0

0

0

0

0

0

0

0

DRIVEWAY

0 460

00

00

500

719

540

1079

3007

981

25970 1330 27300

729

1316

2697

230

24205

43295

14927

4204

1716

1458

476

125

118 125

140

203 2900

141 2200

775

109 1825

1550

550

1295 25500

358

338

157

250

248

470 500

539

1150

296

994 17000

2950 49500

ROADWAY

SR 369 WIDENING

0 0 0

ROADWAY

PI 0013369

92

61 73

81 53003200

000

50 50

597 53 650

4664 4950

389 61 450

69369275 44 8500

5442 5800

5912 625017700

0 0

50 55

2043 2200

20

42 50

30

00

57

TOTALTOTAL

8

* TO BE USED AS DIRECTED BY THE ENGINEER.

PORTABLE, TYPE 3 #632-0003

CHANGEABLE MESSAGE SIGN

EACH (SR 369 WIDENING)

EACH (PI 0013369)

TOTAL (EACH)TOTAL (EACH) (SR 369 WIDENING) 289

RIGHT OF WAY MARKERS #634-1200

TOTAL (EACH)TOTAL (EACH) (PI 0013369) 30

RIGHT OF WAY MARKERS #634-1200

TRAFFIC CONTROL #150-1000

1LUMP (SR 369 WIDENING)

LUMP (PI 0013369)

TOTAL (LF) (PI 0013369) 2500

              WOVEN WIRE FENCE #643-4000

METHOD 1

       

TEMPORARY CONCRETE BARRIER #620-0100

300TOTAL (LF) (SR 369 WIDENING)

TOTAL (LF) (PI 0013369)

                                   

EACH (PI 0013369)

* TO BE USED AS DIRECTED BY THE ENGINEER.

12

TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR #150-5010

                                   

EACH (SR 369 WIDENING)

* TO BE USED AS DIRECTED BY THE ENGINEER.

2

TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR #150-5010

    

    

    

                            

TP 12A+

GA.STDS. 4380, 4381, 4382, 4383, 4384, 4385, 4388

                      

3 5

AS DIRECTED BY THE ENGINEER.
GUARDRAIL MAY BE ADJUSTED TO MEET FIELD CONDITION, 

NOTE: THE ACTUAL BEGINNING AND ENDING OF 

TOTALS

              

       

                     

LIN FT TP 1*LOCATION & SIDE

ANCHORAGES

                                           

GUARDRAIL QUANTITIES

12.5

12.5 1

1 1

1 1

1 1

STA. 117+04.01 TO 117+16.41 LT 1

STA. 141+72.67 TO 141+84.84 LT

405.3STA. 198+25.00 TO 202+28.76 LT

STA. 198+79.44 TO 201+50.00 RT 269.4

STA. 220+73.12 TO 223+75.00 RT 301.9

GUARDRAIL "W" BEAM #641-1200

* GA. STD. 4383 #641-5001

+ GA. STD. 4384 #641-5015
- GA. STD. 4384 #641-5020

        

    

    

                                       

TP 12A+

GA.STDS. 4380, 4381, 4382, 4383, 4384, 4385, 4388

                      

0 0  

AS DIRECTED BY THE ENGINEER.

GUARDRAIL MAY BE ADJUSTED TO MEET FIELD CONDITION, 

NOTE: THE ACTUAL BEGINNING AND ENDING OF 

TOTALS

       

       
              

LIN FT TP 1*LOCATION & SIDE

ANCHORAGES

                                           

GUARDRAIL QUANTITIES

18.2

18.2

STA. 116+86.00 TO 117+04.01 LT

STA. 141+55.00 TO 141+72.67 LT

398.3

GUARDRAIL "T" BEAM #641-1100

* GA. STD. 4383 #643-5001

+ GA. STD. 4384 #643-5015

- GA. STD. 4384 #643-5020

1001.6

9084.3

SR 369 WIDENING

PI 0013369

TOTAL (CY) 15TOTAL (CY)TOTAL (CY)TOTAL (CY) (SR 369 WIDENING)

FLOWABLE FILL #600-0001

TOTAL (CY) 35TOTAL (CY)TOTAL (CY)TOTAL (CY) (PI 0013369)

FLOWABLE FILL #600-0001

              ROCK EMBANKMENT #208-0200

CY (PI 0013369) 7213

SY (PI 0013369) 7213

#603-7000
PLASTIC FILTER FABRIC

       
       

LUMP (SR 369 WIDENING)

GPS DATA COLLECTION & SUBMITTAL #156-0100

1

       
       

LUMP (PI 0013369)

GPS DATA COLLECTION & SUBMITTAL #156-0100

1

SR 369 WIDENING AND SR 369

OVER SR 400 INTERCHANGE

(SR 369 WIDENING)

LUMP SUM             

GRADING COMPLETE #210-0100

(PI 0013369)

INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) #456-2012 GLM 0 0 0 0 0 2.71 0 0 0.29 3
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SUMMARY QUANTITIES
 

 

06-0002

FERTILIZERS

TOTAL

LBTNTN

LIME

AGRI.

AC

MULCH

TN

PERMANENT

UNIT

REQUIRED

BY ENGINEER

AS DIRECTED 

AC

17.0

3.0 1.5

517

570

53

34.0

6.0

17.0

3.0

20.0

600

20.0

#163-0232#700-6910 #163-0240 #700-7000 #700-8000 #700-8100

 MIXED GRADENITROGEN CONTENT

40.0 4000

3400

SUMMARY OF DRIVEWAY QUANTITIES
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* NOTE: FOR IMFORMATION ONLY; SEE SURFACING QUANTITIES BLOCK.
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STATION & SIDE

108+76 RT

111+30 RT
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115+00 RT

115+20 LT
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119+01 LT
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125+46 RT

128+02 RT

135+23 RT

137+70 LT

138+99 RT

140+43 LT

145+42 LT

147+00 LT

196+83 LT
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FORSYTH COUNTY-SR 369

90 37 12

120

14 18 56

15 20 63 11

133+50 RT

8 10 31

5 7 20

179 14 18 56

146+41 RT 36 25 101

40 4 5 15

163+02 LT 18 10 14 42 8

186+95 LT 20 26 81

189+76 LT 16 64

121

231

197+34 RT 16 64

197+84 LT 5 20

3 12

6 23

232

61

214+00 LT 32 55 170

10 13 39

27 43 130

220+92 LT 6 8 25

15 20 60

19535

14 19 59

40 175

376

352

787 752 640 1749 243

SUMMARY OF DRIVEWAY QUANTITIES

LOCATION

* NOTE: FOR IMFORMATION ONLY; SEE SURFACING QUANTITIES BLOCK.

                     

                              

TOTAL

       

STATION & SIDE

314+36 RT

314+38 LT

316+29 LT

317+71 RT

322+04 RT

323+16 RT

342+15 LT

342+52 LT

346+67 LT

413+19 LT

414+50 RT

415+71 LT

416+29 RT

SR 9

STATION & SIDE

SETTINGDOWN RD

STATION & SIDE

SR 306

SUB TOTAL 2

26

14 30

30

30

24

14

14

14 171

14

14

14

28

37

26

87

15

325+16 RT 30

 

SUB TOTAL 1

SUB TOTAL 2

317+62 LT 24

321+75 LT 30

421+55 LT

422+75 RT

422+80 LT

30

32

32

313 1373320

       

802 1065 960 3122
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  349 313 1117787 752 640 1749 243

2240 545

1059+76 RT

STATION & SIDE

US 19 / SR 400

42

    

SUMMARY OF DRIVEWAY QUANTITIES

LOCATION

* NOTE: FOR IMFORMATION ONLY; SEE SURFACING QUANTITIES BLOCK.
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178+54 RT

P.I. #0013369-SR 369

165+47 LT

SY SY TN TN TN SY SY GL FEET 

10

59

STATION & SIDE

36

BBCC DRIVEWAY

322

148

60 61 81 248 44

TOTAL

372+76 RT 50

50 118 61 81 42 470

417

766

417 396

396

709

1123

1123

39 52 28308+98 RT 110 160

83 53 60170163

FERTILIZERS

TOTAL

LBTNTN

LIME

AGRI.

AC

MULCH

TN

PERMANENT

UNIT

REQUIRED

BY ENGINEER

AS DIRECTED 

AC

27.0

3.0 1.5

318

350

32

54.0

6.0

27.0

3.0

30.0

600

30.0

#163-0232#700-6910 #163-0240 #700-7000 #700-8000 #700-8100

 MIXED GRADENITROGEN CONTENT

60.0 6000

5400

8.5

10.0

GRASSING - PI 0013369

GRASSING - SR 369 WIDENING

AGGREGATE SURFACE COURSE #318-3000

375 (SR 369 WIDENING)

FOR USE IN INCLEMENT WEATHER TO FACILITATE THE MOVEMENT

OF LOCAL TRAFFIC ALONG ROADWAY CONSTRUCTION AND TO PERMIT

SECTION 318 OF GEORGIA STANDARD SPECIFICATIONS IS MODIFIED

TO PERMIT TRUCK DUMPING ON UNPAVED AND MUDDY SUBGRADE . 

THE CONTRACTOR WILL HAVE THE CHOICE OF THE FOLLOWING  

MATERIALS .

ALL MATERIALS TO BE USED AS DIRECTED BY THE ENGINEER .

INGRESS & EGRESS AT DRIVES. WHEN USED FOR THIS PURPOSE ,

    GRADED AGGREGATE - ART.815.01

    COARSE AGGREGATE - SIZE - 467 - ART.800.01

    STABILIZER AGGREGATE - TYPE 1 OR 2 - SECT.803

      TONS

AGGREGATE SURFACE COURSE #318-3000

375 (PI 0013369)

FOR USE IN INCLEMENT WEATHER TO FACILITATE THE MOVEMENT

OF LOCAL TRAFFIC ALONG ROADWAY CONSTRUCTION AND TO PERMIT

SECTION 318 OF GEORGIA STANDARD SPECIFICATIONS IS MODIFIED

TO PERMIT TRUCK DUMPING ON UNPAVED AND MUDDY SUBGRADE . 

THE CONTRACTOR WILL HAVE THE CHOICE OF THE FOLLOWING  

MATERIALS .

ALL MATERIALS TO BE USED AS DIRECTED BY THE ENGINEER .

INGRESS & EGRESS AT DRIVES. WHEN USED FOR THIS PURPOSE ,

    GRADED AGGREGATE - ART.815.01

    COARSE AGGREGATE - SIZE - 467 - ART.800.01

    STABILIZER AGGREGATE - TYPE 1 OR 2 - SECT.803

      TONS

SR 369 WIDENING AND SR 369

OVER SR 400 INTERCHANGE

TEMPORARY

13.5

TEMPORARY

15.0

110+73 LT
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LOCATION SIDE SLOPE

    AS DIRECTED BY ENGINEER

TOTAL

ROADWAY

PROJECT NO.

                

            

                

                            

FEET

BOTTOM

FEET

DEPTH

LIN FT

LENGTH

SQ YD

QUANITY

2:1 2:1 4 494 439

97

1625

STA 4004+50 LT to STA 4010+34 RT 1

2:1 2:1 4 940 836STA 5005+30 LT to STA 5014+70 LT 1

RIP RAP (TP 3) 24 IN. #603-2182

PLASTIC FILTER FABRIC #603-7000

SQ YD

10

20

30

0

SUMMARY QUANTITIES
 

 

06-0003

        

2:1 2:1 4 1

2:1 2:1 4 1

        

2:1 2:1 4 1

2:1 2:1 4 1

STA 1035+55.61 LT to STA 1036+14.63 LT 59 53

STA 1036+41.50 RT to STA 1037+11.05 RT 70 62

STA 1037+23.87 LT to STA 1037+87.95 LT 64 57

STA 1038+20.22 RT to STA 1039+11.43 RT 91 81

LF (SR 369 WIDENING) 575

                                   BARRIER FENCE (ORANGE), 4FT #643-8200

LF (PI 0013369) 4850

                                   BARRIER FENCE (ORANGE), 4FT #643-8200

EA

EA

MO

TEMPORARY EROSION CONTROL

UNITITEM

LF

LF

EACH

SQ YD

EACH

EACH

EACH

SQ YD

TOTALSUB-TOTAL
BY ENGINEER

AS DIRECTED

SQ YD

6 6

1631 1750

30 30

EA

EA 9

9

EA

EA 11

11

EA

EA 48

48

261

261

24000

198

SQ YD

LF

LF

EA

EA

CONSTRUCT AND REMOVE INLET SEDIMENT TRAP #163-0550

MAINTENANCE OF INLET SEDIMENT TRAP #165-0105

TEMPORARY SILT FENCE TYPE C #171-0300

MAINTENANCE OF TEMPORARY SILT FENCE TYPE C #165-0030

SOD #700-9300

CONSTRUCTION EXIT #163-0300

MAINTENANCE OF CONSTRUCTION EXIT #165-0101

EROSION CONTROL MATS, SLOPES #716-2000

EROSION CONTROL MATS, TRM 1 #711-0100

EROSION CONTROL MATS, TRM 6 #711-0600

CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 2 #163-0502

MAINTENANCE OF SILT CONTROL GATES, TP 2 #165-0086

CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 3 #163-0503

MAINTENANCE OF SILT CONTROL GATES, TP 3 #165-0087

CONSTRUCT AND REMOVE ROCK FILTER DAMS #163-0541

MAINTENANCE OF ROCK FILTER DAMS #165-0110

MAINTENANCE OF STONE FILTER RINGS #165-0111

CONSTRUCT AND REMOVE STONE FILTER RINGS #163-0542

CONSTRUCT AND REMOVE RIP RAP, CHECK DAMS STONE PLAIN RIP RAP/SAND BAGS #163-0527

WATER QUALITY MONITORING AND SAMPLING #167-1000

WATER QUALITY INSPECTIONS #167-1500

CONSTRUCT AND REMOVE FABRIC CHECK DAMS - TYPE C SILT FENCE #163-0528

19384

5

5

600

4560

13

13

300

650

4900

EACH

EACH 13

13

CONSTRUCTION EXIT TIRE WASH ASSEMBLY #163-0310

MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH ASSEMBLY #165-0310

5384

9692

MAINTENANCE OF CHECK DAMS - ALL TYPES #165-0041

EA

EA

MO

TEMPORARY EROSION CONTROL

UNITITEM

LF

LF

EACH

SQ YD

EACH

EACH

EACH

SQ YD

TOTALSUB-TOTAL
BY ENGINEER

AS DIRECTED

SQ YD

6
6

4536 4900

30 30

EA

EA 1

1

EA

EA 7

7

EA

EA 10

10

120

47245

SQ YD 320 350

SQ YD

LF

LF

EA

EA

SQ YD

SQ YD

CONSTRUCT AND REMOVE INLET SEDIMENT TRAP #163-0550

MAINTENANCE OF INLET SEDIMENT TRAP #165-0105

TEMPORARY SILT FENCE TYPE C #171-0300

MAINTENANCE OF TEMPORARY SILT FENCE TYPE C #165-0030

SOD #700-9300

CONSTRUCTION EXIT #163-0300

MAINTENANCE OF CONSTRUCTION EXIT #165-0101

EROSION CONTROL MATS, SLOPES #716-2000

WOOD FIBER BLANKET, TP1, SLOPES #713-3001

COCONUT FIBER BLANKET, WATERWAYS #713-0300

EROSION CONTROL MATS, TRM 1 #711-0100

EROSION CONTROL MATS, TRM 2 #711-0200

EROSION CONTROL MATS, TRM 6 #711-0600

CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 2 #163-0502

MAINTENANCE OF SILT CONTROL GATES, TP 2 #165-0086

CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 3 #163-0503

MAINTENANCE OF SILT CONTROL GATES, TP 3 #165-0087

CONSTRUCT AND REMOVE ROCK FILTER DAMS #163-0541

MAINTENANCE OF ROCK FILTER DAMS #165-0110

MAINTENANCE OF STONE FILTER RINGS #165-0111

CONSTRUCT AND REMOVE STONE FILTER RINGS #163-0542

CONSTRUCT AND REMOVE RIP RAP, CHECK DAMS STONE PLAIN RIP RAP/SAND BAGS #163-0527

WATER QUALITY MONITORING AND SAMPLING #167-1000

WATER QUALITY INSPECTIONS #167-1500

CONSTRUCT AND REMOVE FABRIC CHECK DAMS - TYPE C SILT FENCE #163-0528

16899

5

5

400

2800

7

7

300

1250

1250

P.I. #0013369

74

74

EACH 7

7EACHCONSTRUCTION EXIT TIRE WASH ASSEMBLY #163-0310

MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH ASSEMBLY #165-0310

8450

MAINTENANCE OF CHECK DAMS - ALL TYPES #165-0041

SR 369 WIDENING

5510 340 585022535 1465

19 280

19 280

1116 20500

558 10250

2

2
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1
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1101 18000
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1
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2755 50000
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30
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1

1

1

8

1

1

11

11

8

5

5

10 130

30 430

200 3000

PLAIN CONC DITCH PAVING, 4 IN #441-0204 (PI 0013369)

SR 369 WIDENING AND SR 369

OVER SR 400 INTERCHANGE
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LF 625

ORNAMENTAL FENCE #643-8300
                                   

                                   

LOCATION DESCRIPTION UNIT

STA. 192+32.29

S
I

D
E

RT LSEX. SINGLE 8’ X 7’ RCBC

STA. 192+32.57 LT LSEX. SINGLE 8’ X 7’ RCBC

                                          

                                  

WINGWALLS & PARAPETS #610-9008
REM PORTIONS OF EXISTING CLVT, INCL

     (LUMP SUM)

EX. TRIPLE 7’ X 5’ RCBC    STA. 169+41.00

REMOVE CLVT, CONCRETE #610-9230

LF 600

GA. STD. 9031R
GALV STEEL PIPE HANDRAIL, 2 IN, ROUND #515-2020

LOCATION

TOTALS

S
I

D
E

191.46

RT 81.25

          

FOR CLASS "B" CONCRETE.

ALL COST FOR THE CONSTRUCTION OF THE RETAINING 

WALL INCLUDING MATERIALS, LABOR & EQUIPMENT

QUANTITY

CU. YD.

5

   

195

                                

L
I

N
.
F
T
.

H
E
I

G
H
T

SHALL BE INCLUDED IN THE QVERALL BID PRICE

RT 40.02132

232 5 RT 70.19

5.5

STA. 321+66 TO STA. 123+70 (WALL #2)

STA. 413+50 TO STA. 414+27 (WALL #11)

STA. 414+73 TO STA. 416+09 (WALL #12)

CLASS B CONCRETE, RETAINING WALL
#500-3201      SEE GA. STD. 9031-L

LOCATION

TOTALS

S
I

D
E

LT 26.41

373.60

RT 79.54

LT 267.65

          

ALL COST FOR THE CONSTRUCTION OF THE RETAINING 

WALL INCLUDING MATERIALS, LABOR & EQUIPMENT

QUANTITY

CU. YD.

4

5

7

   

76

170

336

                                

L
I

N
.
F
T
.

H
E
I

G
H
T

SHALL BE INCLUDED IN THE QVERALL BID PRICE

FOR CLASS "A" CONCRETE.

STA. 116+10 TO STA. 116+86 (WALL #1)

STA. 191+14 TO STA. 194+50 (WALL #5)

STA. 212+60 TO STA. 214+30 (WALL #6)

CLASS A CONCRETE, RETAINING WALL
#500-3107      SEE GA. STD. 9031-L

                                   

                                   

89LF

RETAINING WALL #500-3110 (WALL #3)
CLASS A CONCRETE, TYPE P1, 

                 

BIORETENSION BASIN #169-0005

4    EACH (PI 0013369)

REINFORCED

CONCRETE

APPROACH SLAB

INCL SLOPED EDGE

& SUBBASE

CATCH BASINS

GA. STD.

9017-C

SLOPE

12"

DRAIN

PIPE

CLASS B

CONCRETE

APRON

LOCATION

TOTALS

            

568                      

       

       

SY

284

284

EACH   LIN. FT CU. YDS

        

        

STA. 173+60.78

STA. 176+74.78
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RT
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LT
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LT
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RT
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RT

LT

X1 RT
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X4 LT

Y1 RT

X8 LT

X9 LT
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X6 RT

X7 LT

RT

LT

RT

RT

RT

LT
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B7 RT
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B8 LT

B9 RT
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57 1
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TOTAL

TOTAL
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RT 319+11B1

CY CY SY SYCY

22 1
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1143 3
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1 182

1
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1
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1148

1 1

1 116

1 4

1397
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136

1 142

189

162

1

1

1

169

397

151

946 6.72

6.95

71 1236

141 977

132

9 1 2

11 1

1 16 16

1

113

109

1

1

174

136

149

182

1

159

151

127

142

1 143

1 251
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1
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TEMPORARY DRAINAGE ITEMS (SEE DRAINAGE QUANTITIES FOR ADDITIONAL QUANTITIES)

FORSYTH COUNTY - SR 369
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CLASS A CONCRETE: BAR REINF. STEEL: 65FORSYTH COUNTY TOTAL

CLASS A CONCRETE: BAR REINF. STEEL:P.I. #0013369 TOTAL

170

10.55

15700

819

1125240500

11490.6

1700

93.03

CLASS A CONCRETE: BAR REINF. STEEL:P.I. #0013369 TOTAL 11252405001700

CLASS A CONCRETE: BAR REINF. STEEL: 65FORSYTH COUNTY TOTAL 170 15700

AS DIRECTED BY ENGINEER 45 0 9 00 0 0 00 0

AS DIRECTED BY ENGINEER 20 3 0 013 0 0 00 0

FORSYTH COUNTY - TOTAL 35 0 53 1 23 0

0 0

P.I. #0013369 - TOTAL 0 60 0 0 00 1

0 0 0 0 00

750 100

380 270

FORSYTH COUNTY - TOTAL 35 0 53 1 23 0380 270

P.I. #0013369 - TOTAL 0 60 0 0 00 1750 100

270

1EA

OR APPROVED EQUAL
CS-4 - 597672-10
CONTECH STRUCTURE,
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SUMMARY QUANTITIES

06-0013

SUMMARY OF QUANTITIES

   

FORSYTH COUNTY - SR 369

0 36 1 13 1 13

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

1 1 8

1 1 3

1 1 3 13 2 26

2 1

2 1 4 14 1 14

3 1 3 12 1 12

4 1 9

4 1 15 1 15

5 1 9 13 1 13

6

6

7 1 13 1 13

9 1 2

9 1 4

9 1 15 1 15

10 1 2

10 1 4

10 1 15 1 15

12 36 1 13 1 13

13 1 6

13 1 14 1 14

14 1 5

14 1 9 13 1 13

15 1 9 14 1 14

16 1 21 14 2 28 2

17 1 12 2 24

21 1 13 1 13

22 1 13 1 13

24

25 1 2

25 1 5 13 1 13

26 36 1 13 1 13

27 1 13 1 13

30 1 9 13 1 13

34 36 1

34 1 9 16 1 16

109+06 R1-2 3.9

109+60

109+60

109+60

W1-7

OM3-L

OM3-R

48x24

12x36

12x36

N/A N/A N/A

N/AN/AN/A

110+50

110+50

M2-1

M1-5

21x15

24x24

2.19 N/A N/A N/A

110+54 R560-5 18x24

111+50

111+50

W3-3

W16-8P

36x36

46x8 2.56

N/A N/A N/A

112+50 R3-7 36x36

113+25

113+25

W2-2R

W16-8P

1 9

1 15 1 15

36x36

46x8 2.56

N/A N/A N/A

113+90 R2-1 30x36 7.5

114+50

114+50

114+50

114+50

114+50

114+50

M3-1 24x12

M1-5

M5-1L

M5-1R

M3-3

M1-5

24x24

24x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

11 1 9 13 1 13114+75 R3-7 36x36

114+97 R1-1 7.56

116+43

116+43

R3-9b

R3-9cP

24x36

30x12 2.5

N/A N/A N/A

116+51

116+51

R4-7

R3-4

24x30

36x36

117+00

117+00

S4-5

D1-3 72x42

36x36

117+50 D2-1 6.7554x18

18 1 2

18 1 4

18 1 15 1 15

19 1 2

19 1 4

19 1 15 1 15

118+00

118+00

118+00

118+00

118+00

M3-1 24x12

M1-5

M6-1L

M6-1R

M3-3

M1-5

24x24

24x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

118+00

20 1 9 13 1 13118+18 R3-7 36x36

118+60 D10-2 10x27 1.88

23 1 13 1 13118+70 D10-2 10x27 1.88

118+66 R5-1a 42x30 8.75

119+23 R5-1a 1 13 1 1342x30 8.75

119+50

119+50

119+75

120+00

M3-4

M1-5

R1-2

R6-2R

24x12

30x24

30x36

3.9

7.5

N/A N/A N/A

28 1 3 12 1 12120+00 R560-5 18x24

29 1 3 12 1 12120+07 R560-5 18x24

120+09 R5-1 36x36

31 1 9 13 1 13120+65 R5-1 36x36

32 1 13 1 13120+75 R6-2R 30x36 7.5

33 1 13 1 13120+75 R2-1 30x36 7.5

120+85

120+85

R1-1

R3-2 36x36

7.56 N/A N/A N/A

35 36 1 13 1 13121+19 R1-2 3.9

36 1 9 13 1 13121+29 R5-1 36x36

37 1 3 12 1 12121+31 R560-5 18x24

38 1 5 13 1 13121+44 R4-7 24x30

39 1 5 13 1 13122+80 R4-7 24x30

40 1 3 12 1 12122+93 R560-5 18x24

41 36 1 13 1 13123+12 R1-2 3.9

N/A N/A N/A

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

SHEET 1 SUBTOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 2304414

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

1113+92

113+92 S5-2

S5-1D

136x48 12

42x48 148

8

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES - SEE FLASHING SCHOOL SIGNAL ASSEMBLY

163.21 27.75 133.34 511
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SUMMARY QUANTITIES

06-0014

SUMMARY OF QUANTITIES

   

FORSYTH COUNTY - SR 369

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 245760SHEET 2 SUBTOTAL

42 1 9 13 1 13123+16 R5-1 36x36

43 1 3 12 1 12123+52 R560-5 18x24

44 1 9 13 1 13123+73 R5-1 36x36

45 1 13 1 13124+30 R6-2R 30x36 7.5

46 1 3 12 1 12124+36 R560-5 18x24

47 36 1 13 1 13124+56 R1-2 3.9

48 1 2

48 1 5

125+00

125+00

M3-2

M1-5 30x24

24x12 N/A N/A N/A

13 1 13

49 1 13 1 13125+73 R5-1a 42x30 8.75

50 1 5 13 1 13126+00 R555-1 24x30

51 1 2

51 1 4

51 1 15 1 15

126+50

126+50

126+50

M3-1 24x12

M1-5

M6-1R

24x24

21x15 2.19

N/A N/A N/A

N/AN/AN/A

52 1 2

52 1 4

52 1 15 1 15

126+50

126+50

126+50

M3-3 24x12

M1-5

M6-1L

24x24

21x15 2.19

N/A N/A N/A

N/AN/AN/A

53 1 12 2 24127+00 D2-1 8.2566x18

54 1 21 14 2 28 2128+35 D1-3 72x42

55 1 13 1 13129+00 R2-1 30x36 7.5

56 1 2

56 1 4

56 1 15 1 15

129+50

129+50

129+50

M3-1 24x12

M1-5

M5-1R

24x24

21x15 2.19

N/A N/A N/A

N/AN/AN/A

57 1 2

57 1 4

57 1 15 1 15

129+50

129+50

129+50

M3-3 24x12

M1-5

M5-1L

24x24

21x15 2.19

N/A N/A N/A

N/AN/AN/A

58

58

130+25

130+25

W2-2L

W16-8P

1 9

1 15 1 15

36x36

44x8 2.44

N/A N/A N/A

59 1 13 1 13130+50 R5-1a 42x30 8.75

60 1

60 1 4 14 1 14

130+50

130+50

M2-1

M1-5

21x15

24x24

2.19 N/A N/A N/A

61 1 9

61 1 15 1 15

131+50

131+50

W3-3

W16-8P

36x36

30x8 1.67

N/A N/A N/A

62 1 9 13 1 13132+75 R5-1 36x36

63 1 9 13 1 13132+86 R3-4 36x36

64 1 12 2 24132+90 R6-1R 54x18 6.75

65 36 1132+95 R1-2 3.9

65 1 9 16 1 16132+95 R3-2 36x36

N/A N/A N/A

66 1 13 1 13133+56 R6-2R 30x36 7.5

67 1 13 1 13133+56 R6-2R 30x36 7.5

68 36 1

68 1 9 16 1 16

133+77

133+77

R1-1

R3-2 36x36

7.56 N/A N/A N/A

69 1 9 13 1 13134+15 R3-4 36x36

70 1 12 2 24134+19 R6-1R 54x18 6.75

71 1 9 13 1 13134+55 R5-1 36x36

72 1 9 13 1 13134+65 R5-1 36x36

73 1 3 12 1 12134+75 R560-5 18x24

74 1 13 1 13135+42 R6-2R 30x36 7.5

75 36 1

75 1 9 16 1 16

135+47

135+47

R1-1

R3-2 36x36

7.56 N/A N/A N/A

76 1 2

76 1 5

136+50

136+50

M3-2

M1-5 30x24

24x12 N/A N/A N/A

13 1 13

77 1 13 1 13136+55 R5-1a 42x30 8.75

78 2 18 13 1 13137+05 R3-4 36x36

79

79

138+00

138+00

W2-2R

W16-8P

1 9

1 15 1 15

36x36

30x8 1.67

N/A N/A N/A

80 1 9 13 1 13138+50 R5-1 36x36

81 1 13 1 13139+10 R6-2R 30x36 7.5

174.95 42.75 135.95 468
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SUMMARY QUANTITIES

06-0015

SUMMARY OF QUANTITIES

   

FORSYTH COUNTY - SR 369

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0618200SHEET 3 SUBTOTAL

94 1 13 1 13

82 36 1

82 1 9 16 1 16

139+20

139+20

R1-1

R3-2 36x36

7.56 N/A N/A N/A

84 1 9 13 1 13139+85 R3-4 36x36

83 1 9 13 1 13139+65 R5-1 36x36

85 1 5 13 1 13140+05 R4-7 24x30

86 36 1

86 1 9 16 1 16

140+10

140+10

R1-1

R3-2 36x36

7.56 N/A N/A N/A

87 1 13 1 13140+53 R6-2R 30x36 7.5

88 1 13 1 13140+53 R6-2R 30x36 7.5

89 36 1

89 1 9 16 1 16

140+74

140+74

R1-1

R3-2 36x36

7.56 N/A N/A N/A

90 1 13 1 13141+00 R2-1 30x36 7.5

91 1 5 13 1 13141+11 R4-7 24x30

92 1 9 13 1 13141+20 R5-1 36x36

93 1 9

93 1 15 1 15

142+70

142+70

W3-3

W16-8P

36x36

30x8 1.67

N/A N/A N/A

144+86 R8-3 30x30 6.25

95 1 3 12 1 12145+50 R560-5 18x24

96 1 9 13 1 13145+50 R5-1 36x36

97 1 3 12 1 12146+64 R560-5 18x24

98 1 13 1 13146+65 R6-2R 30x36 7.5

99 36 1 13 1 13146+74 R1-2 3.9

1 13 1 13147+04 R5-1a 42x30 8.75100

1 13 1 13148+23 R8-3 30x30 6.25101

1 3 12 1 12148+97 R560-5 18x24102

1 9 13 1 13149+04 R5-1 36x36103

36 1 13 1 13149+32 R1-2 3.9

1 5 13 1 13149+40 R4-7 24x30

104

105

1 5 13 1 13150+50 R4-7 24x30106

1 9 13 1 13150+70 R3-4 36x36

36 1 13 1 13150+72 R1-2 3.9108

1 3 12 1 12150+82 R560-5 18x24109

107

1 9 13 1 13151+06 R5-1 36x36110

1 13 1 13152+90 R5-1a 42x30 8.75111

1 9

1 15 1 15

153+00

153+00

W3-3

W16-8P

36x36

24x8 1.33

N/A N/A N/A112

112

1

1 4

1 5 16 1 16

1 1

1 4

1 5

1 17 1 17

1 13 1 13155+02 R5-1a 42x30 8.75114

113

113

113

115

115

115

115

M2-1

M1-4

M1-5

155+00

155+00

155+00

156+00

156+00

156+00

156+00

M3-1

M1-4

M1-5

M6-3

21x15

24x24

30x24

24x12

24x24

30x24

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

1 1

1 4

1 5

1 17 1 17

116

116

116

116

156+00

156+00

156+00

156+00

M3-3

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M5-1R

1 9

1 15 1 15

156+00

156+00

W3-3

W16-8P

36x36

30x8 1.67

N/A N/A N/A117

117

1 3 12 1 12157+15 R560-5 18x24118

36 1 13 1 13157+19 R1-2 3.9119

1 9 13 1 13157+25 R5-1 36x36120

1 5 13 1 13157+44 R4-7 24x30121

1 5 13 1 13158+60 R4-7 24x30122

1 9 13 1 13158+70 R5-1 36x36123

36 1 13 1 13158+84 R1-2 3.9124

1 3 12 1 12158+90 R560-5 18x24125

171.07 163.10 449
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SUMMARY QUANTITIES

06-0016

SUMMARY OF QUANTITIES

   

FORSYTH COUNTY - SR 369

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0600SHEET 4 SUBTOTAL

1 13 2 26158+96 126 D1-2 66x30 13.75

1 13 1 13160+00 R8-3 30x30 6.25127

1 1

1 4

1 5

1 17 1 17

128

128

128

128

160+00

160+00

160+00

160+00

M3-1

M1-4

M1-5

M6-3

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

1 1

1 4

1 5

1 17 1 17

129

129

129

129

160+00

160+00

160+00

160+00

M3-3

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M6-1R

1 13 1 13160+50 R2-1 30x36 7.5130

1 9

1 15 1 15

160+50

160+50

W3-3

W16-8P

36x36

30x8 1.67

N/A N/A N/A131

131

1 13 1 13161+00 R5-1a 42x30 8.75132

1 12 2 24161+50 D2-1 6.7554x18133

1 9

1 15 1 15

162+00

162+00

W3-3

W16-8P

36x36

24x8 1.33

N/A N/A N/A134

134

1 13 1 13162+38 R5-1a 42x30 8.75135

1 9 13 1 13162+50 R3-7 36x36136

1 2

1 5

164+00

164+00

M3-4

M1-5 30x24

24x12 N/A N/A N/A

13 1 13

137

137

1 2

1 5

186+00

186+00

M3-2

M1-5 30x24

24x12 N/A N/A N/A

13 1 13

138

138

1 1

1 4

1 5

1 17 1 17

139

139

139

139

186+05

186+05

186+05

186+05

M3-1

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

1 1

1 4

1 5

1 17 1 17

140

140

140

140

186+05

186+05

186+05

186+05

M3-3

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M6-1R

M6-3

1 13 1 13186+47 R5-1a 42x30 8.75141

36 1

1 9 16 1 16

186+70

186+70

R1-1

R3-2 36x36

7.56 N/A N/A N/A142

142

1 13 1 13186+78 R6-2R 30x36 7.5143

1 9

1 15 1 15

187+00

187+00 W16-8P

36x36

30x8 1.67

N/A N/A N/A144

144

1 9 13 1 13187+18 R5-1 36x36145

1 3 12 1 12187+50 R560-5 18x24146

1 12 2 24188+00 D2-1 8.2566x18147

1 13 2 26188+05 148 D1-2 66x30 13.75

1 13 1 13190+00 R2-1 30x36 7.5149

1 9

1 15 1 15

190+25

190+25

W3-3

W16-8P

36x36

30x8 1.67

N/A N/A N/A150

150

1 5

1 9 13 1 13

190+49

190+49

R4-7

R3-4

24x30

36x36

N/A N/A N/A151

151

36 1190+56 R1-2 3.9

1 9 16 1 16190+56 R3-2 36x36

N/A N/A N/A152

152

1 3 13 1 13190+90 153 OM3-C 12x36

1 13 1 13190+92 R6-2R 30x36 7.5154

1 13 1 13190+95 36x36155 R3-18 9

1 9 13 1 13191+43 R5-1 36x36156

1 9 13 1 13191+43 R5-1 36x36157

1 3 12 1 12191+48 R560-5 18x24158

1 1

1 4

1 5

1 17 1 17

159

159

159

159

193+50

193+50

193+50

193+50

M3-1

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M5-1R

W2-2L

167.20 42.50 110.05 345 117
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SUMMARY QUANTITIES

06-0017

SUMMARY OF QUANTITIES

   

FORSYTH COUNTY - SR 369

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 2610SHEET 5 SUBTOTAL

1 1

1 4

1 5

1 17 1 17

160

160

160

160

193+50

193+50

193+50

193+50

M3-3

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M6-3

194+00

194+00

W2-2R

W16-8P

1 9

1 15 1 15

36x36

30x8 1.67

N/A N/A N/A161

161

1

1 4

1 5 16 1 16

162

162

162

M2-1

M1-4

M1-5

195+50

195+50

195+50

21x15

24x24

30x24

2.19 N/A N/A N/A

N/AN/AN/A

1163 M2-1203+75 21x15 2.19 N/A N/A N/A

1 5 14 1 14163 M1-5203+75 30x24

1 9

1 15 1 15

205+50

205+50

W3-3

W16-8P

36x36

42x8 2.33

N/A N/A N/A164

164

1 2

1 5

1 15 1 15

1 2

1 5

1 15 1 15

207+00

207+00

207+00

207+00

207+00

207+00

M3-2 24x12

M1-5

M5-1L

M5-1R

M3-4

M1-5

30x24

30x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

165

165

165

166

166

166

1 13 1 13209+00 R2-1 30x36 7.5

1 14 2 28 2209+00 D1-3 66x42

167

168 19.25

1 2

1 5

1 15 1 15

1 2

1 5

1 15 1 15

210+50

210+50

210+50

210+50

210+50

210+50

M3-2 24x12

M1-5

M6-1L

M6-1R

M3-4

M1-5

30x24

30x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

169

169

169

170

170

170

1 12 2 24211+00 D2-1 6.7554x18171

1 3 12 1 12211+60 R560-5 18x24172

1 9 13 1 13211+75 R5-1 36x36173

36 1 13 1 13212+51 R1-1 7.56174

1 13 1 13212+53 R6-2R 30x36 7.5175

1

1 5 13 1 13

213+00

213+00

M3-4

M1-5

24x12

30x24

N/A N/A N/A176

176

2

1 13 1 13213+25 R5-1a 42x30 8.75177

36 1 13 1 13213+39 R1-2 3.9

1 13 1 13213+60 R6-2R 30x36 7.5179

1 3 12 1 12213+60 R560-5 18x24180

178

1 2

1 5

1 15 1 15

214+25

214+25

214+25 M6-1R

M3-4

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

181

181

181

1 9 13 1 13214+90 R5-1 36x36182

1 9 13 1 13215+25 R5-1 36x36185

1 3 12 1 12215+00 R560-5 18x24183

1 3 12 1 12215+19 R560-5 18x24184

1 5 13 1 13215+80 R4-7 24x30186

1 5 13 1 13217+50 R4-7 24x30187

1 9 13 1 13217+50 R5-1 36x36188

1 9 15 1 15218+00 189 W9-1R 36x36

36 1

1 9 16 1 16

218+74

218+74

R1-1

R3-2 36x36

7.56 N/A N/A N/A

1 13 1 13218+85 R6-2R 30x36 7.5192

191

191

1 3 12 1 12219+04 R560-5 18x24194

1

1 5 13 1 13

219+00

219+00

M3-2

M1-5

24x12

30x24

N/A N/A N/A193

193

2

1 9 13 1 13219+20 R5-1 36x36195

1 9 13 1 13219+41 R5-1 36x36196

1 3 12 1 12218+09 R560-5 18x24190

157.52 26 112.77 346 121
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SUMMARY QUANTITIES

06-0018

SUMMARY OF QUANTITIES

   

FORSYTH COUNTY - SR 369

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 2754441SHEET 6 SUBTOTAL

1 9 15 1 15

1 3 12 1 12219+47 R560-5 18x24197

1 13 1 13219+50 R5-1a 42x30 8.75198

1 3 12 1 12220+02 R560-5 18x24200

1 13 1 13219+97 R6-2R 30x36 7.5199

36 1 13 1 13220+32 R1-2 3.9201

1 12 2 24221+00 D2-1 8.2566x18202

1 13 1 13221+36 D10-2 10x27 1.88

1 13 1 13221+36 D10-2 10x27 1.88

203

204

221+39 205 W4-2R 36x36

1 13 1 13222+00 R2-1 30x36 7.5206

1 2

1 5

1 15 1 15

1 2

1 5

1 15 1 15

222+50

222+50

222+50

222+50

222+50

222+50

M3-2 24x12

M1-5

M6-1R

M6-1L

M3-4

M1-5

30x24

30x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

207

207

207

208

208

208

1 13 1 13223+00 R5-1a 42x30 8.75209

1 14 2 28 2223+50 D1-3 66x42210 19.25

1 9 13 1 13225+00 R5-1 36x36211

1225+00 R6-1R 54x18 6.75212

1 12 2 24225+00 R6-1L 54x18 6.75212

N/A N/A N/A

36 1 13 1 13225+22 R1-2 3.9214

1 5 13 1 13225+10 R4-7 24x30213

1 5

1 9 13 1 13

226+20

226+20

R4-7

R3-4

24x30

36x36

N/A N/A N/A215

215

1 9 13 1 13226+40 R5-1 36x36216

1 2

1 5

1 15 1 15

226+45

226+45

226+45 M5-1R

M3-2

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

217

217

217

1 2

1 5

1 15 1 15

226+45

226+45

226+45 M5-1L

M3-4

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

218

218

218

1 9 13 1 13228+10 R5-1 36x36219

1 5 13 1 13228+30 R4-7 24x30220

1 13 1 13228+40 R5-1a 42x30 8.75221

1 9

1 15 1 15

228+50

228+50

W3-3

W16-8P

36x36

42x8 2.33

N/A N/A N/A

222

1223 M2-1230+00 21x15 2.19 N/A N/A N/A

1 5 14 1 14223 M1-5230+00 30x24

COAL MOUNTAIN DR

36 1 13 1 13300+43 R1-1 7.56224

1 5 13 1 13300+51 R4-7 24x30225

1 9 13 1 13300+72 R5-1 36x36226

1 3 12 1 12300+75 R560-5 18x24227

SR 9

36 1 13 1 13308+48 R1-2 3.9228

36 1 13 1 13309+51 R1-2 3.9230

36 1 13 1 13308+93 R1-1 7.56229

1 9

1 16 2 32

311+00

311+00

W3-3 36x36

5.83

N/A N/A N/A231

231 W16-8aP 56x15

1 13 1 13311+04 R8-3 30x30 6.25232

36 1 13 1 13311+92 R1-1 7.56233

1 9 13 1 13311+97 R5-1 36x36234

1 9 13 1 13312+31 R5-1 36x36236

36 1

1 9 16 1 16

312+02

312+02

R1-1

R3-2 36x36

7.56 N/A N/A N/A235

235

222

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 00051008

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 814

115.96

926.66 180

155.42

16.56

736.59

5.83 470

2415 408 392
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SUMMARY QUANTITIES

06-0019

SUMMARY OF QUANTITIES

   

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 46056SHEET 7 SUBTOTAL

1237 M2-1312+50 21x15 2.19 N/A N/A N/A

1 5 14 1 14237 M1-5312+50 30x24

1 13 1 13312+50 R2-1 30x36 7.5238

1 14 2 28 2313+85 D1-3 72x42239 21

36 1 13 1 13314+59 R1-1 7.56240

1 15 13 2 26314+75 241 D2-2 72x30

1 2

1 5

1 15 1 15

1 2

1 5

1 15 1 15

315+50

315+50

315+50

315+50

315+50

M3-4 24x12

M1-5

M6-1L

M6-1R

M3-2

M1-5

30x24

30x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

242

242

242

243

243

243

315+50

36 1 13 1 13316+00 R1-1 7.56244

1 13 1 13316+62 24x30245 R10-7 5

1

1 4 13 1 13

316+75

316+75

M3-3

M1-5

24x12

24x24

N/A N/A N/A246

246

2

1 3 12 1 12317+20 R560-5 18x24247

36 1 13 1 13317+28 R1-2 3.9248

36 1 13 1 13317+88 R1-2 3.9250

1 3 12 1 12317+38 R560-5 18x24249

36 1 13 1 13318+00 R1-1 7.56251

1 3 12 1 12318+00 R560-5 18x24252

1 3 12 1 12318+99 R560-5 18x24254

1 13 1 13318+47 R8-3 30x30 6.25253

36 1 13 1 13320+88 R1-2 3.9255

1 3 12 1 12321+02 R560-5 18x24256

36 1 13 1 13321+53 R1-1 7.56257

36 1 13 1 13322+19 R1-1 7.56258

1 3 12 1 12322+30 R560-5 18x24259

1

1 4 13 1 13

322+50

322+50

M3-1

M1-5

24x12

24x24

N/A N/A N/A260

260

2

1 14 2 28 2324+00 D1-3 66x42261

1 13 2 26324+00 262 D2-2 78x30 16.25

19.25

1 2

1 5

1 15 1 15

325+00

325+00

325+00 M6-1L

M3-2

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

263

263

263

1 2

1 5

1 15 1 15

325+00

325+00

325+00 M6-1R

M3-4

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

264

264

264

1265 M2-1326+00 21x15 2.19 N/A N/A N/A

1 5 14 1 14265 M1-5326+00 30x24

1 13 1 13326+00 R2-1 30x36 7.5266

1 9

1 16 2 32

328+00

328+00

W3-3 36x36

5.83

N/A N/A N/A267

267 W16-8aP 56x15

SETTINGDOWN RD

1 3 12 1 12340+77 R560-5 18x24268

36 1 13 1 13341+12 R1-2 3.9269

1 4 12 1 12341+50 270 R5-2 24x24

1 13 1 13344+00 R2-1 24x30271 5

1 14 1 14

1 14 1 14

1 14 1 14

344+85 272 W11-8

346+17 274

273

W1-2R

345+00 W3-2

30x30

30x30

30x30

6.25

6.25

6.25

BRIDGETOWNE DR

36 1 13 1 13358+95 R1-2 3.9275

1 3 12 1 12359+06 R560-5 18x24276

SR 9

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 00025003

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 000920012

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 46072

122.39

122.64

71.50

71.50

85.05

3.9

22.65

115.98

5.83

11.66

483

489
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SUMMARY QUANTITIES

06-0020

SUMMARY OF QUANTITIES

   

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 275760SHEET 8 SUBTOTAL

2 12 1 12

1 9

1

1 9

1 9

1

1 9

1

1 9

1 3 12 1 12510+96 R560-5 18x24277

36 1 13 1 13511+04 R1-2 3.9278

1 3 12 1 12499+05 R560-5 18x24279

36 1 13 1 13499+10 R1-2 3.9280

UNNAMED DR

36 1 13 1 13500+80 R1-2 3.9281

1 3 12 1 12500+93 R560-5 18x24282

WALMART DRIVEWAY

HEARD INDUSTRIAL BLVD

36 1 13 1 13390+64 R1-2 3.9283

1 3 12 1 12390+65 R560-5 18x24284

SR 306

1 9

1 15 1 15

409+50

409+50

W3-3

W16-8P

36x36

48x8 2.67

N/A N/A N/A285

285

1286 M2-1410+50 21x15 2.19 N/A N/A N/A

1 5 14 1 14286 M1-5410+50 30x24

412+45 287 D10-1 10x18 2.5

1 13 1 13412+50 R2-1 30x36 7.5288

1 2

1 5

1 15 1 15

1 2

1 5

1 15 1 15

412+50

412+50

412+50

412+50

412+50

M3-4 24x12

M1-5

M5-1L

M5-1R

M3-2

M1-5

30x24

30x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

289

289

289

290

290

290

412+50

36 1

1 9 16 1 16

413+45

413+45

R1-1

R3-2 36x36

7.56 N/A N/A N/A291

291

1 14 2 28 2413+50 D1-3 66x42292 19.25

36 1 13 1 13413+88 R1-2 3.9293

1 3 12 1 12414+11 R560-5 18x24294

1 12 2 24414+50 D2-1 7.560x18295

1 13 1 13414+75 R8-3 30x30 6.25296

36 1

1 9 16 1 16

414+79

414+79

R1-1

R3-2 36x36

7.56 N/A N/A N/A297

297

1 2

1 5

1 15 1 15

1 2

1 5

1 15 1 15

415+00

415+00

415+00

415+00

415+00

M3-4 24x12

M1-5

M6-1L

M6-1R

M3-2

M1-5

30x24

30x24

24x12

21x15

21x15

2.19

2.19

N/A N/A N/A

N/AN/AN/A

N/A N/A N/A

N/AN/AN/A

298

298

298

299

299

299

415+00

36 1 13 1 13415+39 R1-2 3.9300

1 3 12 1 12415+47 R560-5 18x24301

1 3 12 1 12415+56 R560-5 18x24302

36 1 13 1 13415+62 R1-1 7.56303

1 3 12 1 12416+31 R560-5 18x24304

1

1 5 13 1 13

416+50

416+50

M3-4

M1-5

24x12

30x24

N/A N/A N/A305

305

2

36 1

1 9 16 1 16

416+61

416+61

R1-1

R3-2 36x36

7.56 N/A N/A N/A306

306

417+00

417+00

417+00

417+00

417+00

417+00

417+00

417+00

307

307

307

307

307

307

307

307

M-SPEC #5 36x36

R3-5L

M-SPEC #1

M-SPEC #2

30x36

36x36

36x36

7.5

R3-5a 30x36 7.5

M-SPEC #3 36x36

R3-5R

M-SPEC #4 36x36

30x36 7.5

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

COAL MOUNTAIN CONN

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 00025003

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 00025003

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 00025003

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 00025003 3.9

3.9

3.9

3.9

185.70 26.75 65.31 276
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SUMMARY QUANTITIES

06-0021

SUMMARY OF QUANTITIES

   

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 215430SHEET 9 SUBTOTAL

SR 306

1 5 15 1 15

36 1 13 1 13418+40 R1-2 3.9309

1 3 12 1 12417+60 R560-5 18x24308

36 1 13 1 13421+31 R1-1 7.56310

36 1 13 1 13421+38 R1-2 3.9311

1 3 12 1 12422+15 R560-5 18x24312

1 13 1 13422+37 R8-3 30x30 6.25313

1 9

1 9

1

1 9

1

1

1 9

1 9

422+40

422+40

422+40

422+40

422+40

422+40

422+40

422+40

314

314

314

314

314

314

314

314

M-SPEC #1

M-SPEC #2

R3-5R

36x36

36x36

30x36

M-SPEC #5 36x36

7.5

R3-5a 30x36 7.5

R3-5L

M-SPEC #4

30x36

36x36

7.5

M-SPEC #3 36x36

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

36 1 13 1 13422+43 R1-2 3.9315

36 1 13 1 13422+55 R1-1 7.56316

36 1 13 1 13423+00 R1-1 7.56317

1 3 12 1 12423+27 R560-5 18x24318

1 14 2 28 2424+50 D1-3 66x42319 19.25

1 12 2 24424+50 D2-1 8.2566x18320

1321 M2-1426+50 21x15 2.19 N/A N/A N/A

1 5 14 1 14321 M1-5426+50 30x24

1 13 1 13426+50 R2-1 30x36 7.5322

1 9

1 15 1 15

427+50

427+50

W3-3

W16-8P

36x36

48x8 2.67

N/A N/A N/A323

323

PUBLIX DRIVEWAY

36 1440+60 R1-1 7.56324

440+60 324 R6-3a 30x24

N/A N/A N/A

1 3 12 1 12440+78 R560-5 18x24325

SHEET 1 SUBTOTAL

SHEET 2 SUBTOTAL

SHEET 3 SUBTOTAL

SHEET 4 SUBTOTAL

SHEET 5 SUBTOTAL

SHEET 6 SUBTOTAL

SHEET 7 SUBTOTAL

SHEET 8 SUBTOTAL

SHEET 9 SUBTOTAL

FORSYTH COUNTY SUBTOTAL

TOTAL

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 001512008

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 4900

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 2304414163.21 27.75 133.34 511

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 245760174.95 42.75 135.95 468

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0618200171.07 163.10 449

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0600167.20 42.50 110.05 345 117

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 2610157.52 26 112.77 346 121

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 2754441115.96 155.42 5.83 470

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 46056122.39 71.50 85.05 5.83 483

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 275760185.70 26.75 65.31 276

7.56

105.44

271.14

27.50

54.25

53.61

95.76

190

354 104

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 215430105.44 27.50 53.61 190

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:1363.44 305.75 1014.60 25.66 3538 599 542 BSS: 16
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SUMMARY QUANTITIES

06-0022

SUMMARY OF QUANTITIES

   

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 03085025

1 9 15 1 15

1 9 13 1 13164+31 R5-1 36x36326

1 3 12 1 12164+34 R560-5 18x24327

1 9 13 1 13164+40 R3-7 36x36328

36 1 13 1 13164+73 R1-2 3.9329

1 6 12 1 12164+73 330 R-SPEC #1 36x24

1 5 13 1 13164+75 R4-7 24x30331

1 3 12 1 12164+98 R560-5 18x24332

36 1 13 1 13166+03 R1-2 3.9333

1 5 13 1 13166+05 R4-7 24x30334

36 1 13 1 13166+48 R1-2 3.9335

1 9 13 1 13166+50 R5-1 36x36336

1 1

1 4

1 5

1 17 1 17

337

337

337

337

166+90

166+90

166+90

166+90

M3-3

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M6-1L

1 13 1 13167+84 R6-2R 30x36 7.5338

36 1 13 1 13167+86 R1-1 7.56339

1 3 12 1 12167+93 R560-5 18x24340

1 13 1 13168+50 R5-1a 42x30 8.75341

1 9 13 1 13168+71 R5-1 36x36342

1 13 2 26168+90 343 D1-2 54x30 11.25

1 13 1 13171+68 D10-2 10x27 1.88344

1 13 1 13171+68 D10-2 10x27 1.88345

1 1

1 4

1 5

1 17 1 17

346

346

346

346

171+70

171+70

171+70

171+70

M3-3

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M6-1L

1 9

1 15 1 15

172+00

172+00

W3-3

W16-8P

36x36

30x8 1.67

N/A N/A N/A

347

347

1 1

1 4

1 5

1 17 1 17

348

348

348

348

172+40

172+40

172+40

172+40

M3-1

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M5-1L

1 1

1 4

1 5

1 17 1 17

349

349

349

349

177+20

177+20

177+20

177+20

M3-1

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M6-1L

1 9

1 15 1 15

179+00

179+00

W3-3

W16-8P

36x36

30x8 1.67

N/A N/A N/A

350

350

1 13 2 26179+75 351 D1-2 66x30 13.75

1 3 12 1 12180+56 R560-5 18x24352

1 13 1 13180+60 R5-1a 42x30 8.75353

1 1

1 4

1 5

1 17 1 17

354

354

354

354

181+75

181+75

181+75

181+75

M3-1

M1-4

M1-5

24x12

24x24

30x24

21x15 2.19

N/A N/A N/A

N/A

N/AN/A

N/A

N/A

N/A

M6-1L

1 6 12 1 12182+00 355 R-SPEC #1 36x24

182+33 356 W4-3R 36x36

1 9 13 1 13182+60 R5-1 36x36357

1 5 13 1 13182+90 R4-7 24x30358

1 5 13 1 13184+50 R4-7 24x30360

1 9 13 1 13184+47 R5-1 36x36359

1 3 12 1 12184+98 R560-5 18x24361

P.I. #0013369 - SR 369

SHEET 10 SUBTOTAL

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 03085025128.21

128.21

112.10

112.10

398

398
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SUMMARY QUANTITIES

06-0023

SUMMARY OF QUANTITIES

   

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: 6092SHEET 11 SUBTOTAL

1 9 15 1 15

1 12 12 2 24

1 20 15 2 30 2

1 17 2 34 2

1 13 2 26

1 20 14 2 28 2

1 12 14 2 28

1 9 13 1 13573+75 R5-1 36x36362

1 9 13 1 13573+75 R5-1 36x36363

30 1

1 4 15 1 15

R1-1

R3-1 24x24

364

364

573+93

573+93

5.18 N/A N/A N/A

1 8 12 1 12574+05 365 W1-6L 48x24

36 1 13 1 13574+32 R1-2 3.9366

1 9 13 1 13575+05 R3-7 36x36367

CHURCH DRIVEWAY
BROWNS BRIDGE COMMUNITY

372+55 368 W1-4L 36x36

36 1 13 1 13373+34 R1-2 3.9369

1 5 13 1 13373+43 R4-7 24x30370

1 13 1 13377+00 R5-1a 42x30 8.75371

1 2

1 5

1 15 1 15

378+00

378+00

378+00 M6-1L

M3-4

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

372

372

372

1 2

1 5

1 15 1 15

378+00

378+00

378+00

M3-1

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

373

373

373

1 2

1 5

1 15 1 15

378+00

378+00

378+00 M6-1R

M3-2

M1-5 30x24

24x12

21x15 2.19

N/A N/A N/A

N/AN/AN/A

374

374

374

M6-3

1 9 15 1 15378+88 375 W1-4L 36x36

1 5 13 1 13379+15 R4-7 24x30377

1 9 13 1 13379+00 R5-1 36x36376

SR 400

1

1 9

1 18 2 36 2

1 15 2 30 2

1 3 13 1 13

1010+30 378 R2-1 36x48

1015+30

1015+30

1015+30

379

379

379

M3-3

M1-4

M1-5 45x36 11.25

36x36

36x18 4.5 N/A

N/A

N/A N/A N/A

N/AN/AN/A

1022+61 380 R553-7 54x60 22.5

1026+24 381 D10-2 12x36

1 3 13 1 131026+24 382 D10-2 12x36

1 16 16 2 32

1 30 15 2 30 2

1028+22 383 W4-3 48x48

1035+65 384 E5-1 72x60

1 30 15 2 30 21039+24 385 E5-1 72x60

1 16 16 2 321043+47 386 W4-1 48x48

1 16 16 2 321046+00 387 48x48W19-3

1 13 1 13R5-1a 42x30 8.753881054+25

1 9 13 1 13R5-1 36x363891056+25

1 13 1 13R6-2L 30x36 7.53901056+81

1058+50 391 I550-1 48x60

1 161061+01 392 W3-3 48x48

1061+01 392 W16-8P 40x10 2.78

N/A N/A N/A N/A

1 12 12 2 241062+01 393 R2-1 36x48

1

1 9

1 18 2 36 2

1063+00

1063+00

1063+00

394

394

394

M3-1

M1-4

M1-5 45x36 11.25

36x36

36x18 4.5 N/A

N/A

N/A N/A N/A

N/AN/AN/A

1064+00 395

396

D2-2

1065+00 R560-3

78x30

60x48

16.25

RAMP A

36 1 13 1 13R1-2 3.93972000+75

36 1 13 1 13R1-2 3.93992001+24

1 5 13 1 13R4-7 24x303982000+76

2007+00 400 W13-3 36x48

1 16 16 2 322013+13 401 W4-1 48x48

CHURCH RIGHT IN DRIVEWAY
BROWNS BRIDGE COMMUNITY

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 000992805

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: 064

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 04509500

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0150640013

37.57

40.50

96.07

185.25

185.25

35.08

39.65

20.53

7.80

103.06

235

493

254

254

BSS: 16

BSS: 16
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AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422
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65 Aberdeen Drive
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(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

FORSYTH COUNTY
0013369 & SR 369

SR 369 WIDENING AND SR 369

OVER SR 400 INTERCHANGE



SUMMARY QUANTITIES

06-0024

SUMMARY OF QUANTITIES

   

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0900

RAMP B

SHEET 12 SUBTOTAL

1 15 15 2 303001+99 402 W13-6 36x60

1 15 15 2 303005+50 403 W13-7 36x60

1 5 13 1 13

1 9

1 9

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

3008+80 404

406

406

3010+06

3010+06

W1-8R 24x30

1 5 13 1 133009+60 405 W1-8R 24x30

M-SPEC #4

M-SPEC #1

36x36

36x36

1 5 13 1 133010+40 407 W1-8R 24x30

1 5 13 1 133011+20 408 W1-8R 24x30

1 5 13 1 133012+00 409 W1-8R 24x30

1 5 13 1 133012+80 410 W1-8R 24x30

1 2

1 5

1 15 1 15

M3-2 24x12

M1-5 30x24

24x18

N/A N/A N/A

N/AN/AN/A

411

411

411

3013+00

3013+00

3013+00 M5-4 3

1 2

1 5

1 15 1 15

M3-4 24x12

M1-5 30x24

24x18

N/A N/A N/A

N/AN/AN/A

412

412

412

3013+00

3013+00

3013+00 M5-6 3

1 13 2 26413 D1-2 66x30 13.753013+50

1 2

1 5

1 15 1 15

M3-2 24x12

M1-5 30x24

21x15

N/A N/A N/A

N/AN/AN/A

414

414

414

3015+00

3015+00

3015+00

1 2

1 5

1 15 1 15

M3-4 24x12

M1-5 30x24

21x15

N/A N/A N/A

N/AN/AN/A

415

415

415

3015+00

3015+00

3015+00

M6-2L

M6-2R

1 13 1 13R5-1a 42x30 8.754163016+06

1

1

3016+90

3016+90

417

417

R3-5L

R3-6L

30x36

30x36

7.5

7.5

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

OVERHEAD MOUNTED - SEE STRAIN POLE AND CABLE QUANTITIES

1 9 15 1 15418 36x36W4-63017+50

1 3 12 1 12R560-5 18x244193017+76

1 16 14 2 28R5-1 48x484203018+06

1 16 14 2 28R5-1 48x484213018+15

RAMP C

1 16 14 2 28R5-1 48x484224001+00

1 5 13 1 13R4-7 24x304234001+00

1 3 12 1 12R560-5 18x244244001+34

1 2

1 5

1 15 1 15

M3-2 24x12

M1-5 30x24

21x15

N/A N/A N/A

N/AN/AN/A

425

425

425

4005+50

4005+50

4005+50

1 2

1 5

1 15 1 15

M3-4 24x12

M1-5 30x24

21x15

N/A N/A N/A

N/AN/AN/A

426

426

426

4005+50

4005+50

4005+50

M6-1R

M6-1L 2.19

2.19

2.19

2.19

1 13 2 26427 D1-2 66x30 13.754006+50

1428 M2-1 21x15 2.19 N/A N/A N/A

1 5 14 1 14428 M1-5 30x24

4007+50

4007+50

1 5 13 1 134008+00 429 W1-8R 24x30

1 5 13 1 134009+20 430 W1-8R 24x30

1 5 13 1 134010+40 431 W1-8R 24x30

1 5 13 1 134011+60 432 W1-8R 24x30

1 5 13 1 134012+80 433 W1-8R 24x30

1 15 15 2 304020+20 435 W13-6 36x60

1 15 15 2 304017+03 434 W13-7 36x60

RAMP D

1 16 16 2 32436 48x48W4-65009+90

1 12 14 2 285014+00 437 W13-3 36x48

1 16 16 2 32438 48x485016+15 W4-2R

1 13 1 135017+39 439 R5-10a 30x36 7.5

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0004400

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 03004625

TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 060062

7.50 105

33.57

74.38

115.45

13.75

13.75

27.50

47.75

72.75 152

218

260

583
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SUMMARY QUANTITIES

06-0025

SUMMARY OF QUANTITIES

   

#636-3010
(EACH)

SUPPORT
SIGN

BREAKWAY

LENGTH
TOTAL

QUANTITY

#636-2090
TYPE 9

(FEET)
LENGTH

#636-2080
TYPE 8

#636-2070
TYPE 7

SQUARE TUBE POST

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

(FEET)
LENGTH

QUANTITY
LENGTH
TOTAL

STATION
NO.

INSTL.

CODE
SIGN

SIZE QUANTITY
FEET

SQUARE

#636-1033
REFL SHEETING TP 9

TP 1 MATL,

#636-1041
REFL SHEETING TP 9

TP 2 MATL,

#636-1036
REFL SHEETING TP 11

TP 1 MATL,

#636-1045
REFL SHEETING TP 11

TP 2 MATL,

  

SIZE QUANTITY
FEET

SQUARE

 

SIZE QUANTITY
FEET

SQUARE
SIZE QUANTITY

FEET
SQUARE

HIGHWAY SIGNS SEE SHEET 06-0027 TRAFFIC SIGNAL QUANTITES FOR ADDITIONAL SIGN PLATE QUANTITIES

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:P.I. #0013369 SUBTOTAL

SHEET 12 SUBTOTAL

SHEET 11 SUBTOTAL

SHEET 10 SUBTOTAL

AS DIRECTED BY ENGINEER

PROJECT TOTAL TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 23341

P.I. #0013369 SUBTOTAL

FORSYTH COUNTY SUBTOTAL

STATION

FORYSTH COUNTY - SR 369 EA

REMOVE/RESET SIGNS

1

1

EA

1

1

1

1

1

1

1 17

1

COAL MOUNTAIN DR

301+00 RT

343+00 RT 1

SETTINGDOWN RD

501+08 RT 1

WALMART DRIVEWAY

TOTAL

TOTAL

TOTAL 1

1

1

161+00 RT

158+94 LT

130+78 RT

163+01 LT

163+39 LT

179+00 RT

189+00 LT

189+50 LT

P.I. 0013369 - SR 369

TOTAL 1

TOTAL 7

421+63 RT 1

TOTAL 1

SR 306

1

TOTAL 1

RAMP D

5000+14 LT

FORYSTH COUNTY SUBTOTAL 1 10

1

1

SR 400

1027+80 LT

1029+93 RT

11032+21 RT

11046+66 RT

11059+92 RT

TOTAL 5

7

FORYSTH COUNTY SUBTOTAL 1 10

P.I. #0013369 SUBTOTAL

7P.I. #0013369 SUBTOTAL

PROJECT TOTAL

#610-6515
REMOVE

#611-5551
RESET

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:1363.44 305.75 1014.60 25.66 3538 599 542 BSS: 16

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 03085025128.21 112.10 398

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: 609296.07 185.25 103.06 493 254 BSS: 16

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 0900115.45 27.50 72.75 152 583

339.73 237.75 287.91 244 1474 339 180 BSS: 16

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:339.73 237.75 287.91 244 1474 339 180 BSS: 16

AS DIRECTED BY ENGINEER TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH: BSS: 2102116 76

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:30FORSYTH COUNTY TOTAL

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:P.I. #0013369 TOTAL

1450

86.56

325

19.25

1075

60.40 4.34

3725

187

640 575 BSS: 18

BSS: 181903601550260305

17.09

250

12.25

360

20.27

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:P.I. #0013369 TOTAL BSS: 181903601550260305250360

TP 1 MATL TP 9 REFL: TP 2 MATL TP 9 REFL: TP 1 MATL TP 11 REFL: TP 2 MATL TP 11 REFL: TYPE 7 TOTAL LENGTH: TYPE 8 TOTAL LENGTH: TYPE 9 TOTAL LENGTH:30FORSYTH COUNTY TOTAL 1450 325 1075 3725 640 575 BSS: 18

1810 575 1380 290 5275 1000 765 BSS: 36

DESCRIPTION UNIT

LIN FEET

TRAFFIC STRIPE

LIN FEET

SY

EACH

EACH

EACH

LIN FEET

SY

EACH

LIN FEET

EACH

GR LIN FT

LIN FEET

SR 9
ROAD

SETTINGDOWN
BRIDGETOWNE

WALMART-
SR 306 RAW TOTALS

BY ENGINEER
AS DIRECTED

TOTALS
PROJECT

EACH

GR LIN FT

154

PRF PL SD PVT MKG, 8",B/W (CONTRAST),TP PB #657-1085

PRF PL SD PVMT MKG, 8",B/Y (CONTRAST),TP PB #657-6085

PRF PL SD PVMT MKG,24",WH,TP PB #657-1244

THERMO SOLID TRAF ST, 5 IN, WHITE #653-2501

THERMO SOLID TRAF ST, 5 IN YELLOW #653-2502

THERMO SOLID TRAF ST, 8 IN, WHITE #653-2804

THERMO SOLID TRAF ST, 10 IN, WHITE #653-1810

THERM SOLID TRAF STRIPE,24",WHITE #653-1704

THERMO SKIP TRAF ST, 5 IN, WHITE #653-4501

THERMO SKIP TRAF ST, 5 IN, YELLOW #653-3502

THERMO SKIP TRAF ST, 10 IN, WHITE #653-3810

THERM TRAF STRIPING, YELLOW #653-6006

THERM TRAF STRIPING, WHITE #653-6004

THERM PVMT MARKING, WORD, TP 1 #653-0210

THERM PVMT MARKING, WORD, TP 3A #653-0230

THERM PVMT MARKING, ARROW, TP 2 #653-0120

PRF PL PVT MKG, ARW TP 2,WH,TP PB #657-5017

RAISED PVMT MARKERS TP 1 #654-1001

RAISED PVMT MARKERS TP 3 #654-1003

LM

LM

LM

GLM

697

DRIVE
COAL MT

518

1050

781 203

104 2 17 3 8 20

1

984

14 186 96 156 882430

0.330.02 0.23 0.18 0.333.68 4.77

1 1

4 2 6

EACHRAISED PVMT MARKERS TP 10 #654-1010

274

44

18

231

8

728

38

10

0.150.01 0.01 0.01 0.154.20 4.53

676

5120

7

245 180

47

277

391

1050

518

5822

1818

1233

44

64

5.20 0.02 0.87 0.21 0.15 6.45

300 300

79

34 22160

39 95

13090

813

436

1036

1.10 0.01 0.43 0.07 0.29 0.38 2.28

PRF PL PVT MKG, WORDS AND/OR SYM,WH,TP PB #657-5005 EACH 3 3

6

11

15

64

24

16

32

75

43

66

67

1

6

50

75

3

1

5

3

1300

0.55

0.23

7

5

0.72

1050

925

0.47

1125

550

303 6125

170

1950132

1

460

1100

315

FORSYTH CO
SR 369
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STATION

FORYSTH COUNTY - SR 369

1

1

#647-5230
SCHOOL, COMPLETE

SIGNAL ASSEMBLY, FLASHING

113+92

EA

FLASHING SCHOOL SIGNAL ASSEMBLY

#639-4002
TP II

#639-4003
TP III

#639-4004
TP IV

EA EA EA

STATION

2

2

2

2

2 2

2 2

#639-2002
CABLE, � IN

STEEL WIRE STRAND

LF NO.

SR 306

417+00.00 LT & RT 180 307

TABLE)
(SEE SIGN QUANTITY

SIGN INSTALLATIONCABLE

168 314422+40.00 LT & RT

RAMP B

3010+06.00 LT & RT 156 406

3016+90.00 RT & 2001+93.25 RT 417332

4 2TOTAL

TOTAL

4 2FORSYTH COUNTY SUBTOTAL

P.I. #0013369 SUBTOTAL

SR 369

2

2TOTAL

6 4

AS DIRECTED BY ENGINEER

PROJECT TOTAL

488

488

STRAIN POLE QUANTITIES)
(SEE 06-0027 FOR SIGNAL

STRAIN POLES

210

210

113+92.00 LT & RT

348

558

1120

32

8

AS DIRECTED BY ENGINEER 42

600FORSYTH COUNTY TOTAL

FORSYTH COUNTY TOTAL

P.I. #0013369 TOTAL

2 2 520P.I. #0013369 TOTAL

4 2

6004 2

2 2 520

FORYSTH COUNTY TOTAL

SUMMARY QUANTITIES

06-0026

SUMMARY OF QUANTITIES

RAMPS
US 19

SR 400/ 
BBCC DRWYDESCRIPTION UNIT

LIN FEET

GR LIN FT

LIN FEET

SY

SY

EACH

EACH

EACH

EACH

LIN FEET

SY

SY

EACH

EACH

LIN FEET

EACH

LIN FEET

EACH

GR LIN FT

EACH

EACH

EACH

PRF PL SD PVMT MKG, 11",B/W (CONTRAST),TP PB #657-1110

PRF PL SD PVMT MKG,24",WH,TP PB #657-1244

PRF PL SK PVMT MKG,8",B/W (CONTRAST),TP PB #657-3085

THERMO SOLID TRAF ST, 5 IN, WHITE #653-2501

THERMO SOLID TRAF ST, 5 IN YELLOW #653-2502

THERMO SOLID TRAF ST, 8 IN, WHITE #653-2804

THERMO SOLID TRAF ST, 10 IN, WHITE #653-1810

THERM SOLID TRAF STRIPE,24",WHITE #653-1704

THERMO SKIP TRAF ST, 5 IN, WHITE #653-4501

THERMO SKIP TRAF ST, 10 IN, WHITE #653-3810

THERM TRAF STRIPING, YELLOW #653-6006

THERM TRAF STRIPING, WHITE #653-6004

PREFORMED PLASTIC PVMT MKG, WHITE, TP PB #657-5001

PREFORMED PLASTIC PVMT MKG, YELLOW, TP PB #657-5002

THERM PVMT MARKING, WORD, TP 1 #653-0210

THERM PVMT MARKING, WORD, TP 12 #653-0293

THERM PVMT MARKING, WORD, TP 13 #653-0294

THERM PVMT MARKING, ARROW, TP 2 #653-0120

THERM PVMT MARKING, ARROW, TP 3 #653-0130

PRF PL PVT MKG, ARW TP 2,WH,TP PB #657-5017

PRF PL PVT MKG, ARW TP 3,WH,TP PB #657-5018

RAISED PVMT MARKERS TP 1 #654-1001

RAISED PVMT MARKERS TP 3 #654-1003

PLASTIC FLEXIBLE DELINEATOR, TP 1A #636-4101

TRAFFIC STRIPE

TOTALS
PROJECT

BY ENGINEER
AS DIRECTED

RAW TOTALS

214750 229 2426

1907 1910 335 4152

LM

LM

LM

0.94

0.65

22 4 7 33

1 6

GLM

5400688PRF PL SD PVMT MKG, 8",B/Y (CONTRAST),TP PB #657-6085

PRF PL SD PVMT MKG, 8",B/W (CONTRAST),TP PB #657-1085

LIN FEET 250

688 4943

PRF PL SK PVMT MKG,5",B/W (CONTRAST),TP PB #657-3054 GR LIN FT 1486

250

6088

0.75 0.63 0.32 1.70 0.30

3 3 3

7

6 6 6

7

1.68 0.11

2839 161 3000

137 15013

0.86 0.12

5 5

4

8 8

4

8

4

1032 68 1100

42 42 8 50

5631 369 6000

412 6500

27020

1486 114 1600

1032

1.36 0.27 2.28 0.72

348 4500

0.100.56

55

0.66 0.34

2.77 0.23

219 274 26 300

47

298

425

52194 544

137

2839

161 2600

56 600

472 28 500

2 35

16 16 171

EACHRAISED PVMT MARKERS TP 10 #654-1010 24

560 60320412

24 6 30

64 64 11 75

1352 148 1500

EACHPRF PL PVT MKG, ARW TP 1,WH,TP PB #657-5016 1 1 1

P.I.0013369
SR 369

P.I. #0013369 SUBTOTAL

SR 400

AS DIRECTED BY ENGINEER

P.I. #0013369 TOTAL

OVERHEAD HIGHWAY SIGNS

NO.
INSTALL

SPAN

1

1

1

1

NORTHING & EASTING
STATION OR

STA 1010+60

STA 1032+81

STA 1040+00

STA 1066+40

J362

J367

J371

K373

K378

K383

1

1

SFLS

638-1001
STRUCTURAL SUPPORT TYPE 1

638-1003
STRUCTURAL SUPPORT TYPE 3

LS

74’-6"

86’-2"

INCL BRACKETS 636-1081
SHEETING TP 11

EXTRUDED PANELS REFL
HIGHWAY SIGNS, ALUM

82’-0"

80’-7"

4 2

474.25

474.25

751.25

673.75

373.75

373.75

3121

179

3300

2

3

1

3

N:1546681 E:2318863

N:1555680 E:2323579

4 2
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SUMMARY QUANTITIES

06-0027

TRAFFIC SIGNAL SUMMARY OF QUANTITIES

PAY ITEMS

682-9950

636-1045

639-5000

647-1000

647-1000

647-1000

647-1000

647-1000

647-1000

682-6233

687-1000

DESCRIPTION

DIRECTIONAL BORE, 3 IN

HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING TP 11

TRAFFIC SIGNAL TIMING

CONDUIT, NONMETL, TP 3, 2 IN

PRESTRESSED CONCRETE STRAIN POLE, TP IV

TRAFFIC SIGNAL INSTALLATION

UNIT TOTAL NO. 1 NO. 2 NO. 3 NO. 4 NO. 5 NO. 6

LF

SF

EA

LS

LS

LS

LS

LS

LS

LF

LS LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

6800

1500

377

24

250 300 200 250 250 250

83 90 30 57 57 60

4 4 4 4 4 4

1100 1100 1100 1200 1200 1100

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

SUMMARY OF QUANTITIES

PAY ITEMS DESCRIPTION

WALLS

NO .4
M.S.E.

NO .7
M.S.E.

NO. 8
M.S.E.

NO. 9
M.S.E.

NO. 10
M.S.E.

627-1000

627-1010

627-1020

627-1030

627-1100

627-1120

627-1180

MSE WALL FACE, 10-20FT HT, WALL NO-

MSE WALL FACE, 0-10FT HT, WALL NO-

MSE WALL FACE, 20-30FT HT, WALL NO-

MSE WALL FACE, GTR THAN 30FT HT, WALL NO-

COPING A, WALL NO-

COPING B, WALL NO-

ADDITIONAL MSE BACKFILL

UNIT

SF

SF

SF

SF

LF

LF

CY

681

3805

358

171

2917

532

239

398

198

696

4920

280

492

522

11371

3721

586

104

1132

23059

631

950

1154

9072

39882

4352

2055

358

890

PAY ITEMS DESCRIPTION

BRIDGE

UNIT

CY

SY

LS

CY

LF

LB

LS

NO. 1

BRIDGE PLAN QUANTITIES

RETAINING WALL PLAN QUANTITIES

LF

EA 66 66

LF

EA 1 1

LF

EA 3 3

LF

211-0200 BIRDGE EXCAVATION, GRADE SEPARATION 343343

500-0100 GROOVED CONCRETE 2020 2020

500-1011

500-3002

SUPERSTR CONCRETE, CL D, BR NO-

CLASS AA CONCRETE

LUMP

333

LUMP

333

507-9032

511-1000

511-3000

516-1100

PSC BEAMS, AASHTO, BULB TEE, 72 IN, BR NO- 3651 3651

BAR REINF. STEEL 72501 72501

SUPERSTR REINF STEEL, BR NO-

ALUM HANDRAIL, STD 3626

LUMP LUMP

555 555

520-0597

520-1179

520-4179

520-5000

523-1100

620-0200

H-PILE POINTS, HP 14 X 117

PILING IN PLACE, STEEL H, HP 14 X 117 2327 2327

LOAD TEST, STEEL HP 14 X 117 (IF REQD)

PILOT HOLES 400 400

DYNAMIC PILE TEST

TEMPORARY BARRIER, METHOD NO. 2 (INCLUDES TAPER) 452 452

TOTAL

TOTAL

16

COUNTY
FORSYTH

8

TRAFFIC SIGNAL INSTALLATION NO. 1 (SR 369/BROWNS BRIDGE RD @ SR 9/DAHLONEGA HWY) - FORSYTH COUNTY

TRAFFIC SIGNAL INSTALLATION NO. 2 (SR 369/BROWNS BRIDGE RD @ BRIDGETOWNE DR) - FORSYTH COUNTY

TRAFFIC SIGNAL INSTALLATION NO. 3 (SR 369/BROWNS BRIDGE RD @ WAL-MART) - FORSYTH COUNTY

TRAFFIC SIGNAL INSTALLATION NO. 5 (SR 369/BROWNS BRIDGE RD @ SR 400 NB RAMP) - P.I. #0013369

TRAFFIC SIGNAL INSTALLATION NO. 6 (SR 369/BROWNS BRIDGE RD @ SR 306/KEITH BRIDGE RD) - FORSYTH COUNTY

TRAFFIC SIGNAL INSTALLATION NO. 4 (SR 369/BROWNS BRIDGE RD @ SR 400 SB RAMP) - P.I. #0013369

1000 500

263 114

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP

LUMP LUMP

4400 2400

#0013369
P.I.

PAY ITEMS DESCRIPTION UNIT

EA

LF

EA

CY

LF

LF

LF

EA

EA 24

EA

EA 1

EA

EA 5

EA

611-8050

660-0008 129

668-3300

600-0020

TOTAL

ADJUST MANHOLE TO GRADE 2

SAN SEWER PIPE, 8 IN, PVC

SAN SEWER MANHOLE, TP 1 3

LIGHTWEIGHT FLOWABLE FILL

2

18

8

4

600

LF

LF 10

LF 20

LF 40

LF

LF

LF 44

LF

LF

LF 10

615-1000

615-1000

JACK OR BORE PIPE (20" CASING, 0.375 IN. THICKNESS)

JACK OR BORE PIPE (54" CASING, 0.781 IN. THICKNESS)

637

186

670-9265 STEEL CASING, 20 IN, (OPEN CUT, 0.375 IN) 410

670-2040

670-2060

GATE VALVE, 4 IN

GATE VALVE, 6 IN

GATE VALVE, 8 IN

GATE VALVE, 10 IN

GATE VALVE, 12 IN

GATE VALVE, 16 IN

GATE VALVE, 36 IN

670-2080

670-2100

670-2120

670-2160

670-2360

670-5620

670-5020

670-1010

670-1040

670-1060

670-1080

670-1100

670-1120

670-1160

LF

EA 20

EA 22

EA 1

EA 1

EA 6

EA 20

EA 1

EA 20

EA 2

EA 1

EA 1

EA 1

3

WATER SERVICE LINE, � IN

WATER SERVICE LINE, 2 IN

625

WATER MAIN, 4 IN

WATER MAIN, 6 IN

WATER MAIN, 8 IN

WATER MAIN, 10 IN

WATER MAIN, 12 IN

WATER MAIN, 16 IN

WATER MAIN, 24 IN

WATER MAIN, 36 IN

670-1240

670-1360

WATER MAIN (3")

339

3341

6135

1124

5367

670-1490 CUT AND CAP EXISTING WATER MAIN

670-4000 FIRE HYDRANT

670-1513 CAP AND REMOVE EXISTING WATER LINE, 8 IN

CAP AND REMOVE EXISTING WATER LINE, 12 IN670-1518

670-9920

670-8050

670-8050

670-9740

670-9740

670-9737

670-9737

670-9736

670-2003 AIR RELEASE VALVE ASSEMBLY

RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, LESS THAN 4 IN (3")

EA

REMOVE EXISTING FIRE HYDRANT

DBL STRAP SADDLE (12"X1")

DBL STRAP SADDLE (12"X2")

RELOCATE EXISTING WATER METER AND BACKFLOW (�"-1�")

RELOCATE EXISTING WATER METER AND BACKFLOW (2")

RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, 4 INCH AND LARGER (10")

RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, 4 INCH AND LARGER (8")

FORSYTH COUNTY - WATER RELOCATION QUANTITIES (FCDWS)

207-0203 CY 14211421FOUND BKFILL MATL, TP II

455-1000 SY 21322132FILTER FAB/EMBANKMENT STAB

865

1298
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09-0001

DETAILED ESTIMATE

DESCRIPTIONITEM NO. QUANTITYUNITS DESCRIPTIONITEM NO. QUANTITYUNITS

 

 

 

 

 

 

 

Section Roadway Items

 

  Item Number                                Item Description                                Units  Quantity

   150-1000    TRAFFIC CONTROL                                                                LS       1

   150-5010    TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR                                    EA       2

   156-0100    GPS DATA COLLECTION & SUBMITTAL                                                LS       1

   207-0203    FOUND BKFILL MATL, TP II                                                       CY      115

   210-0100    GRADING COMPLETE                                                               LS       1

   310-1101    GR AGGR BASE CRS, INCL MATL                                                    TN     52500

   318-3000    AGGREGATE SURFACE COURSE                                                       TN      375

   402-1802    ASPH CONC PATCHING, GP 2 ONLY, INC BIT MAT & H LIME                            TN      550

   402-1812    RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME                          TN     28000

   402-3121    RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME        TN     19100

   402-3130    RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2, INCL BITUM MATL & H LIME           TN      3125

   402-3190    RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME         TN      3200

   402-4510    RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2, INCL POLYMER MODIFIED BITUM        TN      7100

 

   413-0750    TACK COAT                                                                      GL     11200

   432-5010    MILL ASPH CONC PVMT, VARIABLE DEPTH                                            SY      4950

   441-0016    DRIVEWAY CONCRETE, 6 IN TK                                                     SY      1025

   441-0018    DRIVEWAY CONCRETE, 8 IN TK                                                     SY      3300

   441-0104    CONC. SIDEWALK, 4 IN                                                           SY     15600

   441-0108    CONC. SIDEWALK, 8 IN                                                           SY      1250

   441-0204    PLAIN CONC DITCH PAVING, 4 IN                                                  SY      1625

   441-0740    CONCRETE MEDIAN, 4 IN                                                          SY      1750

   441-0748    CONCRETE MEDIAN, 6 IN                                                          SY      800

   441-4020    CONC VALLEY GUTTER, 6 IN                                                       SY      850

   441-4030    CONC VALLEY GUTTER, 8 IN                                                       SY      1125

   441-5002    CONCRETE HEADER CURB, 6 IN , TP 2                                              LF      660

   441-6222    CONC CURB & GUTTER, 8 IN X 30 IN, TP 2                                         LF     27000

   441-6740    CONC CURB & GUTTER, 8 IN X 30 IN, TP 7                                         LF     17700

   446-1100    PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE                                   LF     20600

   500-3101    CLASS A CONCRETE                                                               CY      170

   500-3107    CLASS A CONCRETE, RETAINING WALL                                               CY      374

   500-3110    CLASS A CONCRETE, TYPE P1, RETAINING WALL                                      LF       89

   500-3200    CLASS "B" CONCRETE                                                             CY       4

   500-3201    CLASS B CONCRETE, RETAINING WALL                                               CY      192

   500-3800    CLASS "A" CONCRETE INCL REINF STEEL                                            CY       23

   500-9999    CLASS B CONC, BASE OR PVMT WIDENING                                            CY      140

   511-1000    BAR REINF STEEL                                                                LB     15700

   515-2020    GALV STEEL PIPE HANDRAIL, 2 IN, ROUND                                          LF      600

   550-1180    STORM DRAIN PIPE, 18 IN, H 1-10                                                LF     13230

   550-1240    STORM DRAIN PIPE, 24 IN, H 1-10                                                LF      5900

   550-1300    STORM DRAIN PIPE, 30 IN, H 1-10                                                LF      1275

   550-1360    STORM DRAIN PIPE, 36 IN, H 1-10                                                LF      150

   550-1420    STORM DRAIN PIPE, 42 IN, H 1-10                                                LF       20

   550-1480    STORM DRAIN PIPE, 48 IN, H 1-10                                                LF      120

   550-1600    STORM DRAIN PIPE, 60 IN, H 1-10                                                LF       50

   550-1601    STORM DRAIN PIPE, 60 IN, H 10-15                                               LF      125

   550-2180    SIDE DRAIN PIPE, 18 IN, H 1-10                                                 LF      340

   550-2240    SIDE DRAIN PIPE, 24 IN, H 1-10                                                 LF       40

   550-3318    SAFETY END SECTION, 18 IN, STORM DRAIN , 4:1 SLOPES                            EA       3

   550-3336    SAFETY END SECTION, 36 IN, STORM DRAIN , 4:1 SLOPES                            EA       1

   550-3418    SAFETY END SECTION, 18 IN, SIDE DRAIN , 4:1 SLOPES                             EA       3

   550-3618    SAFETY END SECTION, 18 IN, SIDE DRAIN, 6:1 SLOPES                              EA       2

   550-4118    FLARED END SECTION 18 IN, SIDE DRAIN                                           EA       2

   550-4124    FLARED END SECTION 24 IN, SIDE DRAIN                                           EA       2

   550-4218    FLARED END SECTION 18 IN, STORM DRAIN                                          EA       6

   550-4224    FLARED END SECTION 24 IN, STORM DRAIN                                          EA       3

   550-4230    FLARED END SECTION 30 IN, STORM DRAIN                                          EA       1

   550-4418    SLOPE DRAIN 18" FLARED END SECTION                                             EA       1

   550-4424    SLOPE DRAIN 24" FLARED END SECTION                                             EA       2

   576-1018    18" SLOPE DRAIN PIPE                                                           LF       50

   576-1024    24" SLOPE DRAIN PIPE                                                           LF      150

   600-0001    FLOWABLE FILL                                                                  CY       15

   603-2181    STN DUMPED RIP RAP, TP 3, 18 IN                                                SY      900

   603-7000    PLASTIC FILTER FABRIC                                                          SY      900

   610-9008    REM PORTIONS OF EXISTING CULVERT, INCL WINGWALLS & PARAPETS,                   LS       1

   611-3000    RECONST CATCH BASIN, GP 1                                                      EA       2

   611-3010    RECONST DROP INLET, GP 1                                                       EA       4

   611-3030    RECONST STORM SEWER MANHOLE, TYPE 1                                            EA       2

   620-0100    TEMPORARY CONCRETE BARRIER, METHOD 1                                           LF      300

   632-0003    VARIABLE MESSAGE SIGN, PORTABLE, TYPE 3                                        EA       8

   634-1200    RIGHT OF WAY MARKERS                                                           EA      289

   641-1100    GUARDRAIL, TP T                                                                LF      399

   641-1200    GUARDRAIL, TP W                                                                LF      1002

   641-5001    GUARDRAIL ANCHORAGE, TP 1                                                      EA       3

   641-5015    GUARDRAIL TERMINAL, TP 12A, 31 IN NON-FLARED, ENERGY ABSORBING                 EA       5

   643-8300    ORNAMENTAL FENCE                                                               LF      625

   668-1100    CATCH BASIN, GP 1                                                              EA      135

   668-1110    CATCH BASIN, GP 1, ADDL DEPTH                                                  LF       95

   668-1200    CATCH BASIN, GP 2                                                              EA       5

   668-1210    CATCH BASIN, GP 2, ADDL DEPTH                                                  LF       35

   668-2100    DROP INLET, GP 1                                                               EA       70

   668-2110    DROP INLET, GP 1, ADDL DEPTH                                                   LF       2

   668-4300    STORM SEWER MANHOLE, TP 1                                                      EA       12

   668-4311    STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1                                    LF       5

   668-4312    STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2                                    LF       5

   668-6000    SPRING BOX                                                                     EA       2

   668-7000    DRIVEWAY GRATE INLET, SPECIAL DESIGN                                           EA       1

 

Section Signing and Marking Items

 

  Item Number                                Item Description                                Units  Quantity

   610-6515    REMOVE SIGN                                                                    EA       1

   611-5551    RESET SIGN                                                                     EA       10

   636-1033    HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9                                  SF      1450

   636-1036    HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11                                 SF      325

   636-1041    HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9                                  SF      1075

   636-1045    HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 11                                 SF      293

   636-2070    GALV STEEL POSTS, TP 7                                                         LF      3725

   636-2080    GALV STEEL POSTS, TP 8                                                         LF      640

   636-2090    GALV STEEL POSTS, TP 9                                                         LF      575

   636-3010    BREAKAWAY SIGN SUPPORT                                                         EA       18

   639-4002    STRAIN POLE, TP II                                                             EA       4

   639-4003    STRAIN POLE, TP III                                                            EA       2

   647-5230    SIGNAL ASSEMBLY, FLASHING SCHOOL, COMPLETE                                     EA       1

   653-0120    THERMOPLASTIC PVMT MARKING, ARROW, TP 2                                        EA      170

   653-0210    THERMOPLASTIC PVMT MARKING, WORD, TP 1                                         EA       6

   653-0230    THERMOPLASTIC PVMT MARKING, WORD, TP 3A                                        EA       1

   653-1704    THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE                                  LF      925

   653-1810    THERMOPLASTIC SOLID TRAF STRIPE, 10 IN, WHITE                                  LF      1050

   653-2501    THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE                                   LM       7

   653-2502    THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW                                  LM       5

   653-2804    THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE                                   LM       3

   653-3502    THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOW                                  GLF      1125

   639-2002    STEEL WIRE STRAND CABLE,�IN                                                    LF      600

MATL

STA. 192+32.29 RT

STA. 192+32.57 LT

   610-9008    REM PORTIONS OF EXISTING CULVERT, INCL WINGWALLS & PARAPETS,                   LS       1
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DESCRIPTIONITEM NO. QUANTITYUNITS DESCRIPTIONITEM NO. QUANTITYUNITS

 

 

 

 

 

 

 

   653-3810    THERMOPLASTIC SKIP TRAF STRIPE, 10 IN, WHITE                                  GLF      550

   653-4501    THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE                                    GLM      5

   653-6004    THERMOPLASTIC TRAF STRIPING, WHITE                                             SY      6125

   653-6006    THERMOPLASTIC TRAF STRIPING, YELLOW                                            SY      1950

   654-1001    RAISED PVMT MARKERS, TP 1                                                      EA      460

   654-1003    RAISED PVMT MARKERS, TP 3                                                      EA      1100

   654-1010    RAISED PVMT MARKERS, TP 10                                                     EA      315

   657-1085    PRF PL SD PVMT MKG, 8" B/W (CONTRAST), TP PB                                   LF      1300

   657-1244    PRF PL SD PVMT MKG, 24" WH, TP PB                                              LF       75

   657-5005    PRF PL PVT MKG, WORDS AND/OR SYM, WH, TP PB                                    EA       3

   657-5017    PRF PL PVT MKG ARW, TP 2, WH, TP PB                                            EA       1

   657-6085    PRF PL SD PVMT MKG, 8" B/Y (CONTRAST), TP PB                                   LF       50

 

Section Erosion Control Items

 

  Item Number                                Item Description                                Units  Quantity

   163-0232    TEMPORARY GRASSING                                                             AC       15

   163-0240    MULCH                                                                          TN      350

   163-0300    CONSTRUCTION EXIT                                                              EA       15

   163-0310    CONSTRUCTION EXIT TIRE WASH ASSEMBLY                                           EA       15

   163-0527    CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS         EA      210

   163-0528    CONSTRUCT AND REMOVE FABRIC CHECK DAMS                                         LF      650

   163-0502    CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 2                                  EA       55

   163-0503    CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 3                                  EA       12

   163-0541    CONSTRUCT AND REMOVE ROCK FILTER DAM                                           EA       10

   163-0542    CONSTRUCT AND REMOVE STONE FILTER RINGS                                        EA       5

   163-0550    CONSTRUCT AND REMOVE INLET SEDIMENT TRAP                                       EA      280

   165-0030    MAINTENANCE OF TEMPORARY SILT FENCE, TP C                                      LF     10250

   165-0041    MAINTENANCE OF CHECK DAMS - ALL TYPES                                          LF      4900

   165-0086    MAINTENANCE OF REMOVE SILT CONTROL GATES, TP 2                                 EA       55

   165-0087    MAINTENANCE OF REMOVE SILT CONTROL GATES, TP 3                                 EA       12

   165-0101    MAINTENANCE OF CONSTRUCTION EXIT                                               EA       15

   165-0105    MAINTENANCE OF INLET SEDIMENT TRAP                                             EA      280

   165-0110    MAINTENANCE OF ROCK FILTER DAM                                                 EA       10

   165-0111    MAINTENANCE OF STONE FILTER RINGS                                              EA       5

   165-0310    MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH ASSEMBLY                            EA       15

   167-1000    WATER QUALITY MONITORING AND SAMPLING                                          EA       6

   167-1500    WATER QUALITY INSPECTIONS                                                      MO       30

   171-0030    TEMPORARY SILT FENCE, TYPE C                                                   LF     20500

   643-8200    BARRIER FENCE (ORANGE), 4 FT                                                   LF      575

   700-6910    PERMANENT GRASSING                                                             AC       30

   700-7000    AGRICULTURAL LIME                                                              TN       60

   700-8000    FERTILIZER MIXED GRADE                                                         TN       30

   700-8100    FERTILIZER NITROGEN CONTENT                                                    LB      6000

   700-9300    SOD                                                                            SY     24000

   711-0100    EROSION CONTROL MATS, TRM 1                                                    SY      1750

   711-0600    EROSION CONTROL MATS, TRM 6                                                    SY      300

   716-2000    EROSION CONTROL MATS, SLOPES                                                   SY      5650

 

 

 

 

 

Section Traffic Signal Items

 

  Item Number                                Item Description                                Units  Quantity

   639-5000    PRESTRESSES CONCRETE STRAIN  POLE, TP IV                                       EA       16

   647-1000    TRAFFIC SIGNAL INSTALLATION NO. 1 (SR 369 @ SR 9)                              LS       1

   647-1000    TRAFFIC SIGNAL INSTALLATION NO. 2 (SR 369 @ BRIDGETOWNE DR)                    LS       1

   647-1000    TRAFFIC SIGNAL INSTALLATION NO. 3 (SR 369 @ WAL-MART)                          LS       1

   647-1000    TRAFFIC SIGNAL INSTALLATION NO. 6 (SR 369 @ SR 306)                            LS       1

   682-6233    CONDUIT, NONMETL, TP 3, 2 IN                                                   LF      4400

   682-9950    DIRECTIONAL BORE, 3 IN                                                         LF      1000

   687-1000    TRAFFIC SIGNAL TIMING, SIGNAL INSTALLATION NO. 1                               LS       1

   687-1000    TRAFFIC SIGNAL TIMING, SIGNAL INSTALLATION NO. 2                               LS       1

   687-1000    TRAFFIC SIGNAL TIMING, SIGNAL INSTALLATION NO. 3                               LS       1

   687-1000    TRAFFIC SIGNAL TIMING, SIGNAL INSTALLATION NO. 6                               LS       1

 

Section Water Line Items

 

  Item Number                                Item Description                                Units  Quantity

   600-0020    LIGHTWEIGHT FLOWABLE FILL                                                      CY      600

   611-8050    ADJUST MANHOLE TO GRADE                                                        EA       2

   615-1000    JACK OR BORE PIPE (20" CASING, 0.375 IN. THICKNESS)                            LF      637

   615-1000    JACK OR BORE PIPE (54" CASING, 0.781 IN. THICKNESS)                            LF      186

   660-0008    SAN SEWER PIPE, 8 IN, PVC                                                      LF      129

   668-3300    SAN SEWER MANHOLE, TP 1                                                        EA       3

   670-1010    WATER MAIN, 3 IN                                                               LF       20

   670-1040    WATER MAIN, 4 IN                                                               LF       40

   670-1060    WATER MAIN, 6 IN                                                               LF      339

   670-1080    WATER MAIN, 8 IN                                                               LF      3341

   670-1100    WATER MAIN, 10 IN                                                              LF       44

   670-1120    WATER MAIN, 12 IN                                                              LF      6135

   670-1160    WATER MAIN, 16 IN                                                              LF      1124

   670-1240    WATER MAIN, 24 IN                                                              LF       10

   670-1360    WATER MAIN, 36 IN                                                              LF      5367

   670-1490    CUT AND CAP EXISTING WATER MAIN                                                EA       20

   670-1513    CAP AND REMOVE EXISTING WATER LINE, 8 IN                                       EA       1

   670-1518    CAP AND REMOVE EXISTING WATER LINE, 12 IN                                      EA       1

   670-2003    AIR RELEASE VALVE ASSEMBLY                                                     EA       3

   670-2040    GATE VALVE, 4 IN                                                               EA       4

   670-2060    GATE VALVE, 6 IN                                                               EA       24

   670-2080    GATE VALVE, 8 IN                                                               EA       8

   670-2100    GATE VALVE, 10 IN                                                              EA       1

   670-2120    GATE VALVE, 12 IN                                                              EA       18

   670-2160    GATE VALVE, 16 IN                                                              EA       5

   670-2360    GATE VALVE, 36 IN                                                              EA       2

   670-4000    FIRE HYDRANT                                                                   EA       22

   670-5020    WATER SERVICE LINE, 2 IN                                                       LF       10

   670-8050    DBL STRAP SADDLE (12"X1")                                                      EA       20

   670-8050    DBL STRAP SADDLE (12"X2")                                                      EA       1

   670-9265    STEEL CASING, 20 IN, (OPEN CUT, 0.375 IN)                                      LF      410

   670-9736    RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, LESS THAN 4 IN (3")      EA       1

    670-9737    RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, 4 INCH AND LARGER        EA       1

    670-9737    RELOCATE EXISTING WATER METER, INCL BYPASS AND VAULT, 4 INCH AND LARGER        EA       1

    670-9740    RELOCATE EXISTING WATER METER AND BACKFLOW (2")                                EA       2

   670-9920    REMOVE EXISTING FIRE HYDRANT                                                   EA       6

 

 

   670-5620    WATER SERVICE LINE,�IN                                                         LF      625

(8")

(10")

   670-9740    RELOCATE EXISTING WATER METER AND BACKFLOW (3/4" - 1�")                        EA       20
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  Item Number                                Item Description                                Units  Quantity

   150-1000    TRAFFIC CONTROL                                                                LS       1

   150-5010    TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR                                    EA       12

   156-0100    GPS DATA COLLECTION & SUBMITTAL                                                LS       1

   169-0005    BIORETENSION BASIN                                                             EA       4

   207-0203    FOUND BKFILL MATL, TP II                                                       CY      3411

   208-0200    ROCK EMBANKMENT                                                                CY      7213

   210-0100    GRADING COMPLETE                                                               LS       1

   310-1101    GR AGGR BASE CRS, INCL MATL                                                    TN     49500

   318-3000    AGGREGATE SURFACE COURSE                                                       TN      375

   400-3206    ASPH CONC 12.5 MM OGFC, GP2 ONLY, INCL POLYMER-MODIFIED BITUM MATL             TN      1825

 

   402-1802    ASPH CONC PATCHING, GP 2 ONLY, INC BIT MAT & H LIME                            TN      550

   402-1812    RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME                          TN      650

   402-3121    RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME        TN     17000

   402-3130    RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2, INCL BITUM MATL & H LIME           TN      1150

   402-3190    RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME         TN      5300

   402-4510    RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2, INCL POLYMER MODIFIED BITUM        TN      1550

 

   413-0750    TACK COAT                                                                      GL      8500

   432-5010    MILL ASPH CONC PVMT, VARIABLE DEPTH                                            SY     25500

   433-1100    REINFORCED CONCRETE APPROACH SLAB, INCL CURB                                   SY      568

   436-1000    ASPHALTIC CONCRETE CURB                                                        LF       75

   439-0026    PLAIN PC CONC PVMT, CL 3 CONC, 12 INCH THK                                     SY     27300

   441-0016    DRIVEWAY CONCRETE, 6 IN TK                                                     SY       50

   441-0018    DRIVEWAY CONCRETE, 8 IN TK                                                     SY      500

   441-0104    CONC. SIDEWALK, 4 IN                                                           SY      2200

   441-0108    CONC. SIDEWALK, 8 IN                                                           SY      250

   441-0204    PLAIN CONC DITCH PAVING, 4 IN                                                  SY      1625

   441-0303    CONC SPILLWAY, TP 3                                                            EA       1

   441-0740    CONCRETE MEDIAN, 4 IN                                                          SY      2900

   441-0748    CONCRETE MEDIAN, 6 IN                                                          SY      2200

   441-4020    CONC VALLEY GUTTER, 6 IN                                                       SY       55

   441-4030    CONC VALLEY GUTTER, 8 IN                                                       SY      125

   441-6222    CONC CURB & GUTTER, 8 IN X 30 IN, TP 2                                         LF      5800

   441-6740    CONC CURB & GUTTER, 8 IN X 30 IN, TP 7                                         LF      6250

   446-1100    PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE                                   LF      450

   500-3101    CLASS A CONCRETE                                                               CY      1700

   500-3800    CLASS "A" CONCRETE INCL REINF STEEL                                            CY       5

   500-9999    CLASS B CONC, BASE OR PVMT WIDENING                                            CY      140

   511-1000    BAR REINF STEEL                                                                LB     240500

   550-1180    STORM DRAIN PIPE, 18 IN, H 1-10                                                LF      2700

   550-1181    STORM DRAIN PIPE, 18 IN, H 10-15                                               LF      105

   550-1182    STORM DRAIN PIPE, 18 IN, H 15-20                                               LF      125

   550-1240    STORM DRAIN PIPE, 24 IN, H 1-10                                                LF      975

   550-1242    STORM DRAIN PIPE, 24 IN, H 15-20                                               LF      125

   550-1300    STORM DRAIN PIPE, 30 IN, H 1-10                                                LF       30

   550-1304    STORM DRAIN PIPE, 30 IN, H 25-30                                               LF      210

   550-1420    STORM DRAIN PIPE, 42 IN, H 1-10                                                LF       55

   550-1423    STORM DRAIN PIPE, 42 IN, H 20-25                                               LF      200

   550-2180    SIDE DRAIN PIPE, 18 IN, H 1-10                                                 LF       65

   550-2181    SIDE DRAIN PIPE, 18 IN, H 10-15                                                LF      165

   550-4118    FLARED END SECTION 18 IN, SIDE DRAIN                                           EA       4

   550-4218    FLARED END SECTION 18 IN, STORM DRAIN                                          EA       6

   550-4224    FLARED END SECTION 24 IN, STORM DRAIN                                          EA       1

   550-4230    FLARED END SECTION 30 IN, STORM DRAIN                                          EA       1

   550-4418    SLOPE DRAIN 18" FLARED END SECTION                                             EA       9

   576-1018    18" SLOPE DRAIN PIPE                                                           LF      725

   600-0001    FLOWABLE FILL                                                                  CY       35

   603-2181    STN DUMPED RIP RAP, TP 3, 18 IN                                                SY      1250

   603-7000    PLASTIC FILTER FABRIC                                                          SY      8463

   610-9230    REMOVE CULVERT, CONCRETE                                                       LS       1

   611-3030    RECONST STORM SEWER MANHOLE, TYPE 1                                            EA       2

   620-0100    TEMPORARY CONCRETE BARRIER, METHOD 1                                           LF      4000

   632-0003    VARIABLE MESSAGE SIGN, PORTABLE, TYPE 3                                        EA       8

   634-1200    RIGHT OF WAY MARKERS                                                           EA       30

   641-1100    GUARDRAIL, TP T                                                                LF      362

   641-1200    GUARDRAIL, TP W                                                                LF      9085

   641-5001    GUARDRAIL ANCHORAGE, TP 1                                                      EA       11

   641-5015    GUARDRAIL TERMINAL, TP 12A, 31 IN NON-FLARED, ENERGY ABSORBING                 EA       10

   643-4000    WOVEN WIRE FENCE                                                               LF      2500

   660-4065    36"  CARBON STEEL ENCASEMENT                                                   LF       35

   660-XXXX    54"  CARBON STEEL ENCASEMENT                                                   LF       30

   660-4100    72"  CARBON STEEL ENCASEMENT                                                   LF       20

   668-1100    CATCH BASIN, GP 1                                                              EA       31

   668-1110    CATCH BASIN, GP 1, ADDL DEPTH                                                  LF       30

   668-2100    DROP INLET, GP 1                                                               EA       19

   668-2110    DROP INLET, GP 1, ADDL DEPTH                                                   LF       10

   668-4300    STORM SEWER MANHOLE, TP 1                                                      EA       6

   668-4312    STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2                                    LF       20

   668-4313    STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 3                                    LF       20

   668-6000    SPRING BOX                                                                     EA       2

               CONTECH STRUCTURE CS-4-597672-10                                               EA       1 

Section Signing and Marking Items 

  Item Number                                Item Description                                Units  Quantity

   611-5551    RESET SIGN                                                                     EA       7

   636-1033    HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9                                  SF      360

   636-1036    HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11                                 SF      250

   636-1041    HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9                                  SF      305

   636-1045    HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 11                                 SF      374

   636-1081    HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 11 INCL BRACKETS        SF      3300 

   636-2070    GALV STEEL POSTS, TP 7                                                         LF      1550

   636-2080    GALV STEEL POSTS, TP 8                                                         LF      360

   636-2090    GALV STEEL POSTS, TP 9                                                         LF      190

   636-3010    BREAKAWAY SIGN SUPPORT                                                         EA       18

   636-4101    PLASTIC FLEXIBLE DELINEATOR, TP 1A                                             EA       17

   638-1001    STRUCTURAL SUPPORT TYPE 1 INSTALL NO J362                                      LS       1

   638-1001    STRUCTURAL SUPPORT TYPE 1 INSTALL NO J367                                      LS       1

   638-1001    STRUCTURAL SUPPORT TYPE 1 INSTALL NO J371                                      LS       1

   638-1001    STRUCTURAL SUPPORT TYPE 1 INSTALL NO K373                                      LS       1

   638-1003    STRUCTURAL SUPPORT TYPE 3 INSTALL NO K378                                      LS       1

   638-1003    STRUCTURAL SUPPORT TYPE 3 INSTALL NO K383                                      LS       1

   639-4002    STRAIN POLE, TP II                                                             EA       2

   639-4003    STRAIN POLE, TP III                                                            EA       2

   653-0120    THERMOPLASTIC PVMT MARKING, ARROW, TP 2                                        EA       35

   653-0130    THERMOPLASTIC PVMT MARKING, ARROW, TP 3                                        EA       3

   653-0210    THERMOPLASTIC PVMT MARKING, WORD, TP 1                                         EA       5

   653-0293    THERMOPLASTIC PVMT MARKING, WORD, TP 12                                        EA       8

   653-0294    THERMOPLASTIC PVMT MARKING, WORD, TP 13                                        EA       4

   653-1704    THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE                                  LF      300

   653-1810    THERMOPLASTIC SOLID TRAF STRIPE, 10 IN, WHITE                                  LF      4500

& H LIME

MATL

   639-2002    STEEL WIRE STRAND CABLE,�IN                                                    LF      520

Section Roadway Items

   441-0006    CONC SLOPE PV, 6 IN                                                            SY      775

   668-4311    STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1                                    LF       10

   456-2012    INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS)                      GLM       3
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09-0004

DETAILED ESTIMATE

   653-2501    THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE                                   LM       2

   653-2502    THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW                                  LM       3

   653-2804    THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE                                   LM       1

   653-3810    THERMOPLASTIC SKIP TRAF STRIPE, 10 IN, WHITE                                  GLF      2600

   653-4501    THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE                                    GLM      3

   653-6004    THERMOPLASTIC TRAF STRIPING, WHITE                                             SY      600

   653-6006    THERMOPLASTIC TRAF STRIPING, YELLOW                                            SY      500

   654-1001    RAISED PVMT MARKERS, TP 1                                                      EA       75

   654-1003    RAISED PVMT MARKERS, TP 3                                                      EA      1500

   654-1010    RAISED PVMT MARKERS, TP 10                                                     EA       30

   657-1085    PRF PL SD PVMT MKG, 8" B/W (CONTRAST), TP PB                                   LF      6000

   657-1110    PRF PL SD PVMT MKG, 11" B/W (CONTRAST), TP PB                                  LF      270

   657-1244    PRF PL SD PVMT MKG, 24" WH, TP PB                                              LF       50

   657-3054    PRF PL SD PVMT MKG, 5" B/W (CONTRAST), TP PB                                   LF      1600

   657-3085    PRF PL SD PVMT MKG, 8" B/W (CONTRAST), TP PB                                   LF      1100

   657-5001    PREFORMED PLASTIC PVMT MKG, WHITE, TP PB                                       SY      3000

   657-5002    PREFORMED PLASTIC PVMT MKG, YELLOW, TP PB                                      SY      150

   657-5016    PRF PL PVT MKG ARW, TP 1, WH, TP PB                                            EA       1

   657-5017    PRF PL PVT MKG ARW, TP 2, WH, TP PB                                            EA       7

   657-5018    PRF PL PVT MKG ARW, TP 3, WH, TP PB                                            EA       6

   657-6085    PRF PL SD PVMT MKG, 8" B/Y (CONTRAST), TP PB                                   LF      6500 

 

  Item Number                                Item Description                                Units  Quantity

   163-0232    TEMPORARY GRASSING                                                             AC       10

   163-0240    MULCH                                                                          TN      570

   163-0300    CONSTRUCTION EXIT                                                              EA       8

   163-0310    CONSTRUCTION EXIT TIRE WASH ASSEMBLY                                           EA       8

   163-0527    CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS         EA      130

 

   163-0528    CONSTRUCT AND REMOVE FABRIC CHECK DAMS                                         LF      430

   163-0502    CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 2                                  EA       11

   163-0503    CONSTRUCT AND REMOVE SILT CONTROL GATES, TP 3                                  EA       8

   163-0541    CONSTRUCT AND REMOVE ROCK FILTER DAM                                           EA       1

   163-0542    CONSTRUCT AND REMOVE STONE FILTER RINGS                                        EA       5

   163-0550    CONSTRUCT AND REMOVE INLET SEDIMENT TRAP                                       EA       80

   165-0030    MAINTENANCE OF TEMPORARY SILT FENCE, TP C                                      LF      9000

   165-0041    MAINTENANCE OF CHECK DAMS - ALL TYPES                                          LF      3000

   165-0086    MAINTENANCE OF REMOVE SILT CONTROL GATES, TP 2                                 EA       11

   165-0087    MAINTENANCE OF REMOVE SILT CONTROL GATES, TP 3                                 EA       8

   165-0101    MAINTENANCE OF CONSTRUCTION EXIT                                               EA       8

   165-0105    MAINTENANCE OF INLET SEDIMENT TRAP                                             EA       80

   165-0110    MAINTENANCE OF ROCK FILTER DAM                                                 EA       1

   165-0111    MAINTENANCE OF STONE FILTER RINGS                                              EA       5

   165-0310    MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH ASSEMBLY                            EA       8

   167-1000    WATER QUALITY MONITORING AND SAMPLING                                          EA       6

   167-1500    WATER QUALITY INSPECTIONS                                                      MO       30

   171-0030    TEMPORARY SILT FENCE, TYPE C                                                   LF     18000

   643-8200    BARRIER FENCE (ORANGE), 4 FT                                                   LF      4850

   700-6910    PERMANENT GRASSING                                                             AC       20

   700-7000    AGRICULTURAL LIME                                                              TN       40

   700-8000    FERTILIZER MIXED GRADE                                                         TN       20

   700-8100    FERTILIZER NITROGEN CONTENT                                                    LB      4000

   700-9300    SOD                                                                            SY      5850

   711-0100    EROSION CONTROL MATS, TRM 1                                                    SY      4900

   711-0200    EROSION CONTROL MATS, TRM 2                                                    SY      350

   711-0600    EROSION CONTROL MATS, TRM 6                                                    SY      300

   713-0300    COCONUT FIBER BLANKET, WATERWAYS                                               SY      1250

   713-3001    WOOD FIBER BLANKETS, TP 1, SLOPES                                              SY      1250

   716-2000    EROSION CONTROL MATS, SLOPES                                                   SY     50000  

 

Section Traffic Signal Items

 

  Item Number                                Item Description                                Units  Quantity

   639-5000    PRESTRESSES CONCRETE STRAIN  POLE, TP IV                                       EA       8

   647-1000    TRAFFIC SIGNAL INSTALLATION NO. 4 (SR 369 @ SR 400 SB RAMP)                    LS       1

   647-1000    TRAFFIC SIGNAL INSTALLATION NO. 5 (SR 369 @ SR 400 NB RAMP)                    LS       1

   682-6233    CONDUIT, NONMETL, TP 3, 2 IN                                                   LF      2400

   682-9950    DIRECTIONAL BORE, 3 IN                                                         LF      500

   687-1000    TRAFFIC SIGNAL TIMING, SIGNAL INSTALLATION NO. 4                               LS       1

   687-1000    TRAFFIC SIGNAL TIMING, SIGNAL INSTALLATION NO. 5                               LS       1

 

Section Retaining Wall  Items

 

  Item Number                                Item Description                                Units  Quantity

   627-1000    MSE WALL FACE, 0-10 FT HT. MSE WALL NO. 4                                      SF      681

   627-1000    MSE WALL FACE, 0-10 FT HT. MSE WALL NO. 7                                      SF      171

   627-1000    MSE WALL FACE, 0-10 FT HT. MSE WALL NO. 8                                      SF      198

   627-1000    MSE WALL FACE, 0-10 FT HT. MSE WALL NO. 10                                     SF      104

   627-1010    MSE WALL FACE, 10-20 FT HT. MSE WALL NO. 4                                     SF      3805

   627-1010    MSE WALL FACE, 10-20 FT HT. MSE WALL NO. 7                                     SF      2917

   627-1010    MSE WALL FACE, 10-20 FT HT. MSE WALL NO. 8                                     SF      696

   627-1010    MSE WALL FACE, 10-20 FT HT. MSE WALL NO. 9                                     SF      522

   627-1010    MSE WALL FACE, 10-20 FT HT. MSE WALL NO. 10                                    SF      1132

   627-1020    MSE WALL FACE, 20-30 FT HT. MSE WALL NO. 7                                     SF      532

   627-1020    MSE WALL FACE, 20-30 FT HT. MSE WALL NO. 8                                     SF      4920

   627-1020    MSE WALL FACE, 20-30 FT HT. MSE WALL NO. 9                                     SF     11371

   627-1020    MSE WALL FACE, 20-30 FT HT. MSE WALL NO. 10                                    SF     23059

   627-1030    MSE WALL FACE, GTY THAN 30 FT HT. MSE WALL NO. 9                               SF      3721

   627-1030    MSE WALL FACE, GTY THAN 30 FT HT. MSE WALL NO. 10                              SF      631

   627-1100    COPING A, MSE WALL NO. 7                                                       LF      239

   627-1100    COPING A, MSE WALL NO. 8                                                       LF      280

   627-1100    COPING A, MSE WALL NO. 9                                                       LF      586

   627-1100    COPING A, MSE WALL NO. 10                                                      LF      950

   627-1120    COPING B, MSE WALL NO. 4                                                       LF      358

   627-1180    ADDITIONAL MSE BACKFILL, MSE WALL NO. 7                                        CY      398

   627-1180    ADDITIONAL MSE BACKFILL, MSE WALL NO. 8                                        CY      492

 

Section Bridge Plan  Items

 

  Item Number                                Item Description                                Units  Quantity

   211-0200    BRIDGE EXCAVATION, GRADE SEPARATION                                            CY      343

   500-0100    GROOVED CONCRETE                                                               SY      2020

   500-1011    SUPERSTR CONCRETE, CL D                                                        LS       1

   500-3002    CLASS AA CONCRETE                                                              CY      333

   507-9032    PSC BEAMS, AASHTO, BULB TEE, 72 IN                                             LF      3651

   511-1000    BAR REINF STEEL                                                                LB     72501

   511-3000    SUPERSTR REINF STEEL                                                           LS       1

   516-1100    ALUM HANDRAIL, STD 3626                                                        LF      555

   520-0597    H-PILE POINTS, HP 14 X 117                                                     EA       66

   520-1179    PILING IN PLACE, STEEL H, HP 14 X 117                                          LF      2327

   520-4179    LOAD TEST, STEEL HP 14 X 117                                                   EA       1

   520-5000    PILOT HOLES                                                                    LF      400

   523-1100    DYNAMIC PILE TEST                                                              EA       3

   620-0100    TEMPORARY BARRIER, METHOD NO. 2 (INCLUDES TAPER)                               LF      452

DESCRIPTIONITEM NO. QUANTITYUNITS DESCRIPTIONITEM NO. QUANTITYUNITS

 

 

 

 

 

 

 

Section Erosion Control Items

   455-1000    FILTER FAB/EMBANKMENT STAB                                                     SY      3430

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REVISION DATES

10/18/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

09-0001.dgn

     

11:43:35 AM

     

     

GPLN10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

FORSYTH COUNTY
0013369 & SR 369

SR 369 OVER SR 400 INTERCHANGE



CONSTRUCTION LAYOUT

11-0001

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

400 800

SCALE IN FEET

0 200

REVISION DATES

8/20/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

11-001.dgn

     

Design File and Plot Substitution information

12:43:13 AM

     

     

GPLN10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

CURVE #1

CURVE #2

CURVE #3

C
U
R
V
E
 
#
8

C
U
R
V
E
 
#
9

CU
RV

E 
#1
0

CU
RV

E 
#1

1

CURVE #4

CU
RV

E 
#1

2

CURVE #5

S 86°23
’23.8" 

E

1
0
5
+
0
0

P
.
C
.
 
 
1
0
5
+
5
3
.
8
6

P
.
T
.
 
 
1
0
8
+
0
2
.
9
7

P
.

C
.
 
 
1
0
8
+
5
7
.
8
6

S 80°39’27.6" E

1
1
0
+
0
0

N
 
0
9
°
4
8
’
5
3
.
8
"
 
E

P.T. 
 302+

16.34

P.C.  301+15.77

N
 
0
0
°
5
7
’
0
0
.
4
"
 
E

1
1
5
+
0
0

1
2
0
+
0
0

1
2
5
+
0
0

1
3
0
+
0
0

1
3
5
+
0
0

1
4
0
+
0
0

1
4
5
+
0
0

1
5
0
+
0
0

1
5
5
+
0
0

S 68°34’39.7" E

P
.
T
.
 
 
1
2
1
+
0
8
.
1
1

N
 
1
6
°
4
6
’
3
7
.
4
"
 
E

P.T.  309+72.70

P.C.  304+76.96

N
 
2
3
°
2
4
’
4
8
.
7
"
 
E

P
.
C
.
 
 
1
2
2
+
0
8
.
4
2

N
 
1
7
°
4
3
’
4
6
.
9
"
 
E

S 72°12’44.3" E

P
.
T
.
 
 
1
2
5
+
8
4
.
5
9

P.C.  341+29.16

P.T.  342+80.81

P
.
C
.
 
 
3
4
4
+
3
8
.
9
6

P
.
T
.
 
 
3
4
5
+
7
0
.
4
4

P
.
C
.
 
 
3
4
7
+
6
3
.
6
0

P
.
T
.
 
 
3
5
3
+
3
6
.
5
0

P
.
C
.
 
 
1
3
3
+
8
2
.
3
8

P
.
T
.
 
 
1
4
4
+
1
2
.
4
5 S 39°25’26.2" E

P.T.  358+24.17
P.C.  356+39.93

P
.
C
.
 
 
1
5
3
+
3
4
.
6
1

P
.
T
.
 
 
1
5
5
+
4
8
.
6
4

S 40°39’00.9" E

SR 369/MATT HWY

C
O
A
L
 

M
O
U
N
T
A
I
N
 
D
R

SR 369/BROWNS BRIDGE ROAD

S
R
 
9
/
D
A
H
L
O
N
E
G
A
 
H

W
Y

SETTIN
GDOWN ROAD

BR
ID

GE
TO

WN
E 

DR

S
R
 
9
/
D
A
H
L
O
N
E
G
A
 
H

W
Y

CP#1 CP#2

CP#3

CP#4

CP#3447

CP#3777 CP#3943

CP#4181

CP#4040

CP#4182

CP#4668

CP#5360

CP#5508

CP#5584

CP#5711

1
6
0
+
0
0

3
5
5
+
0
0

3
5
0
+
0
0

3
4
5
+
0
0

340+00

330+00

325+00

315+00

310+00

305+00

320+00

POINT NORTH EAST ELEV. DESC.

CONTROL DATA TABLE

2315058.3911554366.4201

2 1554329.221 2315273.923

3 1553848.955 2316550.169

1553832.625 2316807.149

1553624.943 2317565.185

1553484.358 2317684.517

1553429.854 2317818.910

1553189.194 2318190.707

1553396.634 2317988.862

1552885.875 2318478.909

1552742.497 2318559.755

1552437.787 2318666.880

1552332.288 2318953.055

1552105.344 2319154.927

1551888.568 2319341.455

4

3447

3777

3943

4040

4181

4182

4668

5360

5508

5584

5711

1224.80

1219.43

1224.35

1223.75

1224.44

1219.15

1212.70

1204.98

1212.97

1198.36

1194.83

1188.12

1186.26

1181.38

1176.84

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

REBAR

52# EVRUC

515+00

WA
LM

AR
T 

DR
IV

EW
AY

502+00

498+00

M
A
T
C
H
 
L
I
N
E
 
 
S
T
A
.
 
1
6
0
+
0
0
.
0
0
 
 
D
R
A

W
I
N
G
 
N
o
.
 
1
1
-
0
0
0
2

E 2315039.0030

N 1554338.4697

STA. 107+00.00

SR 369/MATT HWY

BEGIN PROJECT

E 2315325.2713

N 1554403.9133

STA. 301+10.00

COAL MOUNTAIN DR 

LIMIT OF CONSTRUCTION

e= NC

E= 33.10

R= 5930.00

L= 1250.25

T= 627.45

D= 00°57’58.33"

DELTA= 12°04’47.9" (RT)

   E= 2315814.2129

   N= 1554213.0937

PI Sta= 114+85.31

Curve# 2

SR 369/Matt Hwy

E 2315306.5200

N 1554295.5233

COAL MOUNTAIN DR STA. 300+00.00

SR 369/MATT HWY STA. 109+70.98=

E 2316707.4006

N 1554624.1870

STA. 327+10.39

SR 9/DAHLONEGA HWY

LIMIT OF CONSTRUCTION

e= 4.00%

E= 11.96

R= 250.00

L= 151.65

T= 78.24

   E= 2317701.9014

   N= 1553751.1692

PI Sta= 342+07.40

Curve# 10

Settingdown Road

e= 4.00%

E= 4.08

R= 533.00

L= 131.48

T= 66.08

   E= 2317990.4329

   N= 1553841.9066

PI Sta= 345+05.03

Curve# 11

Settingdown Road

e= EXISTING

E= 39.92

R= 1060.00

L= 572.90

T= 293.63

   E= 2318461.3700

   N= 1554131.5317

PI Sta= 350+57.23

Curve# 25

Settingdown Road

e= 3.00%

E= 76.28

R= 1800.00

L= 1030.08

T= 529.57

D= 03°10’59.16"

DELTA= 32°47’18.0" (RT)

   E= 2318109.9044

   N= 1553415.5938

PI Sta= 139+11.95

Curve# 4

SR 369/Browns Bridge Road

e= NC

E= 2.98

R= 5930.00

L= 376.17

T= 188.15

D= 00°57’58.33"

DELTA= 03°38’04.5" (LT)

   E= 2316666.8464

   N= 1553878.5674

PI Sta= 123+96.57

Curve# 3

SR 369/Browns Bridge Road

e= NC

E= 0.57

R= 10000.00

L= 214.03

T= 107.02

D= 00°34’22.65"

DELTA= 01°13’34.6" (LT)

   E= 2319099.7893

   N= 1552211.5149

PI Sta= 154+41.63

Curve# 5

SR 369/Browns Bridge Road

E 2316141.3661

N 1552799.6621

STA. 308+00.00

SR 9/DAHLONEGA HWY

LIMIT OF CONSTRUCTION

E 2316491.0664

N 1553947.5338

SR 9/DAHLONEGA HWY STA. 320+00.00

SR 369/MATT HWY/BROWNS BRIDGE RD STA. 122+07.74=

E 2318169.0014

N 1553951.7272

STA. 347+14.00

SETTINGDOWN RD

LIMIT OF CONSTRUCTION

E 2317574.8199

N 1553587.2640

SETTINGDOWN RD STA. 340+00.00

SR 369/BROWNS BRIDGE RD STA. 133+50.00=

E 2318821.0015

N 1552550.6276

UNNAMED ST STA. 510+00.00

BRIDGETOWNE DR STA. 360+00.00=

SR 369/BROWNS BRIDGE RD STA. 150+02.63=

E 2318914.4701

N 1552627.4691

STA. 511+21.00

UNNAMED ST

LIMIT OF CONSTRUCTION

E 2319444.3385

N 1552038.9559

STA. 501+49.00

WALMART DRIVEWAY

LIMIT OF CONSTRUCTION

E 2319330.7633

N 1551942.5057

WALMART DRIVEWAY/UNNAMED DR STA. 500+00.00

SR 369/BROWNS BRIDGE RD STA. 157+96.18=

E 2319234.7224

N 1551860.9499

STA. 498+74.00

UNNAMED DR

LIMIT OF CONSTRUCTION

E 2318670.6429

N 1552440.3054

STA. 358+13.50

BRIDGETOWNE DR

LIMIT OF CONSTRUCTION

UN
NA

ME
D 

DR

UN
NA

ME
D 

ST

e= NC

E= 3.12

R= 2490.00

L= 249.12

T= 124.66

D= 02°18’03.73"

DELTA= 05°43’56.2" (RT)

   E= 2315017.9169

   N= 1554344.0962

PI Sta= 106+78.52

Curve# 1

SR 369/Matt Hwy

e= EXISTING

E= 1.95

R= 650.00

L= 100.57

T= 50.38

D= 08°48’53.05"

DELTA= 08°51’53.3" (LT)

   E= 2315334.8445

   N= 1554459.2504

PI Sta= 301+66.16

Curve# 8

Coal Mountain Dr

e= MATCH EXISTING (NC)

E= 8.06

R= 533.00

L= 184.25

T= 93.05

   E= 2318604.1297

   N= 1552391.6938

PI Sta= 357+32.98

Curve# 12

Bridgetowne Dr

e= MATCH EXISTING (3%)

E= 7.19

R= 4280.00

L= 495.74

T= 248.15

D= 01°20’19.27"

DELTA= 06°38’11.3" (LT)

   E= 2316122.9111

   N= 1552726.3776

PI Sta= 307+25.11

Curve# 9

SR 9/Dahlonega Hwy

E 2315088.5690

N 1554331.9018

STA. 107+50.00

SR 369/MATT HWY

BEGIN PVMT CONSTRUCTION

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



CONSTRUCTION LAYOUT

E: 2321514.8737

N: 1550690.5502

BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY STA. 380+00.00

SR 369/BROWNS BRIDGE RD STA. 183+70.00=

E: 2322155.5670

N: 1550388.9576

HEARD INDUSTRIAL BLVD STA. 390+00.00

SR 369/BROWNS BRIDGE RD STA. 190+78.36=

E: 2321505.6440

N: 1550694.3989

RAMP B STA. 3018+82.19

SR 369/BROWNS BRIDGE RD STA. 183+60.00

E: 2321524.0986

N: 1550686.6901

RAMP A STA. 2000+00.00

SR 369/BROWNS BRIDGE RD STA. 183+80.00=

E: 2320865.8141

N: 1551263.2283

56.00’ LT

US 19/ SR 400 STA. 1040+00.00

RAMP C STA. 4020+33.58=

LIMIT OF CONSTRUCTION

E: 2320728.9700

N: 1550978.6203

US 19/ SR 400 STA. 1037+13.73

SR 369/BROWNS BRIDGE RD STA. 175+32.78=

E: 2319739.2497

N: 1549613.3855

45.00’ LT

US 19/ SR 400 STA.1020+29.85

RAMP D STA. 5000+00.00=

LIMIT OF CONSTRUCTION

E: 2320499.7434

N: 1550607.1166

56.00’ RT

US 19/ SR 400 STA. 1032+80.80

RAMP B STA. 3000+00.00=

LIMIT OF CONSTRUCTION

E: 2319844.8607

N: 1551392.7963

RAMP C STA. 4000+00.00

SR 369/ BROWNS BRIDGE RD STA. 165+50.16=

E: 2319829.2865

N: 1551405.3444

RAMP D STA. 5019+09.30

SR 369/BROWNS BRIDGE RD STA. 165+30.16=

E: 2320062.4565

N: 1551244.1285

CHEVRON GAS STATION DRIVEWAY STA. 550+00.00

SR 369/BROWNS BRIDGE RD STA. 168+13.93=

E: 2321282.6291

N: 1550783.3261

BROWNS BRIDGE COMMUNITY CHURCH RIGHT IN DRIVEWAY STA. 570+00.00

SR 369/BROWNS BRIDGE RD STA. 181+19.90=

11-0002

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

REVISION DATES

8/20/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

11-002.dgn

     

Design File and Plot Substitution information

12:43:15 AM

     

     

GPLN10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

C
U
R
V
E
 
#
7

Cu
rv
e#
 2

2

C
u
r
v
e
#
 
2
3

C
U
R

V
E
 
#
1
8

CUR
VE
 #

15

CUR
VE
 #

16

CURVE #17

C
U
R
V
E
 
#
1
9

CURVE 
#21

C
U
R
V
E
 
#
6

CUR
VE
 #

20

CURVE #14

1
0
1
0
+
0
0

1
0
1
5
+
0
0

1
0
2
0
+
0
0 5

0
0
5
+
0
0

5010+00

5
0
1
5
+
0
0

4
0
0
0
+
0
0

4005+00

40
10

+0
0

4
0
1
5
+
0
0

4
0
2
0
+
0
0

1
0
2
5
+
0
0

1
0
3
0
+
0
0

1
0
3
5
+
0
0

1
0
4
0
+
0
0

1
0
4
5
+
0
0

1
0
5
0
+
0
0

1
0
5
5
+
0
0

1
0
6
5
+
0
0

1
0
6
0
+
0
0

2
0
2
0
+
0
0

2
0
1
5
+
0
0

2
0
1
0
+
0
0

2005+00
3015+00

30
10

+0
0

3
0
0
5
+
0
0

190+00

185+00

180+0
0

175+
00

170+00

165+00

375+00

P.C.  162+10.56

S
R
 
3
6
9
/
B
R
O

W
N
S
 
B
R
I
D
G
E
 
R
O
A
D

P.T.  171+63.51
STA. 173+90.78

BEGIN BRIDGE

N 43°02’45.6" E

P.T.  3004+38.22

P
.
C
.
 
 
3
0
0
8
+
0
1
.
6
6

STA. 176+74.78

END BRIDGE

P.C.  178+59.75

S
 
7
0
°
5
8
’
5
9
.
9
"
 
E

P
.
T
.
 
 
5
0
1
8
+
2
1
.
1
5

P
.
C
.
 
 
4
0
0
0
+
8
8
.
2
6

P.C.  5013+36.77

RA
MP
 D

N
 
2
3
°
1
9
’
4
8
.
0
"
 

W

R
A

M
P
 
C

P.T.  5010+15.35

S
.
C
.
 
 
5
0
0
3
+
5
7
.
4
5

C
.
S
.
 
 
5
0
0
0
+
0
0
.
0
0

P
.
C
.
 
 
1
0
1
1
+
1
2
.
2
4

N 39°02’45.6" EUS 19/ SR 400

US 19/ SR
 400

N 37°54’00.9" E

P
.
T
.
 
 
2
0
1
3
+
1
1
.
3
9

P.C.  2007+33.45

RAMP 
A

N
 
1
8
°
3
0
’
4
0
.
8
"
 

W

P.C.  2001+75.52

N 22°35’58.1" E

S 22°35’58.1" W

R
A

M
P
 
B

P.T.  2004+23.06

P
.
T
.
 
 
3
0
1
7
+
0
6
.
7
0

P
.
T
.
 
 
3
7
8
+
8
7
.
6
6

P.C.  377+00.17

P
.
T
.
 
 
3
7
5
+
0
7
.
4
1

P
.
C
.
 
 
3
7
2
+
5
5
.
4
5

P
.
T
.
 
 
4
0
1
3
+
9
1
.
6
7

N 43°02’45.6" E

S
R
 
3
6
9
/
B
R
O

W
N
S
 
B
R
I
D
G
E
 
R
O
A
D

P.C.  3
91+37.4

8

P.T.  
391+72

.68

STA. 185+00.00

END PI 0013369

LIMITS OF SR 369

C
P
#
4
3
3
6

C
P
#
4
3
3
5

C
P
#
4
3
3
4

C
P
#
5
8
1
3

N 17
°28’

29.7
" E

160+00

POINT NORTH EAST ELEV. DESC.

CONTROL DATA TABLE

2322113.7351550371.8564334

4335 1550552.147 2321682.015

4336 1550703.704 2321244.332

1551467.249 2319719.3745813

1210.65

1220.52

1226.63

1168.91

REBAR

REBAR

REBAR

REBAR

MATCH LINE  STA. 160+00.00  DRAWING No. 11-0001

MATCH LINE  STA. 193+00.00  DRAWING No. 11-0003

E: 2321669.1756

N: 1550059.2477

STA. 372+50.00

BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY

LIMIT OF CONSTRUCTION

E 2322086.6219

N 1552563.5340

56.00’ RT

US 19/ SR 400 STA. 1058+00.00

RAMP A STA. 2021+11.57=

LIMIT OF CONSTRUCTION

STA. 164+00.00

BEGIN PI 0013369

LIMITS OF SR 369

e= NC

E= 76.66

R= 8000.00

L= 2206.28

T= 1110.18

D= 00°42’58.31"

DELTA= 15°48’04.6" (RT)

   E= 2322087.6919

   N= 1550510.3322

PI Sta= 189+69.93

Curve# 7

SR 369/Browns Bridge Road

HEARD INDUSTRIAL BLVD (PRIVATE ROAD)

e= RC

E= 34.96
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   N= 1550510.3322
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RE
TA
IN

R
E
T
A
I
N

TO BE REMOVED TO BE REMOVED

T
O
 
B
E
 
R
E

M
O
V
E
D

E10

18
"

E11

SR 369/BROWNS BRIDGE ROAD

+69.64
END FULL SE (3.00%)

+83.71
BEGIN NC

3
6
’

2
0
’

2
4
’

4
8
’

2
4
’

+
4
2

+
4
1

+
0
0

R=10’ R=10’

R=50’
R=50’

CUT RAMP
TYPE D CURB CUT RAMP

TYPE D CURB

46.00’ RT
+73.82’

34.00’ LT
+12.45’

10.00’ LT
+51.00’

2.00’ RT
+51.00’

46.00’ RT

+05.82’46.00’ RT

+73.82’

80.76’ RT

+21.44’

82.91’ RT

+57.56’

TO BE REMOVED

RAISED ISLAND 

L
CONST. C

5’ SIDEWALK

5’ SIDEWALK
5’ SIDEWALK

93.81’ RT

146+11.97’

TIE TO EXIST. C&G

95.53’ RT

146+67.20’

TIE TO EXIST. C&G

8’ SIDEWALK

8’ SIDEWALK

47.50’ LT

+30.39’

34.00’ LT

+97.63’

42.50’ LT

+30.69’

10.00’ RT

+00.00’ 2.00’ LT

+00.00’

8
’

149+26.98’, 78.22’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

42.50’ LT
+00.00’

AND GRASS
GRADE TO DRAIN,
REMOVE GRAVEL DRIVE,

+12.45
RC

+98.08
ZERO SUPER LT

BERTIE MAE BURGESS GRAVITT ETAL

N/F

ROBERT PICKRON

N/F

BOBBY M THOMAS

N/F

W/R .XE

W/R .XE

W/R .XE

W/R .XE

PL

PL

LL
 1
01

LL
 1
00

LLL
 .XORPPA

FIRST CHRISTIAN CHURCH OF CUMMING INC.

N/F

REQ’D R/W

REQ’D R/W

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

   25

   27

   28

   29

AREA 1

AREA 1

AREA 2 AREA 2

AREA 3

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

PROPOSED R/W BY OTHERS

STORAGE BUILDING

NO PARKING
SIGN

NO PARKING
SIGN

NO PARKING
SIGN

YIELD
SIGN

ICV

FL 1191.53’

LINE ONLY SHOT

FL 1191.83’

FL 1191.11’

DI TOP EL. 1196.52’

FL 1193.56’
FL 1193.41’

FL 1192.41’

FL 1191.85’

BELLSOUTH
COMM. BOX

COAL MOUNTAIN
SHOPS SIGN

LP GAS TANK

CB TOP EL. 1198.49’

2
4
"
C

M
P

2
4
"
R
C
P

36
"C

MP

18"CMP

18"CMP

MH TOP EL. 1195.69’
NW I.E. IN 1189.93’
NE I.E. IN 1188.69’
SW I.E. OUT 1187.42’

MB

MB’S

TRASH
BIN

BELLSOUTH
COMM. BOX

CP#4182

CP#4668

18"CMP

3
6
"
C

M
P

DRAINAGE 
BASIN

CONC.ISLAND

WATER LINE 
MARKER

WOOD SHED

MERGE LEFT SIGN

MH TOP EL. 1193.79’
I.E. IN 1186.90’
I.E. OUT 1184.95’

ASPH. APRON

EX. DT

ASPH

C&G

ASPH. APRON

E.O.P.

C
&
G

EX. DT

C&G

GRAVEL
DRIVE

MH TOP EL. 1195.68’
I.E. OUT 1190.74’

A
S
P
H
.
 
D
R
I
V
E

EDGE OF HOUSE

E.O.P.

EX. DT

E.O.P.

HOUSE

HOUSE

4’ F.B. DT.

4’ F.B. DT.



CONSTRUCTION PLAN

13-0009

CURVE #5

CURVE #12

20
’

20’

20
’

31.32’ 31.06’

20’

& CONSTRUCT PAVEMENT
REMOVE EX. MEDIAN

55.79’ RT

153+50.00

65.00’ RT

154+00.00

62.38’ RT

149+03.32

80.00’ RT

149+10.00

96.00’ RT

149+30.00

55.00’ LT

358+65.00

50.23’ LT

358+65.00

50.18’ LT

358+96.76

49.87’ RT

358+80.00

49.92’ RT

359+11.41

60.00’ RT

358+80.00

65.00’ RT

359+10.00

59.88’ RT

150+88.13

75.00’ RT

152+00.00
70.00’ RT

152+50.00

70.00’ RT

153+50.00

80.00’ RT

154+50.00

65.00’ LT

150+52.23

39.34’ LT

150+30.88

49.90’ LT

150+39.67

75.00’ RT

150+80.00

68.00’ LT

150+91.00

62.00’ LT

154+00.00
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

SR 369/BROWNS BRIDGE RD
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SCALE IN FEET

0 40 80
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AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422
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65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220
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0013369 & SR 369

358+00

359+00

P.T.  358+24.17
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4
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0
0

1
5
0
+
0
0

1
5
1
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0
0

1
5
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0
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S 39°25’26.2" E

511+00

F4

F5

F6

F7

18"

18"

18"

24"

18"

18"

18"

18
"

24"

24"

F31 F32

F29

TO BE REMOVED
TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

F30

SR 369/BROWNS BRIDGE ROAD

R=75’

R=4’

4
8
’

3
6
’

2
4
’

8
’

4
8
’

CUT RAMP
TYPE B CURB

CUT RAMP
TYPE B CURB

34.00’ RT
+50.00’

46.00’ RT
+50.00’

10.00’ RT
+45.00’

2.00’ RT
+45.00’

46.00’ RT

+89.57’
34.00’ RT

+17.10’

31.16’ LT

+72.92’

R=2’
40.00’ RT
+42.93’

R=3’
41.00’ RT
+74.55’

R=2’
24.75’ LT
+33.89’

10.00’ LT
+0.00’

2.00’ LT
+0.00’

2.00’ RT
+0.00’

10.00’ RT
+0.00’

L
CONST. C

KL
AW

ED
IS

 ’
5

5’ SIDEWALK

E 2318768.5764

N 1552512.2081

STA. 359+35.00

BRIDGETOWNE DR

END MILLING AND INLAY

8’ SIDEWALK

8’ SIDEWALK

R=4’

10.00’ LT
+46.00’

2.00’ LT
+46.00’

46.00’ LT
+97.63’

30.00’ RT
511+21.00
BEG. C&G

30.00’ LT
511+21.00
END C&G

R=7’
45.00’ LT
+68.88’

R=3’
41.00’ LT
+77.63’

R=2’
40.00’ LT
+54.26’

R=3’
41.00’ LT
+27.63’

R=2’
24.00’ LT
+67.63’

R=2’
24.00’ RT
+59.35’

46.00’ LT
+07.63’

46.00’ LT
+34.61’

46.00’ LT
+57.63’

47.50’ LT
+25.81’

42.50’ LT
+25.51’

’
5

7
=

R

’
5

7
=

R

30’ 30’

8
’

31.49’ LT

358+34.82’

EX. C&G

TIE TO

CUT RAMP
TYPE B CURBCUT RAMP

TYPE B CURB

31.32’ LT

358+13.50’

MATCH EX. EOP

31.06’ RT

358+13.50’

MATCH EX. EOP

30.83’ RT

358+43.63’

EX. C&G

TIE TO

31.15’ LT
+65.01’

31.20’ RT
+83.37’

SIDEWALK

MATCH EX.
SIDEWALK

MATCH EX.

B
R
I
D
G
E
T
O

W
N
E
 
D
R

’09=R

R=2’
40.00’ RT
+39.22’

R=3’
41.00’ RT
+26.13’

R=2’
24.75’ RT
+39.50’

5’ SIDEWALK

149+26.98’, 78.22’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

150+63.86’, 75.29’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

510+78.29’, 61.93’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

510+78.32’, 62.86’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

35.09’ LT

+70.51’

56.21’ LT

+18.30’

R=71.08’

34.50’ LT
511+21.00
END SIDEWALK

34.50’ RT
511+21.00
BEG. SIDEWALK

KLAWEDIS
 ’

5

R=75’

35.68’ RT
+82.83’

E 2318670.6429

N 1552440.3054

STA. 358+13.50

BRIDGETOWNE DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

TYPE 7 CURB FACE (TYP.)

6" RAISED ISLAND W/ 

90°0’0"

93°11’17.7"

(TYP.)

DETAIL A-4

GDOT CONST. 

CURB CUTS SEE 

C
O
A
L
 

M
O
U
N
T
A
I
N
 
C
O
N
N

E 2318821.0015

N 1552550.6276

COAL MOUNTAIN CONN STA. 510+00.00

BRIDGETOWNE DR STA. 360+00.00=

SR 369/BROWNS BRIDGE RD STA. 150+02.63=

E 2318914.4701

N 1552627.4691

STA. 511+21.00

COAL MOUNTAIN CONN

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

BERTIE MAE BURGESS GRAVITT ETAL

N/F

W/R .XE

W/R .XE
W
/

R
 
.

X
E

W
/

R
 
.

X
E

W/R .XE W/R .XE

W/R .XE

C/O SAVAGE SAVAGE & BROWN

ANDALUSIA PROPERTIES INC

N/F

PL

OF CUMMING INC.

FIRST CHRISTIAN CHURCH

N/F

DAY INVESTMENTS III LLC

N/F

REQ’D R/W

REQ’D R/W

   28

29  

30  

   31

AREA 3

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

PROPOSED R/W BY OTHERS

BRIDGETOWNE
SUBDIV. SIGN

& PLANTER BOX

NO PARKING
SIGN

GA PWR
RELEC MKR

ICV’S

STOP
SIGN

GA PWR
RELEC MKR

ICV

CLEAN OUT

ELEC.
TRANS.

FL 1188.33’

FL 1183.54’
FL 1182.51’

FL 1182.27’

FL 1181.71’

18"CMP

18"CMP

18"CMP

RIGHT LANE 
ENDS SIGN

WATER 
LINE
MARKER

CABLE 
BOX

CP#5360

CP#5508

YIELD SIGN

B. SOUTH
FIBER MARKER

24" RCP

24" RCP

FES
FL 1184.50’

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

SWCB TOP EL 1187.11’
I.E. IN 1181.86’
I.E. OUT 1181.64’

EX. DT

E.O.P.

ASPH.
APRON

EX. DT

ASPH.
APRON

EX. DT
C
&
G

FL 1187.83’

S
I
D
E

W
A
L
K

C
&
G

S
I
D
E

W
A
L
K

EX. DT

COMM.
BOXASPH.

APRON

E.O.P.

C&G

WATER
LINE 
MARKER

BRIDGETOWNE
SUBDIV. SIGN

& PLANTER BOX

BELLSOUTH
COMM. BOX



CONSTRUCTION PLAN

13-0010

CURVE #5

SIGN
DISTURB
DO NOT

65.00’ RT

154+57.52
54.84’ RT

154+58.19

65.00’ RT

157+15.00

65.00’ RT

159+02.00

125.00’ RT

158+50.00125.00’ RT

157+60.00

80.00’ RT

154+50.00

80.00’ RT

154+56.54

80.00’ RT

157+26.25

80.00’ RT

158+89.00

65.00’ RT

155+48.64

61.00’ LT

155+69.25

55.06’ LT

155+69.21

60.00’ LT

156+58.00

58.00’ LT

156+92.40

67.00’ LT

156+92.46

73.00’ LT

157+24.47

54.43’ LT

156+67.00

54.27’ LT

156+92.38

58.00’ LT

157+08.00

54.12’ LT

157+16.84

37.32’ LT

501+04.64

33.18’ RT

501+04.63

37.23’ LT

501+18.22

53.22’ LT

500+90.00

37.21’ LT

501+59.00
33.06’ RT

501+59.00

60.00’ LT

158+80.54

68.00’ LT

158+71.43

53.15’ LT

158+67.23

130.00’ RT

157+60.00

130.00’ RT

158+50.00
STA. 158+50.00

SR 369/BROWNS BRIDGE RD 

BEG. REQ’D LIMITED ACCESS
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

SR 369/BROWNS BRIDGE RD
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SCALE IN FEET

0 40 80
DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

FORSYTH COUNTY
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1
5
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4
1
.
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S 40°39’00.9" E

499+00

501+00

F8

F9

F10

F11

F21

F22

24"

18"

24"

24"

18"

30"

30"

F23

F24

F25

F26

18
"

18"

18"

QQ1

QQ2

30"

RETAI
N

TO BE REMOVED

TO BE REMOVED

30"

SR 369/BROWNS BRIDGE ROAD

R=
75
’

R=75’

R=4’

R=4’

4
8
’

8
’

2
4
’

3
6
’

8
’

4
8
’

CUT RAMP
TYPE B CURB

CUT RAMP
TYPE B CURB

CUT RAMP
TYPE B CURB

R=
75
’

R=75’

RAMP
CURB CUT 
TYPE B 

10.00’ RT
+54.00’

2.00’ RT
+54.00’

10.00’ LT
+50.00’

2.00’ LT
+50.00’

2.00’ LT
+48.64’

L
CONST. C

5’ SIDEWALK

K
L

A
W

E
D
IS

 ’5

KLAWEDIS ’5

3
6
’

4
8
’

8
’

8’ SIDEWALK

K
LA

WE
DI

S
 ’

8

KLAWEDIS ’8

K
L

A
W

E
D
I

S
 
’

8

W
A
L

M
A
R
T
 
D
R
I
V
E

W
A
Y

R=2’
40.00’ RT
+61.34’

R=3’
41.00’ RT
+76.54’

R=2’
18.39’ LT
+46.53’

R=3’
41.00’ RT
+26.54’

R=6’
44.00’ RT
+34.75’

R=2’
29.64’ RT
+35.92’

R=2’
40.00’ LT
+42.93’

R=3’
41.00’ LT
+26.80’

R=2’
29.37’ RT
+54.48’

R=2’
18.65’ LT
+62.73’

R=3’
41.00’ LT
+76.80’

R=6’
44.00’ LT
+69.14’

34.00’ LT
+57.63’

E 2319330.7633

N 1551942.5057

WALMART DRIVEWAY/UNNAMED DR STA. 500+00.00

SR 369/BROWNS BRIDGE RD STA. 157+96.18=

500+70.58’, 61.85’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

500+80.84’, 51.90’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

499+17.87’, 57.36’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

499+04.68’, 59.13’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

24.45’ RT
+21.54’

24.08’ LT
+20.46’

46.00’ LT
+97.76’

46.00’ LT
+96.29’

24’ 24’

34.00’ LT
+97.76’

42.50’ LT
+30.82’

19.55’ LT
498+78.52
END SIDEWALK

43.06’ RT
498+79.60
BEG. SIDEWALK

TYPE 7 CURB FACE (TYP.)
6" RAISED ISLAND W/ 

E 2319444.3385

N 1552038.9559

STA. 501+49.00

WALMART DRIVEWAY

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

E 2319234.7224

N 1551860.9499

STA. 498+74.00

UNNAMED DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

89°41’15.6"

89°41’15.6"

(TYP.)
DETAIL A-4
CONST. 
SEE GDOT 
CURB CUTS 

U
N
N
A

M
E
D
 
D
R

DAY INVESTMENTS III LLC

N/F

W/R .XE

W/R .XE

W/R .XE

W/R .XE

P L

P L

P L

PL

PL

PL

P L P L

LL 100

LL 137

DAY INVESTMENTS III LLC

N/F

GPS HOSPITALITY LLC

N/F

BUSINESS TRUST

WALMART REAL ESTATE 

N/F

BUSINESS TRUST

WALMART REAL ESTATE 

N/F

REQ’D R/W

   30

32  

   33

   34

REQ’D R/W

AREA 1

AREA 2

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

SLOPES & DRAINAGE

& MAINT. OF 

EASM’T FOR CONST. 

LI
MI

TE
D 

AC
CE

SS

RE
Q’

D 
R/

W 
&

OF SLOPES, DRAINAGE, & UTILITIES

EASM’T FOR CONST. & MAINT.

   34A

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R
/W

AREA 1

AREA 1

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
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423+25.37
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24.00’ LT
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SEE STAGE 1B STAGING X-SECTIONS FOR MORE DETAILS.

TRIPLE 7’X5’ RCBC. MAINTAIN TRAFFIC ON EXISTING PAVEMENT DURING THIS STAGE.

WILL TIE INTO EXISTING GUARDRAIL. START CONSTRUCTING NEW SECTIONS OF THE

STA. 168+12 LT (WITH TEMP. ATTENUATOR) TO STA. 173+60 RT. WHERE IT 

FUTURE SHIFT ALONG SR 369. CONSTRUCT TEMPORARY CONCRETE BARRIER FROM 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 165+25 TO STA. 173+70 LT. FOR 

STAGE DETAILS
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        SR 369/SR 306 INTERSECTION TO PREVENT DRAINAGE ISSUES IN STAGE 1D. 

        CORRESPONDING 24" STORM DRAIN PIPE TILL IT TIES INTO AN EXISTING MANHOLE NEAR THE 

        DRAINAGE STRUCTURE T2 ALONG WITH THE BOTTOMS OF STRUCTURES T4, T5, & T6 ALONG THE 

        FOR ACCESS TO PARCELS 42 & 44 DURING STAGE 1E & STAGE 2 CONSTRUCTION. ALSO, CONSTRUCT 

        ADD TEMPORARY PAVEMENT TO MEDIAN OF SR 400/US19 AS SHOWN. CONSTRUCT TEMPORARY DRIVEWAY 

        ISLANDS ON SOUTH SIDE OF SR 369/SR 400 INTERSECTION & REPLACE WITH TEMPORARY PAVEMENT. 

        TO 174+00. CONSTRUCT ASPHALT OVERLAY FROM STA 164+50 TO 173+00. REMOVE EXISTING CONCRETE 

        RCBC.CONSTRUCT TEMPORARY PAVEMENT ALONG SR 369 FROM STA 110+50 TO 117+00, STA. 159+00 

        PLACE INSIDE TEMPORARY BARRIERS BEFORE CONTINUING THE RECONSTRUCTION OF THE TRIPLE 7’X5’ 

STAGE 1C - SHIFT TRAFFIC ALONG SR 369 TO TEMPORARY PAVEMENT LOCATED ALONG NORTH SIDE OF SR 369.

        FOR STAGE 1C.

        PLACED BETWEEN STA. 169+00 TO STA. 170+00 BEFORE TRAFFIC SHIFT TO TEMPORARY PAVEMENT 

        PAVEMENT TO MEDIAN OF SR 400/US19 AS SHOWN. REMOVE INSIDE TEMPORARY BARRIER THAT WAS

        SIDE OF SR 369/SR 400 INTERSECTION & REPLACE WITH TEMPORARY PAVEMENT. ADD TEMPORARY

        AT SR 369/SR 400 BEFORE TRAFFIC SHIFT. REMOVE EXISTING CONCRETE ISLANDS ON NORTH 
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        CONSTRUCT TEMPORARY PAVEMENT & OUTSIDE TEMPORARY BARRIERS BETWEEN STA. 165+00 TO 
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NORTH SIDE OF SR 369/SR 400 INTERSECTION AND REPLACE WITH TEMPORARY 

WILL TIE INTO EXISTING GUARDRAIL. REMOVE EXISTING CONCRETE ISLANDS ON 

STA. 168+12 LT (WITH TEMP. ATTENUATOR) TO STA. 173+60 LT. WHERE IT 

FUTURE SHIFT ALONG SR 369. CONSTRUCT TEMPORARY CONCRETE BARRIER FROM 
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CONST. C SR 369/MATT HWY

E 2315187.3301

N 1554316.2252

STA. 108+50.00

SR 369/MATT HWY

BEGIN OVERLAY, LEVELING, AND WIDENING

END MILLING AND INLAY

E 2315325.2713

N 1554403.9133

STA. 301+10.00

COAL MOUNTAIN DR 

END MILLING, INLAY, AND WIDENING

LIMIT OF CONSTRUCTION

E 2315314.3614

N 1554340.8500

STA. 300+46.00

COAL MOUNTAIN DR

BEGIN MILLING, INLAY, AND WIDENING

E 2315039.0030

N 1554338.4697

STA. 107+00.00

SR 369/MATT HWY

BEGIN PROJECT

E 2315088.5690

N 1554331.9018

STA. 107+50.00

SR 369/MATT HWY

BEGIN MILLING AND INLAY

BEGIN PVMT CONSTRUCTION

ONE STORY BUILDING

HOUSE

BUILDING

FL 1219.54’ FL 1218.82’

FL 1210.70’

FL 1209.98’

FL 1211.39’

FL 1208.75’

18"CMP 18"CMP

GRAVEL 
DRIVE

EX. DT

EX. DT

12" RCP

EX. DT

D

YH

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

18"

18"

TEMPORARY 18" SIDE DRAIN PIPE

STAGING SUMMARY CONTINUED:

X-SECTIONS FOR FURTHER DETAILS.

36" CROSS-DRAIN WITH PIPE ELBOW & SAFETY END SECTION AS SHOWN. SEE STAGE 1C

18" SIDE DRAINS, ALONG WITH TEMPORARY "V" DITCH AS SHOWN. CONSTRUCT TEMPORARY

FUTURE SHIFT ALONG SR 369. CONSTRUCT TEMPORARY 18" PIPE ELBOWS, TEMPORARY 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 110+50 TO STA. 117+10 RT. FOR 

STAGE DETAILS

        INTO AN EXISTING MANHOLE NEAR THE SR 369/SR 306 INTERSECTION TO PREVENT DRAINAGE ISSUES IN STAGE 1D. 

        BOTTOMS OF STRUCTURES T4, T5, & T6 ALONG THE CORRESPONDING 18" STORM DRAIN PIPE TILL IT TIES 

        DURING STAGE 1E & STAGE 2 CONSTRUCTION. ALSO, CONSTRUCT DRAINAGE STRUCTURE T2 ALONG WITH THE 

        TO MEDIAN OF SR 400/US19 AS SHOWN. CONSTRUCT TEMPORARY DRIVEWAY FOR ACCESS TO PARCELS 42 & 44 

        SIDE OF SR 369/SR 400 INTERSECTION & REPLACE WITH TEMPORARY PAVEMENT. ADD TEMPORARY PAVEMENT 

        CONSTRUCT ASPHALT OVERLAY FROM STA 164+50 TO 173+00. REMOVE EXISTING CONCRETE ISLANDS ON SOUTH

        CONSTRUCT TEMPORARY PAVEMENT ALONG SR 369 FROM STA 110+50 TO 117+00, STA. 159+00 TO 174+00.

        PLACE INSIDE TEMPORARY BARRIERS BEFORE CONTINUING THE RECONSTRUCTION OF THE TRIPLE 7’X5’ RCBC.

STAGE 1C - SHIFT TRAFFIC ALONG SR 369 TO TEMPORARY PAVEMENT LOCATED ALONG NORTH SIDE OF SR 369.

        SR 400/US19 AS SHOWN.

        INTERSECTION & REPLACE WITH TEMPORARY PAVEMENT. ADD TEMPORARY PAVEMENT TO MEDIAN OF 

        BEFORE TRAFFIC SHIFT. REMOVE EXISTING CONCRETE ISLANDS ON NORTH SIDE OF SR 369/SR 400 

        NORTH SIDE OF SR 369. CONSTRUCT TEMPORARY TRAFFIC SIGNAL MODIFICATION AT SR 369/SR 400 

        TEMPORARY PAVEMENT & OUTSIDE TEMPORARY BARRIERS BETWEEN STA. 165+00 TO 173+70 ALONG 

STAGE 1B - BEGIN RECONSTRUCTION & EXTENSION OF TRIPLE 7’X5’ RCBC AT STA. 169+40. CONSTRUCT 

STAGE 1A - CONSTRUCT INITIAL EROSION CONTROL ITEMS.

STAGING SUMMARY

        IS READY TO BE SHIFTED TO NEW PATTERN

        DURING THIS PHASE OF CONSTRUCTION. FINISH OVERLAY OF SR 400/US 19 NB AT END OF STAGE WHEN TRAFFIC 

        CONSTRUCTION. CONTRACTOR IS RESPONSIBLE THAT SIGHT DISTANCE FOR THE SIGNAL IS MAINTAINED AT ALL TIMES

        TEMPORARY TRAFFIC SIGNAL IS REQUIRED AT SR 369’S INTERSECTION WITH SR 400/US 19 DUE TO BRIDGE 

        SR 369 IN THE AREA BETWEEN THE FUTURE SR 369 WESTBOUND LANES AND EXISTING SR 369 TRAVEL LANES. A 

        PLACE TEMPORARY BARRIER AS SHOWN. TEMPORARY SHORING IS REQUIRED FROM STA. 176+60 TO STA. 180+00 ALONG 

        STA 159+50 TO STA 172+00 AFTER TRAFFIC SHIFT & BEFORE THE PROPOSED FILL TRAPS WATER ALONG SR 369.

        ALONG SR 369. CONSTRUCT TEMPORARY DRAINAGE ON THE LEFT SIDE OF TRAFFIC ALONG SR 369 FROM 

        LOCATION OF BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY, NORTH SIDE OF SR 306, & REMAINING CROSSDRAINS 

        THE NEW LOCATION OF SETTINGDOWN ROAD,  THE OUTSIDE SHOULDER OF SR 400/US 19, ALL RAMPS, THE NEW 

        OF SR 369 INCLUDING THE NORTH SIDE OF THE BRIDGE OVER  SR 400/US 19, THE NORTH SECTION OF SR 9,

STAGE 1D - SHIFT TRAFFIC ALONG SR 369 TO TEMPORARY PAVEMENT ON THE SOUTH SIDE OF SR 369. CONSTRUCT NORTH SIDE 

       ASPHALT SURFACE, RAISED CONCRETE ISLANDS, AND FINAL STRIPING.

STAGE 3 - SHIFT SR 369 TO OUTSIDE LANES. FINISH CONSTRUCTING OVERLAY & REMAINING CONCRETE MEDIAN, FINAL 

STAGE 2B - CONSTRUCT THE EAST SIDE OF SR 9’S SOUTHERN SECTION & WEST SIDE OF SR 306’S SOUTHERN SECTION.

       CONSTRUCT CONCRETE MEDIANS ALONG SR 369 AS SHOWN. FINISH RECONSTRUCTING THE MEDIAN OF SR 400/US 19.

       OPEN TO TRAFFIC UNTIL COMPLETE OF STAGE 3. FINISH BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY TIE-IN. 

STAGE 2 - CONSTRUCT THE SOUTH SECTION OF SR 369, SR 9 & SR 306. RAMP B IS TO HAVE ONLY ONE LANE OF TRAVEL 

        TO BE ACCESSED FROM SR 369.

        VIA TEMPORARY DRIVEWAY CONSTRUCTED IN STAGE 1C UNTIL THE TEMPORARY SHORING IS REMOVED AND ARE ABLE 

        OF THE STAGE. OPEN RAMPS  C & D AT COMPLETION OF STAGE 1E. MAINTAIN ACCESS TO PARCELS 42 & 44 

        TIE-IN. CONSTRUCT LEFT SIDES OF SR 9 & SR 306.  FINISH REPAVING OF SR 400/US 19 SB AT THE END

        SETTINGDOWN ROAD DURING THIS STAGE AND CONTINUE WORKING ON BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY 

        DETOUR PLAN SHOWN ON SHEETS 20-001 & 20-002. OPEN RAMPS  A & B AT SAME TIME. ALSO, FINISH 

        IN AREA OF FORMER SR 369/SR 400 INTERSECTION.ACCESS TO SR 369 FROM SR 400/US 19 IS TO FOLLOW THE 

        SR 400/US 19 UNAVAILABLE FOR 15 DAYS WHILE RAMPS C & D ARE COMPLETED. COMPLETE RAMP B CONSTRUCTION

        SR 400/US 19. RAMPS C & D WILL BE COMPLETED AFTER TRAFFIC SHIFT WITH ACCESS FROM SR 369 TO 

STAGE 1E - SHIFT TRAFFIC ALONG SR 369 BETWEEN STA. 150+50 TO STA. 158+50 TO NEW ALIGNMENT AND BRIDGE OVER 

TEMPORARY 18" PIPE ELBOW

TEMPORARY 18" PIPE ELBOW
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CUMMING LAND DEVELOPERS LLC

N/F

JOHN DAVID & 

DEBORAH ANN WILL

N/F

BOBBY JOE JR &
BENJAMIN CARL WOFFORD

N/F

ROBERT PICKRON

N/F

GEORGIA POWER COMPANY

N/F

HOWARD PARTNERS LLLP

N/F

BARBARA JEAN & RANDALL DAY

N/F
GEORGIA POWER COMPANY

EX. R/W

EX. R/W
EX. R/W EX. R/W

EX. R/W

N/F
BOBBY JOE JR &

BENJAMIN CARL WOFFORD

PL PL

P L P L

EX. R/W

P L

REQ’D R/W

REQ’D R/W

REQ’D R/W REQ’D R/W

4  

   3

   5

6  7  

   8

   9

   9

8  

REQ’D R/W

113+00.00

65.00’ LT

113+75.00

100.00’ LT

113+95.00

100.00’ LT

114+31.18

86.77’ LT

114+50.00

80.00’ LT

114+57.02

65.00’ LT

114+90.00

70.00’ LT

115+15.00

100.00’ LT

115+41.48

115.00’ LT

115+50.00

144.00’ LT

115+77.23

144.00’ LT

116+09.00

144.00’ LT

116+05.00

110.00’ LT 116+81.00

66.00’ LT

117+08.54

100.00’ LT

117+03.96

70.00’ LT

117+03.35

66.00’ LT

117+01.81

56.00’ LT

113+70.00

48.82’ LT

113+70.00

80.00’ LT

114+34.42

48.25’ LT

114+00.00

80.00’ LT

113+06.43

48.00’ LT

114+00.00

48.73’ LT

114+90.00

48.00’ LT

116+81.00

48.00’ LT

113+00.00

36.00’ RT

113+60.00

41.39’ RT

113+84.91

25.53’ RT

113+95.00

44.24’ RT

114+75.00

50.00’ RT

113+50.00

80.00’ RT

113+60.00

67.00’ RT

113+65.58

80.00’ RT

113+70.25

67.00’ RT

113+95.00

67.00’ RT

114+80.43

80.00’ RT

114+85.00

105.00’ RT

115+15.00

105.00’ RT

115+21.85

80.00’ RT

116+00.00

80.00’ RT

116+40.15

83.00’ RT

115+67.59

38.91’ LT

116+48.94

50.00’ RT

116+49.86

46.53’ RT116+83.24

50.00’ RT

116+97.06

25.29’ LT

115+68.25

46.00’ LT

118+90.00
80.00’ LT

119+10.00
80.00’ LT

118+86.60
70.00’ LT

118+10.00
56.00’ LT

118+60.00
50.00’ LT

118+65.55
95.00’ RT

118+75.00
145.00’ RT
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)
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CONST. C

SR 369/MATT HWY

ONE STORY BUILDING

ONE STORY

BUILDING

MILE 10
SIGN

FL 1206.85’

FL 1204.06’

FL 1202.59’

FL 1205.42’

FL 1205.62’
FL 1205.58’

FL 1206.27’
FL 1206.33’

FL 1210.01’
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"
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18"CMP

15"CMP

12"RCP

12"RCP

15"RCP

FL 1206.59’

FL 1205.37’

ONE STORY BUILDING

BUILDING OVERHANG
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EX. DT
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EX. DT

EX. DT

EX
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DT

EX. DT

DY

H

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

18"

3
6
"

TEMPORARY 18" SIDE DRAIN PIPE

TEMPORARY 36" CROSS DRAIN PIPE

X-SECTIONS FOR FURTHER DETAILS.

36" CROSS-DRAIN WITH PIPE ELBOW & SAFETY END SECTION AS SHOWN. SEE STAGE 1C

18" SIDE DRAINS, ALONG WITH TEMPORARY "V" DITCH AS SHOWN. CONSTRUCT TEMPORARY

FUTURE SHIFT ALONG SR 369. CONSTRUCT TEMPORARY 18" PIPE ELBOWS, TEMPORARY 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 110+50 TO STA. 117+10 RT. FOR 

STAGE DETAILS

TEMPORARY 36" PIPE ELBOW
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N/F

DAY INVESTMENTS III LLC

/W EX. R/W

EX. R/W

EX. R/W

EX. R/W

P L

P L

P L

PL
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PL

P L P L

LL 100

LL 137

PCF PCF

PCF

N/F

DAY INVESTMENTS III LLC

N/F

GPS HOSPITALITY LLC

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

REQ’D R/W

   30

32  

   33

   34

REQ’D R/W

154+57.52

65.00’ RT

154+58.19

54.84’ RT

157+15.00

65.00’ RT

159+02.00

65.00’ RT

158+50.00

125.00’ RT

157+60.00

125.00’ RT

154+50.00

80.00’ RT

154+56.54

80.00’ RT

157+26.25

80.00’ RT

158+89.00

80.00’ RT

AREA 1

AREA 2

155+48.64

65.00’ RT
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61.00’ LT
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55.06’ LT
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60.00’ LT

156+92.40

58.00’ LT

156+92.46

67.00’ LT

157+24.47

73.00’ LT
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54.43’ LT
156+92.38

54.27’ LT

157+08.00

58.00’ LT

157+16.84

54.12’ LT

501+04.64

37.32’ LT

501+04.63

33.18’ RT

501+18.22

37.23’ LT

500+90.00

53.22’ LT

501+59.00

37.21’ LT

501+59.00

33.06’ RT

158+80.54

60.00’ LT

158+71.43

68.00’ LT

158+67.23

53.15’ LT
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157+60.00

130.00’ RT

158+50.00

130.00’ RT

BEG. REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 158+50.00
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS
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REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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L

CONST. C

W
A
L

M
A
R
T
 
D
R
I
V
E

W
A
Y

E 2319444.3385

N 1552038.9559

STA. 501+49.00

WALMART DRIVEWAY

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

E 2319234.7224

N 1551860.9499

STA. 498+74.00
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LIMIT OF CONSTRUCTION
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24" RCP
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SAFETY END SECTION

GDOT STD. 1122

INV. ELEV= 1177.09

36" HDPE

JB (BURIED)
APPROX. LOC.

36" HDPE

18" HDPE

DI TOP EL. 1178.46’
I.E. OUT 1172.08’

SWCB TOP EL. 1179.63’
I.E. IN (W) 1172.34’
I.E. IN (N) 1172.26’
I.E. OUT 1172.56’

30" H
DPE

3
0
"
 
H
D
P
E

SWCB TOP EL. 1179.75’
I.E. IN 1172.78’
I.E. OUT 1172.56’

30" HDPE

DI TOP EL. 1180.49’
I.E. IN 1173.22’
I.E. OUT 1172.99’

SWCB TOP EL. 1179.91’
I.E. IN 1173.87’
I.E. OUT 1173.80’

18" HDPE

DI TOP EL. 1180.49
I.E. OUT 1174.42’

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

EX. DT

DY

H

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

MORE DETAILS.

ELEVATIONS OF EXISTING DITCH. SEE STAGE 1C STAGING X-SECTIONS FOR 

TEMPORARY 18" PIPE TO TEMPORARY 4’ FLAT BOTTOM DITCH THAT MATCHES 

FUTURE SHIFT ALONG SR 369. CONSTRUCT TEMPORARY 18" PIPE ELBOW & 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 159+00 TO STA. 174+00 FOR 

STAGE DETAILS
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60.00’ LT
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78.00’ LT

162+19.00

80.00’ LT
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162+32.00
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WHERE IT WILL TIE INTO EXISTING GUARDRAIL. CONSTRUCT INSIDE TEMPORARY 

BARRIER FROM STA. 164+50 RT (WITH TEMP. ATTENUATOR) TO STA. 173+70 RT. 

THAT MATCHES  ELEVATIONS OF EXISTING DITCH. CONSTRUCT TEMPORARY CONCRETE

FUTURE SHIFT ALONG SR 369. CONSTRUCT TEMPORARY FLAT BOTTOM DITCH 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 159+00 TO STA. 174+00 FOR 

STAGE DETAILS
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CONSTRUCTION STAGING PLAN

FOR MORE DETAILS.

OF STAGE 1D. SEE STAGE 1C STAGING X-SECTIONS

7’X5’ RCBC WILL BE CONSTRUCTED AT THE START 

STAGE. THE REMAINING SECTION OF THE TRIPLE 

TRIPLE 7’X5’ RCBC AS PRACTICAL DURING THIS 

170+50. CONSTRUCT AS MUCH OF THE PROPOSED 

AT BOTH ENDS) BETWEEN STA. 167+50 TO STA. 

TEMPORARY BARRIER (TEMP. ATTENUATORS PLACED 

THE EXISTING GUARDRAIL. CONSTRUCT INSIDE 

STA. 173+70 RT. WHERE IT WILL TIE INTO 

STA. 164+50 RT (WITH TEMP. ATTENUATOR) TO 

CONSTRUCT TEMPORARY CONCRETE BARRIER FROM 

TO STA. 174+00 FOR FUTURE SHIFT ALONG SR 369. 
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7’X5’ RCBC WILL BE CONSTRUCTED AT THE START OF STAGE 1D. SEE STAGE 1C 
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(TEMP. ATTENUATORS PLACED AT BOTH ENDS) BETWEEN STA. 167+50 TO 

WILL TIE INTO EXISTING GUARDRAIL. CONSTRUCT INSIDE TEMPORARY BARRIER 

STA. 164+50 RT (WITH TEMP. ATTENUATOR) TO STA. 173+70 RT. WHERE IT 

FUTURE SHIFT ALONG SR 369. CONSTRUCT TEMPORARY CONCRETE BARRIER FROM 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 159+00 TO STA. 174+00 FOR 

STAGE DETAILS
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SOUTH SIDE OF SR 369/SR 400 INTERSECTION AND REPLACE WITH TEMPORARY 

WILL TIE INTO EXISTING GUARDRAIL. REMOVE EXISTING CONCRETE ISLANDS ON 

STA. 164+50 RT (WITH TEMP. ATTENUATOR) TO STA. 173+70 RT. WHERE IT 
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ESA - ENV. SENSITIVE AREA

SR 369 IS REMOVED IN STAGE 1D.

OF THE SR 369/306 INTERSECTION ONCE THE EXISTING CROSSDRAIN UNDER 

IS NEEDED TO PREVENT PONDING IN THE DITCH AT THE SOUTHWEST CORNER 

BE TEMPORILY CAPPED UNTIL STAGE 2. CONSTRUCTION OF THIS PIPE SYSTEM 
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MANHOLE AT A FL ELEVATION 1218.62 UNTIL THE REST OF THE SYSTEM 
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I.E. OUT 1235.64’

TWO STORY BUILDING

DI TOP EL. 1224.22’
I.E. OUT 1220.82’

MH TOP EL. 1224.83’
I.E. IN 1220.56’
I.E. OUT 1220.56’

MH TOP EL. 1224.06’
SE I.E. IN 1220.06’
NW I.E. IN 1220.10’
I.E. OUT 1219.96’

FES
INV=1231.28’
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RAMP
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LANIER SIGNS

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

UNDER SR 369 IS REMOVED IN STAGE 1D.

IN THE DITCH AT THE SOUTHWEST CORNER OF THE SR 369/306 INTERSECTION ONCE THE EXISTING CROSSDRAIN

BE TEMPORILY CAPPED UNTIL STAGE 2. CONSTRUCTION OF THIS PIPE SYSTEM IS NEEDED TO PREVENT PONDING 

UNTIL THE REST OF THE SYSTEM IS CONSTRUCTED IN STAGE 2. STRUCTURES T4, T5, & T6 WILL NEED TO 

PIPE FROM STRUCTURE T6 & HAVE IT TEMPORILY TIE INTO EXISTING MANHOLE AT A FL ELEVATION 1218.62

THE CORRESPONDING 24" RCP TYING ALL THE STRCUTRES TOGETHER. CONSTRUCT 125 LF OF PROPOSED 24"

CONSTRUCT MEDIAN DROP INLET STRUCTURE T2 ALONG WITH BOTTOMS OF STRUCTURES T4, T5, & T6, AND 

STAGE DETAILS
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EX. R/W
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10  

11     12

   13 14  
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   16

118+90.00

80.00’ LT

119+10.00

80.00’ LT

118+86.60

70.00’ LT

118+10.00

56.00’ LT

118+60.00

50.00’ LT

119+15.85

9.73’ LT

119+21.70

59.50’ LT

119+98.23

59.50’ LT

120+75.27

4.60’ LT

120+41.02

66.51’ LT 120+69.13

69.88’ LT

121+68.63

3.28’ LT

320+80.35

103.48’ LT

121+00.00

85.00’ LT

321+15.00

65.00’ LT 321+04.33

51.31’ RT
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119+17.93
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119+39.68
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70.29’ RT
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85.00’ RT

120+10.00

72.39’ RT

120+10.00

85.00’ RT

120+16.61

72.54’ RT
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90.00’ RT
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318+91.69

40.12’ RT
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66.82’ RT
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120+55.43

80.00’ LT

321+27.64

51.50’ LT

121+62.30
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TWO STORY 
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ONE STORY BUILDING

ONE STORY BUILDING

MILE 10
SIGN

FL 1210.01’

FL 1210.21’

FL 1212.33’

FL 1212.33’

15"CMP

15"RCP

GAS STATION

FL 1214.60’

WOOD PORCH

1
8
"
R
C
P

15"RCP

STORAGE BUILDING

GAS PUMP 
CANOPY 

15"RCPDI TOP EL. 1221.38’
E I.E. IN 1218.95’
SE I.E. IN 1218.92’
N I.E. OUT 1218.72’

DIESEL
PUMP
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PEX. DT

EX. DT
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D
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DI TOP 
EL. 1219.81’
I.E IN 1217.35’
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FL 1220.68’
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LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

A24

A25

B1
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B3
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1
8
"
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"
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"
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"
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18
"

A30

TO BE REMOVED
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E
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E
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V
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A31 18"
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DEEP LEVELING WITH 6" LIFTS ARE TO BE USED. CROSSDRAINS TO BE CONSTRUCTED UNDER TRAFFIC WITH FLAGMAN 

CONSTRUCT TEMPORARY PAVEMENT IN AREA OF FUTURE CONCRETE MEDIAN. SR 9 IS TO BE CONSTRUCTED UNDER TRAFFIC.
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120+00.00
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123+75.23
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90.00’ RT 124+50.00

90.00’ RT

125+50.00

85.00’ RT

125+60.00

85.00’ RT
127+90.00

85.00’ RT

128+10.00

85.00’ RT

128+17.68

70.00’ RT
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80.00’ RT

125+31.17
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P
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O
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S
T
O
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U
I
L
D
I
N
G

FL 1221.20’
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15"RCP
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N
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Y

EX. DT

EX. DT
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H

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION
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N/F

369 CORNERS LLCN/F

369 CORNERS LLC

EX. R/W

EX. R/W

EX. R/W

P L

N/F

369 CORNERS LLC

REQ’D R/W

REQ’D R/W

REQ’D R/W

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE
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15  
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129+90.00

95.00’ LT
130+10.00

95.00’ LT

129+49.00

34.36’ LT
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130+10.00

50.00’ LT
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50.00’ LT
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66.58’ RT
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80.00’ RT 130+10.00
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PROPERTY AND EXISTING R/W LINE L
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FL 1219.70’

1
8
"
R
C
P

15"RCP
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DT

EX. DT

EX. DT EX. DT EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

C3

C4

C5

C6
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18"
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2
4
"

2
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2
4
"
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FLOWABLE FILL 

FILL EXISTING 18" RCP WITH

CONSTRUCT TEMPORARY PAVEMENT IN AREA OF FUTURE CONCRETE MEDIAN. DEEP LEVELING WITH 6" LIFTS ARE TO BE USED. 
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EX. R/W EX. R/W
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ANDALUSIA PROPERTIES INC

C/O SAVAGE SAVAGE & BROWN

PL

N/F

FIRST CHRISTIAN CHURCH
OF CUMMING INC.

N/F

DAY INVESTMENTS III LLC

REQ’D R/W

REQ’D R/W

   28

29  

30  

   31

153+50.00

55.79’ RT

154+00.00

65.00’ RT

149+03.32

62.38’ RT

149+10.00

80.00’ RT

149+30.00

96.00’ RT

358+65.00

55.00’ LT

358+65.00

50.23’ LT

358+96.76

50.18’ LT

358+80.00

49.87’ RT

359+11.41

49.92’ RT

358+80.00

60.00’ RT

359+10.00

65.00’ RT

150+88.13

59.88’ RT

152+00.00

75.00’ RT

152+50.00

70.00’ RT 153+50.00

70.00’ RT 154+50.00

80.00’ RT

150+52.23

65.00’ LT

150+30.88

39.34’ LT
150+39.67

49.90’ LT

150+80.00

75.00’ RT

AREA 3

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

150+91.00

68.00’ LT

154+00.00

62.00’ LT
EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

PROPOSED R/W BY OTHERS
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

358+00
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S 39°25’26.2" E

511+00

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

E 2318768.5764

N 1552512.2081

STA. 359+35.00

BRIDGETOWNE DR

END MILLING AND INLAY

B
R
I
D
G
E
T
O

W
N
E
 
D
R

E 2318670.6429

N 1552440.3054

STA. 358+13.50

BRIDGETOWNE DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

C
O
A
L
 

M
O
U
N
T
A
I
N
 
C
O
N
N

E 2318914.4701

N 1552627.4691

STA. 511+21.00

COAL MOUNTAIN CONN

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

FL 1188.33’

FL 1183.54’
FL 1182.51’

FL 1182.27’

FL 1181.71’

18"CMP

18"CMP

18"CMP

24" RCP

24" RCP

FES
FL 1184.50’

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

SWCB TOP EL 1187.11’
I.E. IN 1181.86’
I.E. OUT 1181.64’

EX. DT

EX. DT

EX. DT

FL 1187.83’

EX. DT

DY

H
OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

F5

F7

18"

18"

24"

18"

18
"

24"

24"

F31 F32

F29

TO BE REMOVED
TO BE REMOVED

TO BE REMOVED

F30

STA. 158+50 FOR TRAFFIC SHIFT IN STAGE 1E. SEE STAGINGS X-SECTION FOR FURTHER DETAILS.

CONSTRUCT TEMPORARY PAVEMENT IN AREA OF FUTURE CONCRETE MEDIAN. CONSTRUCT PARTIAL OVERLAY FROM STA. 150+50 TO 

STAGE DETAILS
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N/F

DAY INVESTMENTS III LLC

EX. R/W

EX. R/W

EX. R/W

EX. R/W

P L

P L

P L

PL

PL

PL

P L P L

LL 100

LL 137

PCF PCF

PCF

N/F

DAY INVESTMENTS III LLC

N/F

GPS HOSPITALITY LLC

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

REQ’D R/W

   30

32  

   33

   34

REQ’D R/W

154+57.52

65.00’ RT

154+58.19

54.84’ RT

157+15.00

65.00’ RT

159+02.00

65.00’ RT

158+50.00

125.00’ RT

157+60.00

125.00’ RT

154+50.00

80.00’ RT

154+56.54

80.00’ RT

157+26.25

80.00’ RT

158+89.00

80.00’ RT

AREA 1

AREA 2

155+48.64

65.00’ RT

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. 

& MAINT. OF 

SLOPES & DRAINAGE
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Q’

D 
R/

W 
&
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TE
D 

AC
CE

SS

155+69.25

61.00’ LT

155+69.21

55.06’ LT

156+58.00

60.00’ LT

156+92.40

58.00’ LT

156+92.46

67.00’ LT

157+24.47

73.00’ LT

156+67.00

54.43’ LT
156+92.38

54.27’ LT

157+08.00

58.00’ LT

157+16.84

54.12’ LT

501+04.64

37.32’ LT

501+04.63

33.18’ RT

501+18.22

37.23’ LT

500+90.00

53.22’ LT

501+59.00

37.21’ LT

501+59.00

33.06’ RT

158+80.54

60.00’ LT

158+71.43

68.00’ LT

158+67.23

53.15’ LT

EASM’T FOR CONST. & MAINT.
OF SLOPES, DRAINAGE, & UTILITIES

   34A

REQ’D R/W
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D 
R/

W

REQ’D R
/W

AREA 1

AREA 1

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

157+60.00

130.00’ RT

158+50.00

130.00’ RT

BEG. REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 158+50.00
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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499+00

501+00

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

W
A
L

M
A
R
T
 
D
R
I
V
E

W
A
Y

E 2319444.3385

N 1552038.9559

STA. 501+49.00

WALMART DRIVEWAY

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

E 2319234.7224

N 1551860.9499

STA. 498+74.00

UNNAMED DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

U
N
N
A

M
E
D
 
D
R

24" RCP

24" RCP

18" RCP

 

SAFETY END SECTION

GDOT STD. 1122

INV. ELEV= 1177.09

36" HDPE

JB (BURIED)
APPROX. LOC.

36" HDPE

18" HDPE

DI TOP EL. 1178.46’
I.E. OUT 1172.08’

SWCB TOP EL. 1179.63’
I.E. IN (W) 1172.34’
I.E. IN (N) 1172.26’
I.E. OUT 1172.56’

30" H
DPE

3
0
"
 
H
D
P
E

SWCB TOP EL. 1179.75’
I.E. IN 1172.78’
I.E. OUT 1172.56’

30" HDPE

DI TOP EL. 1180.49’
I.E. IN 1173.22’
I.E. OUT 1172.99’

SWCB TOP EL. 1179.91’
I.E. IN 1173.87’
I.E. OUT 1173.80’

18" HDPE

DI TOP EL. 1180.49
I.E. OUT 1174.42’

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

EX. DT

DY

H

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION
AND REOPENED TO TRAFFIC.

UNTIL DRIVEWAY STA. 163+00.00 LT IS RECONSTRUCTED

MAINTAIN FULL DRIVEWAY ACCESS STA. 157+97.18 LT 

REPLACE WITH PERMANENT PAVEMENT

REMOVE EXISTING CONCRETE ISLANDS AND 

F9

F11

F22

24"
24"

30"

30"

F24
F26

QQ1

QQ2

30"

RETAI
N

TO BE REMOVED

30"

LANE INTO RIGHT TURN LANE FOR THE WALMART DRIVEWAY TO MAXIMIZE AREA OF CONSTRUCTION WEST OF WALMART DRIVEWAY.

STA. 158+50 FOR TRAFFIC SHIFT IN STAGE 1E. SEE STAGING X-SECTIONS FOR FURTHER DETAILS. END OUTSIDE WB SR 369 

CONSTRUCT TEMPORARY PAVEMENT IN AREA OF FUTURE CONCRETE MEDIAN. CONSTRUCT PARTIAL OVERLAY FROM STA. 150+50 TO 

STAGE DETAILS

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

29.19’ RT

156+35.00

BEG. LANE SHIFT

44.00’ RT

159+00.00

END LANE SHIFT

12’12’12’12’



N/F

MARTIN ANTHONY MARCUS
C/O RICHARD SEFZIK

EX. R/W

EX. R/W

E

N/F

DAY INVESTMENTS III LLC N/F

ANN SEFZIK ETAL

EX. R/W

P L

PL

P L

PL

PL

PL

PL

LL 100

LL 137

LL
 1
38LL
 1
37

LL 99

AP
PR

OX
. 

LL
L

APPROX. LLL

APPROX. LLL

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

N/F

DAY INVESTMENTS III LLC

N/F

WM COAL MOUNTAIN

RETAIL OWNERS ASSOC

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

   32

34  

35  

   36

37  

   38

162+75.51

90.00’ RT

162+10.56

90.00’ RT
160+90.72

85.00’ RT

160+00.00

80.00’ RT

160+82.98

56.00’ RT

162+77.86

44.93’ RT

162+76.80

65.00’ RT

5017+91.05

281.21’ LT

162+10.56

65.00’ RT

160+85.38

65.00’ RT

159+61.96

54.34’ RT

AREA 2

EASM’T FOR CONST. & MAINT.OF SLOPES & DRAINAGE

EASM’T FOR CONST. 

SLOPES & DRAINAGE

EASM’T FOR CONST.

& MAINT. OF

SLOPES, DRAINAGE,

& UTILITIES

REQ’D R/W & LIMITED ACCESS

REQ’D R/W &
LIMITED ACCESS

R
E
Q
’
D
 
R
/

W
 
&
 
L
I

M
I
T
E
D
 
A
C
C
E
S
S

REQ’D R/W & LIMITED ACCESS

159+63.62

52.54’ LT
160+20.90

52.71’ LT

160+20.93

60.00’ LT

160+20.97

68.00’ LT
160+37.00

78.00’ LT

161+96.71

78.00’ LT

162+19.00

80.00’ LT

161+96.78

59.97’ LT

162+32.00

95.00’ LT

162+82.00

105.00’ LT

163+20.55

85.00’ LT

163+40.85

68.37’ LT

   34A

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,

& UTILITIES

REQ’D R/W
REQ’D R/W

AREA 2

AREA 
2

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

 SR 369/BROWNS BRIDGE RD

20

SCALE IN FEET
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S 40°39’00.9" E

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

L
CONST. C

E 2319660.6341

N 1551561.7362

E 2319463.5407

N 1551787.8712

STA. 160+00.00

SR 369/BROWNS BRIDGE RD

BEGIN FULL DEPTH PVMT CONSTRUCTION

END OVERLAY, LEVELING, AND WIDENING

30" RCP

42" RC
P

18" RCP

SAFETY END SECTION
GDOT STD. 1122

INV. ELEV = 1171.23

 

INV. ELEV =
 1167.00

390 LF - 18" RCP

JB TOP EL. 1170.23’
I.E. (W) IN 1163.29’
I.E. (S) IN 1163.73’
I.E. OUT 1163.11’

SWCB TOP EL. 1168.64’
I.E. OUT 1164.15’

HW TOP EL. 1173.98’
I.E. 1166.61’

42
" 

HDP
E

JB TOP EL. 1178.83’
I.E. IN 1168.00’
I.E. OUT 1167.92’

SWCB TOP EL. 1173.88’
I.E. IN 1168.39’
I.E. OUT 1168.32’

42"
 HDPE

JB TOP EL. 1175.25’
I.E. IN(N) 1169.80’
I.E. IN(W) 1168.64’
I.E. OUT 1168.61’

SWCB TOP EL. 1170.69’
I.E. IN 1164.46’
I.E. OUT 1164.37’

DI TOP EL. 1177.95’
I.E. IN(N) 1171.36’
I.E. IN(W) 1171.23’
I.E. OUT 1170.79’

18" 

HDPE

18" HDPE

1
8
"
 
H
D
P
E

DY

H

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

18"

F13

F14

F15

F16

F17

30"

30"

18"
18"

2
4
"

1
8
"

F27

F28

30"

30"
30

"

TO BE REMOVED

TO BE R
EMOVED

TO BE REMOVED
36"

+
0
2

18"

18"

18"

TEMPORARY DROP INLET (TYP)

TEMPORARY 18" STORM DRAIN PIPE (TYP)

CONSTRUCTED STRUCTURE F17. 

DRAIN LOW SIDE OF SR 369 SE DURING STAGE B. TEMP MEDIAN DRAINAGE FROM STA. 163+00 TO 164+50 FLOWS TO PARTIALLY 

FROM STRUCTURE F13 TO TEMP DROP INLET AT 160+50 IN MEDIAN. CONSTRUCT OTHER TEMPORARY TEMP DROP INLETS IN MEDIAN TO 

LANE FOR THE WALMART DRIVEWAY TO MAXIMIZE AREA OF CONSTRUCTION WEST OF WALMART DRIVEWAY. CONSTRUCT PART OF 24" RCP

STAGE 1D CONSTRUCTION SEE STAGING X-SECTIONS FOR FURTHER DETAILS. END OUTSIDE WB SR 369 LANE INTO RIGHT TURN 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 162+00 TO STA.163+00 TO MAINTAIN ACCESS TO CHEVRON GAS STATION DURING

STAGE DETAILS

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

53.77’ RT

162+00.00

BEG. LANE SHIFT



N/F

ANN SEFZIK ETAL

N/F

DAY INVESTMENTS 

III LLC

EX. R/W

EX. R/W

EX. R/W

EX
EX. R/W

EX. R/W

PL

PL

LL
 1

38
LL
 1

37

AP
PR

OX.
 L

LL

N/F

GEORGIA ALABAMA COMM INV LLC

PL

N/F

ANN SEFZIK ETAL

N/F

WM COAL MOUNTAIN

RETAIL OWNERS ASSOC

REQ’D R/W

   37

   38

39  

40  

166+35.00

85.00’ LT

167+40.00

85.00’ LT

164+23.27

38.74’ RT

165+92.55

38.99 RT
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51.00’ LT

189+40.00

75.00’ LT

189+53.53

75.00’ LT

189+63.00

75.00’ LT

190+44.99

50.65’ LT

189+63.00

48.00’ LT

190+57.91

70.27’ LT

190+62.10

70.26’ LT

190+66.71

70.00’ LT

189+57.19

45.35’ LT
190+03.10

48.00’ LT

190+65.66

52.04’ LT

189+50.00

72.23’ RT

189+76.84

70.36’ RT
189+95.00

70.32’ RT

AREA 1

AREA 1

AREA 2

TRACT 2

A
R
E

A
 
2

65.00’ LT

70.00’ LT

REQ’D R/W &
LIMITED ACCESS

END REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 188+55.00
END REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 186+60.00

BEGIN REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 187+30.00

186+60.00

60.00’ LT
187+30.00

60.00’ LT
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
8
7
+
0
0

1
8
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0
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0

1
9
0
+
0
0
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+
0
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P
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1
8
9
+
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.
9
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391+00

392+00

P.C.  391+37.48

P.T.  391+72.68

P.I.  391+55.09

1
8
6
+
0
0

1
8
6
+
0
0

SR 369/BROWNS BRIDGE ROAD

(
P
R
I
V
A
T
E
 
R
O
A
D
)

H
E
A
R
D
 
I
N
D
U
S
T
R
I
A
L
 
B
L
V
D

LCONST. C

E 2322184.1583

N 1550429.9763

STA. 390+50.00

HEARD INDUSTRIAL BLVD

BEGIN MILLING, INLAY, AND WIDENING

E 2322213.8967

N 1550472.6407

STA. 391+02.01

HEARD INDUSTRIAL BLVD

AND WIDENING

END MILLING, INLAY,

LIMIT OF CONSTRUCTION

END LA FENCE

ONE STORY BUILDING

ONE STORY 
BUILDING

FL 1217.06’

FL 1215.67’

FL 1208.42’
FL 1206.17’

FL 1208.74’

DI TOP EL. 1209.10’
I.E. IN 1207.22’
I.E. OUT 1206.94’

DI TOP EL. 1210.41’
I.E. IN 1208.24’
I.E. OUT 1208.05’

FL 1205.38’

18"RCP

18"RCP

18"RCP

18"RCP

2
4
"
R
C
P

3
6
"
R
C
P

2
4
"
R
C
P

18"
CMP

18"RCP

WOOD SHED

WOOD SHED

18"RCP

CB TOP EL. 1217.15’
I.E. IN 1211.24’
I.E. OUT FL 1211.12’

MH TOP EL. 1212.53’
I.E. IN 1207.68’
I.E. OUT 1207.47’

ONE STORY 
BUILDING

SPEED
BUMP

ONE STORY BUILDING

ONE STORY 
BUILDING

WINGWALL

WINGWALL

HEAD WALL

ONE STORY 
BUILDING

EX. DT

EX. DT

EX. DT

E
X
.
 
D
T

E
X
.
 
D
T

EX. DT

FL 1211.42’

FL 1210.80’

EX. DT

E
X
.
 
D
T

CB TOP EL. 1212.63’
I.E. IN 1207.12’
I.E. IN 1206.62’
I.E. OUT 1205.56’

RIP RAP, 36 SY

TP 3, STONE-DUMPED

AS PART OF GRADING COMPLETE.

RELOCATION TO BE PAID

RELOCATE LIGHT POLES TO NEW DRIVEWAY.

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

R=50’

PAVEMENT

CONSTRUCT TEMPORARY 

REMOVE CONCRETE ISLANDS & 

M6

M7

M8

M9

M10

M11

2
4
"

24"

1
8
"

2
4
"

3
6
"

18"

M4

TO BE RE
MOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED TO 
BE 

REMOVED

T
O
 
B
E
 
R
E

M
O
V
E
D

T
O
 
B
E
 
R
E

M
O
V
E
D

4’ F.B. DT.
4’ F.B. DT.

END LA FENCE

TEMP CAP C.B.

12’ 12’
12’

UNDER FLAGMAN OPERATIONS. 

CONCRETE ISLANDS AND REPLACE WITH TEMPORARY PAVEMENT. SHIFT TRAFFIC AS SHOWN. CONSTRUCT 24" CROSS-DRAIN AT NIGHT 

CLOSE WEST SIDE OF EXISTING BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY & SHIFT TRAFFIC TO ONE SIDE. REMOVE EXUSTING 

STAGE DETAILS

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1.82’ RT

191+50.00

TO 2-LANE SECTION

BEG. TRANS.



N/F

HUBBARD FAMILY FARM LLC

N/F

J M CONNER LLC

N/F

LEROY & SANDRA HUBBARD

W

EX. R/W

EX. R/W

EX. R/W

EX. R/W

N/F

PATRICIA R HAMBY &

JO ANN R BUTLER

N/F

HEARD PROPERTIES LLC

PL

PL

P L

P L

PL P L

PL

P L

LL
 2

45

LL
 2

46

AP
PR

OX
. 

LL
L

LL 206
LL 245

N/F

LEROY & 

SANDRA

HUBBARD

N/F
PATRICIA R HAMBY &

JO ANN R BUTLER

REQ’D R/W

REQ’D R/W

   51

   52
   53

   55
   56

196+80.13

65.00’ RT

195+79.26

65.00’ RT

195+36.15

65.00’ RT

195+13.73

65.00’ RT

194+20.76

65.00’ RT

193+55.93

102.93’ RT
193+37.64

115.00’ RT

192+25.00

115.00’ RT

191+62.94

64.20’ RT

193+65.81

83.37’ RT

193+68.62

65.53’ RT

193+66.82

58.74’ RT

195+75.00

70.63’ LT

195+75.00

80.00’ LT

196+50.00

80.00’ LT

196+50.00

74.46’ LT

193+40.00

155.00’ RT

193+85.00

155.00’ RT

195+40.00

105.00’ RT

195+60.00

105.00’ RT

194+25.00

65.12’ LT

194+25.00

150.00’ LT

195+75.00

150.00’ LT

196+50.00

100.00’ LT

197+00.00

100.00’ LT

192+80.67

62.50’ LT

194+04.24

53.49’ LT

194+48.15

53.35’ LT

194+98.28

53.43’ LT

195+69.98

53.32’ LT

196+25.08

53.01’ LT

196+80.70

52.61’ LT

196+80.43

48.26’ RT

196+80.35

53.00’ RT

195+14.46

46.37’ RT

195+14.20

53.00’ RT

194+39.43

53.00’ RT

AREA 1

AREA 2

AREA 2

AREA 2

AREA 1

SEE SHEETS

20 & 74

   57

TRACT 1

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES 
& DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

191+86.00

65.00’ LT

191+86.00

70.00’ LT

192+00.00

70.00’ LT

192+60.00

64.00’ LT

192+00.00

65.00’ LT

REQ’D R/W

194+25.00

69.00’ LT

192+81.58

67.00’ LT

192+70.00

68.00’ LT
192+30.00

68.00’ LT

192+00.00

67.00’ LT

AREA 2

AREA 1EASM’T FOR 
CONST. & M

AINT.

OF SLOPE
S & DRAINAGE
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
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0
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1
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1
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SR 369/BROWNS BRIDGE ROAD
LCONST. C

ONE STORY BUILDING

ONE STORY BUILDING

ONE STORY BUILDING

ONE STORY BUILDING

FL 1201.54’

FL 1197.88’

FL 1197.61’

FL 1192.01’

FL 1191.51’

FL 1189.17’

15"RCP

18"CMP

18"RCP

MH TOP EL. 1204.50’
FL 1200.88’

24"RCP 24"RCP

WELL 
HOUSE

SES

FL 1207.73’

OCS WEIR
 FL 1208

.37’

EX. DT

EX. DT

EX. DT

EX. DT

EX. DT

1
8
"
 
R
C
P

DY

H

DO NOT DISTURB

KIND (GRAVEL)

THEN REPLACE IN

PAVE TO REQ’D R/W,

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

N1

N2

N7

18"

18"

1
8
" 18"

18"

N9

N8

TO BE REMOVED

TO BE REMOVEDTO BE REMOVED

4.57’ RT

193+50.00

TO 2-LANE SECTION

END TRANS.

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’



N/F

PATRICIA R HAMBY &

JO ANN R BUTLER

N/F

LEROY & SANDRA HUBBARD

N/F

HUBBARD RENTAL LLC

EX. R/W
EX. R/W

EX. R/W

EX. R/W

N/F

VONCILLE ITHULA SMITH

N/F

HUBBARD FAMILY FARM LLC

N/F

HUBBARD FAMILY FARM LLC

PL

PL

P L

PL

PL

LL
 2

45

LL
 2

46
AP

PR
OX
. 

LL
L

SMITH

N/F
PATRICIA R HAMBY &

JO ANN R BUTLER

REQ’D R/W

REQ’D R/W

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R/W

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

   53

54  

   57    55

58  

   59

197+08.60

77.94’ LT

197+40.66

52.15’ LT

197+93.17

51.54’ LT

198+46.87

51.00’ LT

199+01.31

50.65’ LT
199+54.76

50.42’ LT

200+08.80

49.87’ LT

200+64.75

49.49’ LT

201+20.65

49.43’ LT

201+72.52

49.35’ LT

202+23.29

49.28’ LT

201+00.00

81.60’ LT

200+66.03

100.00’ LT

200+75.00

100.00’ LT

202+50.00

86.05’ LT

202+50.00

105.00’ LT

198+50.00

77.06’ LT 199+00.00

100.00’ LT

197+75.00

53.00’ RT

198+00.00

62.00’ RT

198+46.44

49.45’ RT

198+46.48

62.00’ RT

198+46.54

79.00’ RT

199+25.00

105.00’ RT

200+25.00

105.00’ RT

200+50.00

56.00’ RT

200+66.03

56.00’ RT

201+50.00

56.00’ RT

201+92.89

53.43’ RT

201+93.68

51.13’ RT

198+78.32

90.00’ LT 199+00.00

105.00’ LT

200+66.03

105.00’ LT

200+25.00

115.00’ RT
199+25.00

115.00’ RT

197+21.34

75.00’ RT

198+25.00

75.00’ RT

197+94.36

75.00’ RT

200+50.00

105.00’ RT

201+00.00

95.00’ RT

201+50.00

95.00’ RT

201+80.00

70.00’ RT

201+87.23

70.00’ RT

198+00.00

90.00’ LT

198+00.00

77.08’ LT197+65.00

90.00’ LT

197+00.00

100.00’ LT 197+65.00

77.29’ LT

197+30.00

105.00’ RT

197+50.00

105.00’ RT 197+90.00

85.00’ RT

TRACT 1

TR
AC

T 
2

202+00.00

53.00’ RT

AREA 2

AREA 2

EASM’T F
OR CONST. 

& MAINT.

OF SL
OPES 

& DRAINAGE

AREA
2

AREA 1

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGEAREA 1

198+46.57

90.00’ RT

197+04.84

52.37’ LT
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
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15
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ORANGE BARRIER FENCEORANGE BARRIER FENCE

ORANGE BARRIER FENCE

ORANGE BARRIER FENCE
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S
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B
U
F
F
E
R

P
S
 
1
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B
U
F
F
E
R
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S
 
1
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B
U
F
F
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S
 
1
3
 
B
U
F
F
E
R

I
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1
4
 
B
U
F
F
E
R

EDGE OF WRESTED VEGETATION
EDGE OF WRESTED VEGETATION

EDGE OF WRESTED VEGETATION

SR 369/BROWNS BRIDGE ROAD
LCONST. C

W/R .XE

ONE STORY BUILDING

FL 1188.18’

FL 1187.46’

FL 1186.68’

FL 1189.68’ FL 1188.03’

18"RCP

24"RCP

8’X7’ BOX CULVERT
I.E. 1177.49’

HEAD WALL
TOP=1187.17’

HEAD WALL
TOP=1186.67’

8’X7’ 
BOX CULVERT

I.E. 1178.12’

WELL 
HOUSE

24"RCP

C
L
.
 
S
T
R
E
A

M

CL
. 

ST
RE

AM

CL. STR
EAM

CL
. 
ST

RE
AM

EX. DT

EX. DT

EX. DT

EX. DT

EX. DT

RIP RAP, 53 SY

TP 3 STONE DUMPED

RIP RAP, 41 SY

TP 3 STONE DUMPED

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

TEMPORARY BARRIER
TEMPORARY ATTENUATORTEMPORARY ATTENUATOR

10.94’ LT

200+00.00

END TEMP. BARRIER

11.78’ LT

198+50.00

BEG. TEMP. BARRIER

11.55’ LT

198+90.84

11.47’ LT

199+15.60
11.26’ LT

199+42.62

EXTEND EXISTING 8’ X 7’ RCBC (GA STD 2323)

N3

N4

N5

N6

P1
Q1

Q2

18"
18"

1
8
"

TO BE REMOVED TO BE REMOVEDTO BE REMOVED

18
"

4’ F.B
. DT.

4’ F.B. DT.
4’ F.B. DT.

BEFORE STARTING 8’X7’ RCBC CONSTRUCTION. 

CONSTRUCT TEMPORARY BARRIER & ATTENUATORS AS SHOWN

STAGE DETAILS

1
1
’

1
1
’

1
1
’

1
1
’



N/F

PHILLIP JIMMIE SMITH

N/F

HUBBARD FAMILY FARM LLC
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1" C.T.P.
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49.29’ LT 204+13.90
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205+19.84

49.49’ LT
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85.00’ LT

208+15.00
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203+50.00

80.00’ RT

204+00.00

75.00’ RT

204+45.00

85.00’ RT
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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L

CONST. C
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EX. DT
EX. DT
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209+00.00

75.00’ RT 209+50.00

83.00’ RT
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211+96.00
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TRACT 3
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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S 55°10’55.3" E

INTERMITTENT STREAM #15
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IS 15 BUFFER

IS 15 BUFFER

EDGE OF WRESTED VEGETATION

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

TWO STORY BUILDING

FL 1222.47

FL 1223.48’

15"CMP

STMH
TOP=1232.55’

DI
TOP=1231.98’
INV IN=1227.04’
INV OUT=1225.72’

LINE
ONLY

DI
TOP=1232.95’
INV OUT=1228.27’

DI
TOP=1231.65’
INV OUT=1227.16’

LINE
ONLY

STMH
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TOP=1233.63’

LINE
ONLY
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PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

S6 S7

S8

18"
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"

S9
S10

18"
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TO BE REMOVED

4’ F.B. DT.

4’ F.B. DT.

CONSTRUCTED IN STAGE 3.

LEVELING/OVERLAY MAY BE ONLY PARTIALLY CONSTUCTED BETWEEN STA. 210+00 TO STA. 236+00 WITH THE REMAINDER

STAGE DETAILS
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215+08.74

75.00’ RT

215+01.75

67.00’ RT

215+44.32

63.01’ RT

215+19.58

37.40’ LT

216+32.04

38.20’ LT

421+43.00

43.98’ RT

217+92.45

49.17’ LT

218+30.00

59.00’ LT

218+00.00

90.00’ LT

219+77.89

49.63’ LT

219+82.50

59.00’ LT
220+17.81

49.73’ LT

220+37.81

49.78’ LT

220+17.79

59.00’ LT

220+37.79

59.00’ LT

421+25.00

60.00’ LT
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218+19.35
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TRACT 1 TRACT 2
TRACT 2

AREA 2

220+37.79

59.67’ LT

220+17.79
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

THE REMAINDER OF SR 306 NORTH IS TO BE CONSTRUCTED IN STAGE 1E.

THE REMAINDER CONSTRUCTED IN STAGE 3.BETWEEN STA. 210+00 TO STA. 236+00 WITH 

LEVELING/OVERLAY MAY BE ONLY PARTIALLY CONSTUCTED NIGHT TIME CONSTRUCTION. 

BE USED. CROSSDRAINS ARE TO BE CONSTRUCTED UNDER TRAFFIC WITH FLAGMAN DURING 

SR 306 IS TO BE CONSTRUCTED UNDER TRAFFIC. DEEP LEVELING WITH 6" LIFTS ARE TO
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N
 
6
0
°
5
7
’
2
9
.
9
"
 
E

419+00

421+00

P.T.  419+21.78

2
1
5
+
0
0

2
1
6
+
0
0

2
1
7
+
0
0

2
1
8
+
0
0

2
1
9
+
0
0

2
2
0
+
0
0

S 55°10’55.3" ESR 369/BROWNS BRIDGE ROAD
SR
 3

06
/K

EI
TH
 B

RI
DG

E 
RO

AD

SR
 3

06
/K

EI
TH
 B

RI
DG

E 
RO

AD

L
CONST. C

L

CO
NS

T.
 C

FL 1223.56’

FL 1223.56’

FL 1221.73’

FL 1226.31’

LINE ONLY SHOT

18"RCP

15"RCP

18
"R

CP

18"RCP

30"RCP

30"RCP

24"RCP

18"RCP

2
4
"
R
C
P

DI TOP EL. 1224.74’
I.E. IN 1219.24’
I.E. OUT 1219.10’DI TOP EL. 1224.74’

I.E. IN 1220.42’
I.E. OUT 1220.35’

WALGREENS

30
"C

MP

MH TOP EL. 1225.39’
NW I.E. IN 1220.77’
NE I.E. IN 1220.71’
I.E. OUT 1220.67’

DI TOP EL 1226.30’
I.E. IN 1221.48’
I.E. OUT 1221.50’

MH TOP EL 1225.50’
I.E. IN 1221.32’
I.E. OUT 1221.30’

DI TOP EL 1225.21’
I.E. OUT 1221.60’

DI TOP EL. 1224.54’
I.E. OUT 1220.95’

24"RCP

18"RCP

1
8
"
R
C
P

18"RCP

LINE ONLY

DI TOP EL. 
=1228.71’

DI TOP EL. 
=1224.24’
I.E. OUT 
=1219.74’

DI TOP 
EL. 1227.34’
FL 1224.85’

JB TOP EL. 1227.74’

GAS PUMPCANOPY

MH TOP EL 1226.15’
I.E. IN 1217.85’
I.E. OUT 1217.74’

FES
FL 1220.04’

BURIED JB
APPROX. LOCATION

30"RCP

3
0
"
R
C
P

18
"R

CP

FL
OW

AB
LE
 F
IL

L

FLOWABLE FILL

FLOWABLE FILL

DI TOP 
EL. 1231.00’
FL 1225.96’

DI TOP 
EL. 1231.58’
FL 1228.33’

YI TOP 
EL. 1228.80’
FL 1225.53’

WQD
TOP=1228.85’
INV=1225.57’

SWCB
TOP=1229.91’
INV=1225.83’

18"
 HDPE

18
" 

HD
PE

18" HDPE

FL 1225.33’

CURB OR PAVEMENT

THE EXISTING

DO NOT DISTURB

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

REPLACE WITH PERMANENT PAVEMENT

REMOVE EXISTING CONCRETE ISLAND AND 

START OF STAGE 1D

REPLACE WITH TEMPORARY PAVEMENT AT 

REMOVE EXISTING CONCRETE ISLAND AND 

TEMP. CAP C.B.

TEMP. CAP C.B.

TEMP. CAP D.I.

U1

U2

U3

U4

U5

U7U27

18"

18"

18"

1
8
"

24"

30"24"

1
8
"

U30

U31

U32

TO BE REMOVED

TO BE REMOVED
TO BE REMOVED

TO BE REMOVED

TO
 B

E 
RE

MO
VE

D

T
O
 
B
E
 
R
E

M
O
V
E
D

18
"

TEMP. CAP D.I.

THE REMAINDER OF SR 306 NORTH IS TO BE CONSTRUCTED IN STAGE 1E.

THE REMAINDER CONSTRUCTED IN STAGE 3.BETWEEN STA. 210+00 TO STA. 236+00 WITH 

LEVELING/OVERLAY MAY BE ONLY PARTIALLY CONSTUCTED NIGHT TIME CONSTRUCTION. 

BE USED. CROSSDRAINS ARE TO BE CONSTRUCTED UNDER TRAFFIC WITH FLAGMAN DURING 

SR 306 IS TO BE CONSTRUCTED UNDER TRAFFIC. DEEP LEVELING WITH 6" LIFTS ARE TO

STAGE DETAILS

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

T4

T5

T6

24"

2
4
"

24" 24"

TO BE 
REMOVED

TO BE REMOVED

TO BE REMOVED



PCF

EX. R/W

EX. R/W

EX. R/W

N/F

ROGER D HAMMOND

N/F

ROGER D HAMMOND FAMILY LLC

N/F

ANTHONY M NGUYEN ETAL

N/F

UCB NORTH GEORGIA 

PROP INC

PL

PL

P L

LL 346

LL 303 APPROX. 
LLL

EX. R/W

N/F

REAL SUB LLC

REQ’D R/W

REQ’D R/W

R
E
Q
’
D
 
R
/

W

RE
Q’

D 
R/

W

REQ’D R/W

   95

68  
   69

   70

71  

226+35.00
50.44’ LT

225+96.42
50.49’ LT

225+96.46
80.00’ LT

226+00.00
80.00’ LT

225+96.49
110.00’ LT

226+00.00
110.00’ LT

225+40.00
110.00’ LT

225+35.00
80.00’ LT

225+16.00
80.00’ LT

224+37.66
85.93’ LT

224+55.19
60.00’ LT

224+50.00
60.00’ LT

223+85.00
95.00’ LT

223+83.87
90.00’ LT

223+50.00
95.00’ LT

223+46.77
85.00’ LT

223+40.00
64.02’ LT

224+61.39
50.83’ LT

224+00.00
50.67’ LT

223+75.00
50.61’ LT

223+62.31
50.58’ LT

223+62.28
64.07’ LT

225+00.00
60.00’ LT

223+22.28
63.97’ LT222+00.00

65.00’ LT

223+22.31
50.48’ LT

222+00.00
50.18’ LT

221+50.00
59.00’ LT

TRACT 1

TRACT 3

TRACT 2

AREA 2 AREA 3

TRACT 2
TRACT 4

219+99.21

58.00’ RT

221+00.00

95.00’ RT

220+75.00

95.00’ RT 221+22.00
100.00’ RT

221+48.00
100.00’ RT

221+70.00
100.00’ RT

221+70.00
85.00’ RT

222+80.00
95.00’ RT

223+25.00
95.00’ RT

223+28.13
90.00’ RT

224+00.00
90.00’ RT

223+22.56
49.52’ RT

223+51.00
53.50’ RT

224+36.00
49.24’ RT

225+46.16
91.06’ RT

224+80.00
80.00’ RT

226+00.00
100.00’ RT

225+16.41
49.04’ RT

221+00.00
58.00’ RT

221+23.00
53.50’ RT

223+06.00
53.50’ RT 223+75.00

53.50’ RT

220+65.00

95.00’ LT
221+20.00

95.00’ LT

220+65.00

85.00’ LT

221+20.00
70.00’ LT

226+35.00
60.00’ LT

AREA 1

AREA 2

AREA 3

EASM’T FOR CONST. & MAINT.OF SLOPES & DRAINAGE

AREA 2

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR 
CONST. & M

AINT.

OF SLOPE
S, DRAINAGE, & UT

ILITIES

EASM’T FOR C
ONST. & MAINT.

OF SLOPES
, DRAINAGE, & UTI

LITIES

DRAINAGE, & UTILITIES

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,

& UTILITIES

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,

& UTILITIES

222+30.00
85.00’ RT

222+30.00
95.00’ RT
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SR 369/BROWNS BRIDGE RD

0013369 & SR 369
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

441+00

441+35

POE   441+35.33

2
2
1
+
0
0

2
2
2
+
0
0

2
2
3
+
0
0

2
2
4
+
0
0

2
2
5
+
0
0

2
2
6
+
0
0

S 55°10’55.3" E

INTERMITTENT STREAM #16

PE
RE

NN
IA

L 
ST

RE
AM
 #

17

PE
RE

NN
IA

L 
ST

RE
AM
 #

17

17

17

16

ORANGE BARRIER FENCE

FENCE
BARRIER 
ORANGE 

IS 16 BUFFER

IS 16 BUFFER

P
S
 
1
7
 
B
U
F
F
E
R

P
S
 
1
7
 
B
U
F
F
E
R

P
S
 
1
7
 
B
U
F
F
E
R

PS
 1

7 
BU

FF
ER

EDGE OF WRESTED VEGETATION

EDGE OF WRESTED VEGETATION

SR 369/BROWNS BRIDGE ROAD

P
U
B
L
I
X
 
D
R
I
V
E

W
A
Y

L
CONST. C

E 2325110.4683

N 1548524.9566

STA. 440+95.98

PUBLIX DRIVEWAY

END MILLING, INLAY, AND WIDENING

LIMIT OF CONSTRUCTION

E: 2325098.4830

N: 1548507.7326

STA. 440+75.00

PUBLIX DRIVEWAY

AND WIDENING

BEGIN MILLING, INLAY,

TWO STORY BUILDING

FL 1218.48’

FL 1217.28’

FL 1210.48’

FL 1222.17’

FL 1223.65’

18"HDPE

5
4
"
R
C
P

HEAD WALL

HEAD WALL

DI TOP EL. 1225.53’
I.E. IN 1220.76’
I.E. OUT 1220.51’

24"RCP

MH TOP EL. 1228.73
I.E. OUT 1228.69’

24"RCP

24"RCP

18"RCP

DI TOP EL. 
=1226.06’ 
I.E. IN 
=1221.95’
I.E. OUT 
=1221.16’ 

CL STREAM

APPROX. LOCATION

CL
 S

TR
EA

M

CL
. 

ST
RE

AM

FL 1214.70’
EX. DT

EX. DT

EX DT. 

EX. DT

EX. DT
FL 1219.94’

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

T7

U8 U9

U10

U11

U14

U15

U17

U18

U19

U20

U21

U28

30"

30"
30"

30" 24"

18"

24"

24"

24
"

6
0
"

6
0
"

6
0
"

RETAIN

TO BE REMOVED TO BE REMOVED

2
4
"

T
O
 
B
E
 
R
E

M
O
V
E
D

TEMP. CAP C.B.

BE ONLY PARTIALLY CONSTUCTED BETWEEN STA. 210+00 TO STA. 236+00 WITH THE REMAINDER CONSTRUCTED IN STAGE 3.

CROSSDRAINS TO BE CONSTRUCTED UNDER TRAFFIC WITH FLAGMAN DURING NIGHT TIME CONSTRUCTION. LEVELING/OVERLAY MAY 

STAGE DETAILS

1
1
’

1
1
’

1
1
’

11.00’ RT

221+50.00

BEG. LANE SHIFT

17.00’ RT

224+50.00

END LANE SHIFT

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’



EX. R/W

EX. R/W

EX. R/W

EX. R/W

N/F

ANTHONY M NGUYEN ETAL

N/F

KARLIN ANN GREEN &

JACK P GREEN ETAL

N/F

UCB NORTH GEORGIA PROP INC

PL

P L

N/F

MONTESSORI VILLAGE PROPERTY INVESTMENTS LLC

REQ’D R/W

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR 
CONST. & M

AINT.

OF SLOPE
S & DRAINAGE

   70

   71

   72

   73

228+06.58

85.00’ LT

227+90.00

85.00’ LT

227+90.00
80.00’ LT

228+06.57
80.00’ LT 228+06.52

50.12’ LT

227+90.00
50.24’ LT

227+90.00
65.00’ LT227+75.00

60.00’ LT TRACT 2

227+50.00
100.00’ RT

227+06.44
100.00’ RT

228+90.00

115.00’ RT

229+00.00
75.00’ RT

229+66.00
75.00’ RT

229+00.00

140.00’ RT

226+71.06
49.27’ RT

230+00.00

100.00’ RT

231+00.00

100.00’ RT

231+29.97
49.96’ RT

232+50.00

80.00’ RT

AREA 1

AREA 2

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FO
R CONST. &

 MAINT.

OF SLO
PES & 

DRAINAGE
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

2
2
7
+
0
0

2
2
8
+
0
0

2
2
9
+
0
0

2
3
0
+
0
0

2
3
1
+
0
0

2
3
2
+
0
0

S 55°10’55.3" E

SR 369/BROWNS BRIDGE ROAD

L
CONST. C

ONE STORY BUILDING

FL 1223.65’

EX.
 SWALE

EX. DT

EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

U21

U23

U24

24"

2
4
"

24"

18"

U33

4’ F.B. DT.

CONSTRUCTED IN STAGE 3.

LEVELING/OVERLAY MAY BE ONLY PARTIALLY CONSTUCTED BETWEEN STA. 210+00 TO STA. 236+00 WITH THE REMAINDER

STAGE DETAILS

17.00’ RT

227+00.00

BEG. LANE SHIFT

16.00’ LT

227+00.00

BEG. LANE SHIFT

5.00’ LT

227+00.00

TO 2-LANE SECTION

BEG. TRANS.

230+00.00

TO 2-LANE SECTION

END TRANS.

11.00’ RT

230+00.00

END LANE SHIFT

11.00’ LT

230+00.00

END LANE SHIFT

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’



EX. R/W

EX. R/W

EX. R/W

N/F

KARLIN ANN GREEN &

JACK P GREEN ETAL

N/F

DEBORAH TURNER GEE N/F

TURNER CHILDREN GROUP LLC

N/F

GEORGIA TRANSMISSION CORP

N/F

TURNER CHILDREN 

GROUP LLC

EX. R/W

P L

P L P L

PL

N/F

MONTESSORI VILLAGE PROPERTY INVESTMENTS LLC

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

73  

72  

233+00.00

55.26’ LT

232+50.00

85.00’ LT

235+20.86

80.00’ RT

235+20.33
47.88’ RT

232+50.00

80.00’ RT
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

2
3
3
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0

2
3
4
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0
0

2
3
5
+
0
0

2
3
6
+
0
0

2
3
7
+
0
0

2
3
8
+
0
0

S 55°10’55.3" E

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

E 2325818.3100

N 1547915.7496

STA. 235+00.00

SR 369/BROWNS BRIDGE RD

BEGIN MILLING, INLAY, AND WIDENING

END OVERLAY, LEVELING, AND WIDENING

E 2325900.4070

N 1547858.6525

STA. 236+00.00

SR 369/BROWNS BRIDGE RD

END PVMT CONSTRUCTION

END MILLING, INLAY, AND WIDENING

E 2325982.5041

N 1547801.5554

STA. 237+00.00

SR 369/BROWNS BRIDGE RD

END PROJECT

FL 1241.04’ FL 1241.93’

FL 1246.57’

FL 1247.07’

FL 1242.18’ FL 1244.75’

18"RCP

15"RCP

15"RCP
EX. DT

EX. DT

E
X
.
 

D
T

EX. DT

EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

CONSTRUCTED IN STAGE 3.

LEVELING/OVERLAY MAY BE ONLY PARTIALLY CONSTUCTED BETWEEN STA. 210+00 TO STA. 236+00 WITH THE REMAINDER

STAGE DETAILS

1
1
’

1
1
’

1
1
’

1
1
’



EX. R/W

EX. R/W

EX. R/W

EX. R/W

N/F

CHURCH COAL MOUNTAIN BAPTIST 
CHURCH OF FORSYTH COUNTY INC

N/F

INEAL HEARD C/O ROGER HEARD

N/F

SUE CORN DARNELL

PL

P L

PL

L
L
 
6
1
3

A
P
P
R
O
X
.
 
L
L
L

L
L
 
6
8
4

N/F

GEORGIA POWER COMPANY
N/F

CORPORATION OF THE PRESIDING BISHOP

OF THE CHURCH OF JESUS CHRIST

OF LATTER-DAY SAINTS

REQ’D R/W

   75

   76

   77

78  

308+33.99

40.70’ RT

308+31.24

55.00’ RT

309+70.00

55.00’ RT 311+35.00

65.00’ RT

311+57.04

65.00’ RT

312+00.00

65.00’ RT

311+60.21

40.95’ RT

309+70.00

39.84’ RT

312+75.00

60.00’ LT

309+70.00

50.00’ RT

311+31.25

50.00’ RT

312+00.00

50.00’ RT

312+59.02

50.00’ RT

311+10.00

40.66’ RT
311+30.00

40.78’ RT

311+10.00

45.00’ RT

311+30.00

45.00’ RT

312+58.96

53.58’ LT

312+61.97

43.04’ LT

AREA 1 AREA 1

AREA 1

AREA 2

AREA 1

AR
EA
 2

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

312+00.00

70.00’ LT

311+90.00

60.23’ LT

312+50.00

60.03’ LT

312+40.00

70.00’ LT

308+60.00

61.33’ LT

308+69.00

70.00’ LT

309+38.00

70.00’ LT

309+45.00

61.43’ LT
308+90.50

61.19’ LT
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SOUTH OF SR 369 THE REMAINING TWO SOUTHBOUND LANES OF SR 400/US 19 WILL NEED TO BE STRIPED TO MATCH THE

SOUTHBOUND NORTH OF THE SR 369 INTERSECTION IS BE CLOSED AT THE START OF STAGE 1D FOR BRIDGE CONSTRUCTION.

OPENING OF RAMPS A & B AT THE END OF STAGE 1D. THE RECENTLY ADDED FAR LANE LEFT ON SR 400/US 19 

STRUCTURAL OVERHEAD SIGNS LOCATED ALONG SR 400/US 19 NORTHBOUND ARE TO BE CONSTRUCTED PRIOR TO THE 

MILLING AND OVERLAY ALONG SR 400/US 19 NORTHBOUND IS TO BE COMPLETED AT THE END OF STAGE 1D. ALL

STAGE NOTES
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MILLING AND OVERLAY ALONG SR 400/US 19 NORTHBOUND IS TO BE COMPLETED AT THE END OF STAGE 1D. ALL

STAGE NOTES
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SOUTH OF SR 369 THE REMAINING TWO SOUTHBOUND LANES OF SR 400/US 19 WILL NEED TO BE STRIPED TO MATCH THE

SOUTHBOUND NORTH OF THE SR 369 INTERSECTION IS BE CLOSED AT THE START OF STAGE 1D FOR BRIDGE CONSTRUCTION.
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STRUCTURAL OVERHEAD SIGNS LOCATED ALONG SR 400/US 19 NORTHBOUND ARE TO BE CONSTRUCTED PRIOR TO THE 

MILLING AND OVERLAY ALONG SR 400/US 19 NORTHBOUND IS TO BE COMPLETED AT THE END OF STAGE 1D. ALL

STAGE NOTES
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G4 & G5. RAMPS C & D WILL TIE TO PROPOSED SR 369 EASTBOUND LANES IN STAGE 1E.

COMPLETED STRUCTURE G5. CONSTRUCT TEMP DROP INLET OVER STRUCTURE G4 WITH PERMANENT 18" PIPE BETWEEN STRUCTURES 

TO PARTIALLY CONSTRUCTED STRUCTURE F17. TEMP MEDIAN DRAINAGE FROM STA. 166+75 TO STA. 171+00 FLOWS TO PARTIALLY 

DROP INLET TO DRAIN LOW SIDE OF SR 369 SE DURING STAGE B. TEMP MEDIAN DRAINAGE FROM STA. 163+00 TO 164+50 FLOWS

LANE FOR THE WALMART DRIVEWAY TO MAXIMIZE AREA OF CONSTRUCTION WEST OF WALMART DRIVEWAY. CONSTRUCT OTHER TEMPORARY 

STAGE 1D CONSTRUCTION. SEE STAGING X-SECTIONS FOR FURTHER DETAILS. END OUTSIDE WB SR 369 LANE INTO RIGHT TURN 

CONSTRUCT TEMPORARY PAVEMENT BETWEEN STA. 162+00 TO STA.163+00 TO MAINTAIN ACCESS TO CHEVRON GAS STATION DURING

STAGE DETAILS
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& B AT THE END OF STAGE 1D.OPENING OF RAMPS A 

STRUCTURAL OVERHEAD SIGNS LOCATED ALONG SR 400/US 19 NORTHBOUND ARE TO BE CONSTRUCTED PRIOR TO THE 

MILLING AND OVERLAY ALONG SR 400/US 19 NORTHBOUND IS TO BE COMPLETED AT THE END OF STAGE 1D. ALL

STAGE NOTES

SR 400 NB

OVERHEAD SIGN

INSTALL
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TYPE 1 STRUCTURE
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SR 400 NB

OVERHEAD SIGN STA 1010+60.00

INSTALL

SPEC # 102 (318" X 204")

OVERHEAD SIGN STA 1010+60.00

INSTALL

SPEC # 102 (318" X 204")

SEE SHEET 26-058

400 NB

TO STA 1010+60, 4.69’ RT

TYPE I STRUCTURE

STRUCTURAL SUPPORT # J367

SEE SHEET 26-058

400 NB

TO STA 1010+60, 90.85’ RT

TYPE I STRUCTURE

STRUCTURAL SUPPORT # J367

SR 400 SB

TRIPLE BOX CULVERT
6’H X 6’W BOXES
INV= 1144.79’

18" CMP 
INV=1145.23’

DITCH F/L

TOP OF BANK

TOP OF BANK

INV=1157.77’
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TOP=1165.59’
INV UNOBTAINABLE

INV=1167.14’
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SR 369/MATT HWY

TWO STORY 

BUILDING

ONE STORY BUILDING

ONE STORY BUILDING

ONE STORY

BUILDING
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I
L
D
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MILE 10
SIGN

FL 1210.01’

FL 1210.21’

15"CMP

15"RCP

GAS STATION

WOOD PORCH

STORAGE BUILDING

T
W
O
 
S
T
O
R
Y
 

GAS PUMP 
CANOPY 

15"RCPDI TOP EL. 1221.38’
E I.E. IN 1218.95’
SE I.E. IN 1218.92’
N I.E. OUT 1218.72’

DIESEL
PUMP

CONC. AREA FOR
UG DIESEL TANK

EX. DT

I.E IN 1217.35’
I.E. OUT 1217.24’

FL 1220.68’

A24

A25

B1

B2

B3

18"

1
8
"

1
8
"

18
"

18"

1
8
"

B17

18
"

A30

TO BE REMOVED

TO BE REMOVED
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O
 
B
E
 
R
E

M
O
V
E
D

T
O
 
B
E
 
R
E

M
O
V
E
D

B7

18"

A31 18"

CONSTRUCT THE REMAINING WEST SIDE OF SR 9 NORTH DURING THIS STAGE.

STAGE DETAILS

        TO BE ACCESSED FROM SR 369.

        VIA TEMPORARY DRIVEWAY CONSTRUCTED IN STAGE 1C UNTIL THE TEMPORARY SHORING IS REMOVED AND ARE ABLE 

        OF THE STAGE. OPEN RAMPS  C & D AT COMPLETION OF STAGE 1E. MAINTAIN ACCESS TO PARCELS 42 & 44 

        TIE-IN. CONSTRUCT LEFT SIDES OF SR 9 & SR 306.  FINISH REPAVING OF SR 400/US 19 SB AT THE END

        SETTINGDOWN ROAD DURING THIS STAGE AND CONTINUE WORKING ON BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY 

        DETOUR PLAN SHOWN ON SHEETS 20-001 & 20-002. OPEN RAMPS  A & B AT SAME TIME. ALSO, FINISH 

        IN AREA OF FORMER SR 369/SR 400 INTERSECTION.ACCESS TO SR 369 FROM SR 400/US 19 IS TO FOLLOW THE 

        SR 400/US 19 UNAVAILABLE FOR 15 DAYS WHILE RAMPS C & D ARE COMPLETED. COMPLETE RAMP B CONSTRUCTION

        SR 400/US 19. RAMPS C & D WILL BE COMPLETED AFTER TRAFFIC SHIFT WITH ACCESS FROM SR 369 TO 

STAGE 1E - SHIFT TRAFFIC ALONG SR 369 BETWEEN STA. 150+50 TO STA. 158+50 TO NEW ALIGNMENT AND BRIDGE OVER 

STAGE SUMMARY
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N/F

BOBBY MAHLON THOMAS &
MAHLON C THOMAS

N/F

BOBBY M THOMAS

N/F

BOBBY M THOMAS

N/F

369 CORNERS LLC

N/FBOBBY M THOMAS

�" RB

N/F

BOBBY M THOMAS N/F

BOBBY M THOMAS

EX. R/W

EX
. 

R/
W

EX. R/W
EX
. 

R/
W

EX. R/W

EX. R/W

EX. R/W

PL

PL

PL

PL

PL

PL

PL

N/F

369 CORNERS LLC

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R/W

REQ’D R/W

EASM’T FOR C
ONST. & MAINT.

OF SLOPES
 & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR C
ONST. & MAINT.

OF SLOPES
 & DRAINAGE

   15

19  20     21

   22

   20

   23

   23

EASM’T FOR CONST. 
& MAINT. OF SLOPES 

& DRAINAGE

132+50.00

60.00’ LT

132+50.00

80.00’ LT

132+94.18

75.00’ RT
133+46.57

75.00’ RT

134+00.00

75.00’ RT

134+90.00

90.00’ RT

135+69.00

90.00’ RT

136+71.52

63.98’ RT

341+55.00

100.00’ LT

132+50.00

80.00’ LT

133+00.00

85.00’ LT

340+99.00

60.00’ LT

341+55.00

50.00’ LT

134+00.00

60.95’ RT

134+90.00

61.58’ RT

134+90.00

70.00’ RT

134+00.00

70.00’ RT

134+75.05

90.00’ LT

137+45.00

90.00’ LT

137+45.00

75.00’ LT

132+91.21

85.00’ RT

132+95.69

85.00’ RT

132+91.43

80.00’ RT

132+70.00

62.57’ RT

132+92.23

61.98’ RT

132+84.47

6.79’ LT

132+50.00

60.00’ LT

132+75.00

60.00’ LT

341+00.00

40.00’ LT 341+29.16

40.00’ LT

134+52.62

60.00’ LT

134+22.76

21.95’ LT

134+94.40

22.39’ LT

137+40.00

51.00’ LT

137+40.00

80.00’ LT

137+20.00

80.00’ LT

137+20.00

60.00’ LT

133+42.22

61.22’ RT

137+63.3121.51’ LT

138+00.00120.00’ RT

137+90.0675.00’ LT

137+73.00110.00’ RT

128.00’ RT

137+80.00100.00’ LT

AREA 1

AREA 1

AREA 2

AREA
 2

136+90.00
82.00’ RT

136+74.45
78.00’ RT

AREA 2

AREA 2
AREA 1 EASM’T FOR CONST. & MAINT.

OF SLOPES & 
DRAINAGE

132+70.00
80.00’ RT

341+80.00

40.00’ LT
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OF
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IN
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 &
 U
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LI

TI
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135+69.00

62.43’ RT

135+69.00

70.00’ RT 136+20.00

73.00’ RT

AREA 2
AREA 2

137+67.0082.00’ RT

137+87.0081.00’ RT

137+45.00

100.00’ LT
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MATCH LINE  STA. 342+00.00  DRAWING No. 19-0144

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

0013369 & SR 369
FORSYTH COUNTY

20

SCALE IN FEET
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SETTINGDOWN RD

SR 369/BROWNS BRIDGE RD
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SR 369/BROWNS BRIDGE ROAD
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LCONST. C
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S
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C

FL 1218.84’
FL 1217.89’

FL 1208.61’

JB TOP EL. 1214.84’
I.E. IN 1212.18’
I.E. OUT 1212.16’

18"RCP

10"DIP

FL 1217.71’

FL 1215.65’

FL 1205.30’FL 1205.31’

12"RCP

ONE STORY 
BUILDING

18"RCP

   ONE STORY BUILDING
(DON NOT DISTURB BUILDING)

I.E. 1202.18’

DI TOP EL. 1205.63’

I.E. 1202.45’

1
8
"
R
C
P

30"CMP

1
8
"
R
C
P

EX. DT

EX. DT EX. DT

EX
. 

DT

FL 1225.03’

FL 1224.36’
STONE-DUMPED

RIP RAP,

41 SY

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

TEMP. CAP C.B.

TEMP. CAP C.B.

TEMPORARY 

SPCL. "V" DT.

FL 1217.60

FL 1221.50

FL 1224.13

FL 1223.50

TEMPORARY 

SPCL. "V" DT.
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4’ F.B. DT.

+
7
0

TO SETTINGDOWN ROAD.

DITCH ALONG SR 369 LEFT. MAINTAIN LEFT TURN LANE ALONG SR 369 EB FOR ACCESS 

FINAL RIGHT SIDE DITCH ALONG SETTINGDOWN ROAD THAT TIES INTO 4’ FLAT BOTTOM 

FINAL PAVEMENT ALONG SR 369 FROM STA. 133+31 TO 134+60. FINISH CONSTRUCTING

SHIFT TRAFFIC ALONG SETTTINGDOWN ROAD TO NEW PAVEMENT SECTION. CONSTRUCT 

STAGE DETAILS
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12’
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GRADE TO DRAIN,
REMOVE PAVEMENT,



N/F
BERTIE MAE BURGESS GRAVITT ETAL

 R/W

EX. R/W

EX. R/W

E
X
.
 

R
/

W E
X
.
 

R
/

W

EX. R/W EX. R/W

EX. R/W

N/F

ANDALUSIA PROPERTIES INC

C/O SAVAGE SAVAGE & BROWN

PL

N/F

FIRST CHRISTIAN CHURCH
OF CUMMING INC.

N/F

DAY INVESTMENTS III LLC

REQ’D R/W

REQ’D R/W

   28

29  

30  

   31

153+50.00

55.79’ RT

154+00.00

65.00’ RT

149+03.32

62.38’ RT

149+10.00

80.00’ RT

149+30.00

96.00’ RT

358+65.00

55.00’ LT

358+65.00

50.23’ LT

358+96.76

50.18’ LT

358+80.00

49.87’ RT

359+11.41

49.92’ RT

358+80.00

60.00’ RT

359+10.00

65.00’ RT

150+88.13

59.88’ RT

152+00.00

75.00’ RT

152+50.00

70.00’ RT 153+50.00

70.00’ RT 154+50.00

80.00’ RT

150+52.23

65.00’ LT

150+30.88

39.34’ LT
150+39.67

49.90’ LT

150+80.00

75.00’ RT

AREA 3

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

150+91.00

68.00’ LT

154+00.00

62.00’ LT
EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

PROPOSED R/W BY OTHERS

STAGE 1E
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

0013369 & SR 369
FORSYTH COUNTY

SR 369/BROWNS BRIDGE RD
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S 39°25’26.2" E

511+00

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

E 2318768.5764

N 1552512.2081

STA. 359+35.00

BRIDGETOWNE DR

END MILLING AND INLAY

B
R
I
D
G
E
T
O

W
N
E
 
D
R

E 2318670.6429

N 1552440.3054

STA. 358+13.50

BRIDGETOWNE DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

C
O
A
L
 

M
O
U
N
T
A
I
N
 
C
O
N
N

E 2318914.4701

N 1552627.4691

STA. 511+21.00

COAL MOUNTAIN CONN

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

FL 1183.54’
FL 1182.51’

FL 1182.27’

FL 1181.71’

18"CMP

18"CMP

24" RCP

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

SWCB TOP EL 1187.11’
I.E. IN 1181.86’
I.E. OUT 1181.64’

EX. DT

EX. DT

DY

H

F5

F7

18"

18"

24"

18"

18
"

24"

24"

F31 F32

F29

TO BE REMOVED
TO BE REMOVED

TO BE REMOVED

F30

TRAFFIC SHIFT AS SHOWN ALONG SR 369. SEE STAGING 1D X-SECTIONS FOR FURTHER DETAILS.

STAGE DETAILS

34.00’ RT

150+50.00

BEG. LANE SHIFT
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1
’

12’12’
12’12’

1
1
’

1
1
’

1
1
’



N/F

DAY INVESTMENTS III LLC

EX. R/W

EX. R/W

EX. R/W

EX. R/W

P L

P L

P L

PL

PL

PL

P L P L

LL 100

LL 137

PCF PCF

PCF

N/F

DAY INVESTMENTS III LLC

N/F

GPS HOSPITALITY LLC

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

REQ’D R/W

   30

32  

   33

   34

REQ’D R/W

154+57.52

65.00’ RT

154+58.19

54.84’ RT

157+15.00

65.00’ RT

159+02.00

65.00’ RT

158+50.00

125.00’ RT

157+60.00

125.00’ RT

154+50.00

80.00’ RT

154+56.54

80.00’ RT

157+26.25

80.00’ RT

158+89.00

80.00’ RT

AREA 1

AREA 2

155+48.64

65.00’ RT

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. 

& MAINT. OF 

SLOPES & DRAINAGE

RE
Q’

D 
R/

W 
&

LI
MI

TE
D 

AC
CE

SS

155+69.25

61.00’ LT

155+69.21

55.06’ LT

156+58.00

60.00’ LT

156+92.40

58.00’ LT

156+92.46

67.00’ LT

157+24.47

73.00’ LT

156+67.00

54.43’ LT
156+92.38

54.27’ LT

157+08.00

58.00’ LT

157+16.84

54.12’ LT

501+04.64

37.32’ LT

501+04.63

33.18’ RT

501+18.22

37.23’ LT

500+90.00

53.22’ LT

501+59.00

37.21’ LT

501+59.00

33.06’ RT

158+80.54

60.00’ LT

158+71.43

68.00’ LT

158+67.23

53.15’ LT

EASM’T FOR CONST. & MAINT.
OF SLOPES, DRAINAGE, & UTILITIES

   34A

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R
/W

AREA 1

AREA 1

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

157+60.00

130.00’ RT

158+50.00

130.00’ RT

BEG. REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 158+50.00
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)
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S 40°39’00.9" E

499+00

501+00

SR 369/BROWNS BRIDGE ROAD
L

CONST. C
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D
R
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W
A
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E 2319444.3385

N 1552038.9559

STA. 501+49.00

WALMART DRIVEWAY

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

E 2319234.7224

N 1551860.9499

STA. 498+74.00

UNNAMED DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

U
N
N
A

M
E
D
 
D
R

24" RCP

24" RCP

18" RCP

 

SAFETY END SECTION

GDOT STD. 1122

INV. ELEV= 1177.09

36" HDPE

JB (BURIED)
APPROX. LOC.

36" HDPE

18" HDPE

DI TOP EL. 1178.46’
I.E. OUT 1172.08’

SWCB TOP EL. 1179.63’
I.E. IN (W) 1172.34’
I.E. IN (N) 1172.26’
I.E. OUT 1172.56’

30" H
DPE

3
0
"
 
H
D
P
E

SWCB TOP EL. 1179.75’
I.E. IN 1172.78’
I.E. OUT 1172.56’

30" HDPE

DI TOP EL. 1180.49’
I.E. IN 1173.22’
I.E. OUT 1172.99’

SWCB TOP EL. 1179.91’
I.E. IN 1173.87’
I.E. OUT 1173.80’

18" HDPE

DI TOP EL. 1180.49
I.E. OUT 1174.42’

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
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1
1
’

2.00’ LT

184+50.00

END LANE SHIFT

2.00’ LT

186+35.00

BEG. LANE SHIFT

13.00’ LT

186+35.00

TO 2-LANE SECTION

BEG. TRANS.

2
’
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HUBBARD RENTAL LLC

N/F

J M CONNER LLC

N/F

KAY L MILLS

N/F

NORTH POINT MINISTRIES INC

1" IPF

48
00

EX. R/W

EX. R/W

EX. R/W

EX. R/W

EX. R/W

N/F

HEARD PROPERTIES LLC

N/F

WAYNE HEARD

PL

PL

PL
PL

AXEL FOUND

P L
P L
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LL 245

LL 206
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LLL

LL 206
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DANUTA KOPMAR AND IGOR KOPMAR

REVOC TRUST
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R
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EASM’T FOR CONST. & MAINT.
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.
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1
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R
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187+49.02

83.31’ RT

188+60.54

87.26’ RT

188+59.99

77.81’ RT

190+71.33

69.69’ RT

190+25.00

90.00’ RT
190+90.00

75.00’ RT

190+90.00

68.65’ RT

190+00.00

65.00’ LT

190+50.00

70.00’ LT

391+15.00

35.00’ LT

391+15.00

50.00’ RT

191+31.62

67.14’ LT

188+80.00

85.00’ LT

186+15.00

95.00’ LT

187+20.00

95.00’ LT

DE10757

DE10758

391+15.00

23.52’ LT

187+40.00

70.00’ LT

187+20.00

70.00’ LT

187+20.00

60.00’ LT

189+95.00

80.00’ RT

190+15.00

70.22’ RT

190+19.94

80.00’ RT

187+40.00

85.00’ LT

187+58.88

85.00’ LT

188+55.00

85.00’ LT

188+90.00

51.00’ LT

189+00.00

75.00’ LT

189+40.00

80.00’ LT

189+52.92

80.00’ LT

189+63.00

80.00’ LT

191+10.00

67.50’ RT

186+00.00

60.00’ LT

187+62.09

38.96’ LT

188+59.68

41.55’ LT

188+32.00

51.00’ LT

188+32.00

75.00’ LT

188+55.00

75.00’ LT

187+60.62

60.00’ LT

188+55.00

51.00’ LT

189+40.00

51.00’ LT

189+40.00

75.00’ LT

189+53.53

75.00’ LT

189+63.00

75.00’ LT

190+44.99

50.65’ LT

189+63.00

48.00’ LT

190+57.91

70.27’ LT

190+62.10

70.26’ LT

190+66.71

70.00’ LT

189+57.19

45.35’ LT
190+03.10

48.00’ LT

190+65.66

52.04’ LT

189+50.00

72.23’ RT

189+76.84

70.36’ RT
189+95.00

70.32’ RT

AREA 1

AREA 1

AREA 2

TRACT 2

A
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65.00’ LT

70.00’ LT

REQ’D R/W &
LIMITED ACCESS

END REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 188+55.00
END REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 186+60.00

BEGIN REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 187+30.00

186+60.00

60.00’ LT
187+30.00

60.00’ LT
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LCONST. C

E 2322184.1583

N 1550429.9763

STA. 390+50.00

HEARD INDUSTRIAL BLVD

BEGIN MILLING, INLAY, AND WIDENING

E 2322213.8967

N 1550472.6407

STA. 391+02.01

HEARD INDUSTRIAL BLVD

AND WIDENING

END MILLING, INLAY,

LIMIT OF CONSTRUCTION

END LA FENCE

ONE STORY BUILDING

ONE STORY 
BUILDING

DI TOP EL. 1209.10’
I.E. IN 1207.22’
I.E. OUT 1206.94’

DI TOP EL. 1210.41’
I.E. IN 1208.24’
I.E. OUT 1208.05’

FL 1205.38’

18"RCP

18"RCP

2
4
"
R
C
P

3
6
"
R
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P

2
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"
R
C
P

WOOD SHED

WOOD SHED

CB TOP EL. 1217.15’
I.E. IN 1211.24’
I.E. OUT FL 1211.12’

MH TOP EL. 1212.53’
I.E. IN 1207.68’
I.E. OUT 1207.47’

ONE STORY 
BUILDING

SPEED
BUMP

ONE STORY BUILDING
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WINGWALL

WINGWALL

HEAD WALL

ONE STORY 
BUILDING

EX. DT

EX. DT

E
X
.
 
D
T

E
X
.
 
D
T

E
X
.
 
D
T

CB TOP EL. 1212.63’
I.E. IN 1207.12’
I.E. IN 1206.62’
I.E. OUT 1205.56’

TP 3, STONE-DUMPED

RIP RAP, 36 SY

AS PART OF GRADING COMPLETE.

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

TEMP CAP C.B.

M6

M7

M8

M9

M10

M11
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4
"

24"
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"

2
4
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"
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MOVED

TO BE REMOVED

TO BE REMOVED
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R
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M
O
V
E
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R
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O
V
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4’ F.B. DT.
4’ F.B. DT.

END LA FENCE

A & B ONCE TRAFFIC IS SHIFTED ALONG SR 369 TO ITS NEW CONSTRUCTED EASTBOUND LANES.

ACCESS TO BROWNS BRIDGE COMMUNITY CHURCH IS TO BE SHIFTED TO THE INTERSECTION OF SR 369 WITH RAMPS 

STAGE DETAILS

2.00’ LT

186+35.00

BEG. LANE SHIFT

13.00’ LT

186+35.00

TO 2-LANE SECTION

BEG. TRANS.

23.00’ LT

188+00.00

TO 2-LANE SECTION
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12.00’ LT

188+00.00

END LANE SHIFT
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N/F

HUBBARD FAMILY FARM LLC

N/F

J M CONNER LLC

N/F

LEROY & SANDRA HUBBARD

W

EX. R/W

EX. R/W

EX. R/W

EX. R/W

N/F

PATRICIA R HAMBY &

JO ANN R BUTLER

N/F

HEARD PROPERTIES LLC

PL

PL

P L

P L

PL P L

PL

P L

LL
 2

45

LL
 2

46

AP
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LL
L

LL 206
LL 245

N/F

LEROY & 

SANDRA

HUBBARD

N/F
PATRICIA R HAMBY &

JO ANN R BUTLER

REQ’D R/W

REQ’D R/W

   51

   52
   53

   55
   56

196+80.13

65.00’ RT

195+79.26

65.00’ RT

195+36.15

65.00’ RT

195+13.73

65.00’ RT

194+20.76

65.00’ RT

193+55.93

102.93’ RT
193+37.64

115.00’ RT

192+25.00

115.00’ RT

191+62.94

64.20’ RT

193+65.81

83.37’ RT

193+68.62

65.53’ RT

193+66.82

58.74’ RT

195+75.00

70.63’ LT

195+75.00

80.00’ LT

196+50.00

80.00’ LT

196+50.00

74.46’ LT

193+40.00

155.00’ RT

193+85.00

155.00’ RT

195+40.00

105.00’ RT

195+60.00

105.00’ RT

194+25.00

65.12’ LT

194+25.00

150.00’ LT

195+75.00

150.00’ LT

196+50.00

100.00’ LT

197+00.00

100.00’ LT

192+80.67

62.50’ LT

194+04.24

53.49’ LT

194+48.15

53.35’ LT

194+98.28

53.43’ LT

195+69.98

53.32’ LT

196+25.08

53.01’ LT

196+80.70

52.61’ LT

196+80.43

48.26’ RT

196+80.35

53.00’ RT

195+14.46

46.37’ RT

195+14.20

53.00’ RT

194+39.43

53.00’ RT

AREA 1

AREA 2

AREA 2

AREA 2

AREA 1

SEE SHEETS

20 & 74

   57
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EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES 
& DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE
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65.00’ LT

191+86.00

70.00’ LT

192+00.00

70.00’ LT

192+60.00

64.00’ LT

192+00.00

65.00’ LT

REQ’D R/W

194+25.00
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67.00’ LT

192+70.00

68.00’ LT
192+30.00

68.00’ LT

192+00.00

67.00’ LT
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FL 1201.54’

FL 1197.88’

FL 1197.61’

FL 1192.01’

FL 1191.51’

FL 1189.17’

15"RCP
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OCS WEIR
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EX. DT
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N/F

LEROY & SANDRA HUBBARD

N/F

HUBBARD RENTAL LLC

EX. R/W
EX. R/W

EX. R/W

EX. R/W

N/F
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N/F

HUBBARD FAMILY FARM LLC

N/F
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197+08.60

77.94’ LT

197+40.66

52.15’ LT

197+93.17

51.54’ LT

198+46.87

51.00’ LT

199+01.31

50.65’ LT
199+54.76

50.42’ LT

200+08.80

49.87’ LT

200+64.75

49.49’ LT

201+20.65
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202+50.00

86.05’ LT
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90.00’ LT
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105.00’ RT 197+90.00

85.00’ RT
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EASEMENT FOR CONSTR
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PROPERTY AND EXISTING R/W LINE L
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS
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N 17°43’46.9" ESR 9/DAHLONEGA HWY

SR 9/DAHLONEGA HWY

LCONST. C

E 2316734.6880

N 1554709.5368

STA. 328+00.00

SR 9/DAHLONEGA HWY

LIMIT OF CONSTRUCTION

E 2316707.4006

N 1554624.1870

STA. 327+10.39

SR 9/DAHLONEGA HWY

END MILLING,INLAY,& WIDENING

END PVMT CONSTRUCTION

E 2316685.9637

N 1554557.1362

STA. 326+40.00

SR 9/DAHLONEGA HWY

BEGIN MILLING,INLAY,& WIDENING

END OVERLAY, LEVELING, AND WIDENING

T
W
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S
T
O
R
Y
 

TWO STORY 
BUILDING

1
5
"
R
C
P

36" CMP

TWO STORY 
BUILDING

DI TOP EL. 1212.15’
N INV. IN 1209.36’
W INV. IN 1208.38’
E INV. IN 1208.81’
S INV. OUT 1208.54’

LINE ONLY 
SHOT

LINE ONLY
SHOT

JB TOP EL. 1208.25’
INV. IN 1203.73’
INV. OUT 1203.50’

24" CMP

FL 1217.24’

FL 1217.59’

FL 1209.02’

LINE 
ONLY
SHOT

EDGE OF STORAGE BUILDING

EX. DITCH

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

B9

B11

B13

B14

B15

B1618"

3
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"

18"
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4
"

24"

30"

B18

18
"

TO BE REMOVED
TO BE REMOVED
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O
 
B
E
 
R
E

M
O
V
E
D

T
O
 
B
E
 
R
E

M
O
V
E
D

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

4’ F.B. DT.
4’ F.B. DT.

4’ F.B. DT
.

CONSTRUCT THE REMAINING WEST SIDE OF SR 9 NORTH DURING THIS STAGE.

STAGE DETAILS
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342+80.81

40.00’ LT

342+65.00

60.00’ LT

342+55.00

50.00’ LT

344+38.96

60.00’ LT

345+75.00

50.00’ LT

346+29.29

45.00’ LT

346+29.48

35.62’ LT

344+11.40

65.00’ RT

345+50.00

65.00’ RT

346+48.92

39.12’ RT

347+00.00

39.34’ RT

345+83.15

39.80’ RT

342+10.00

100.00’ LT

342+35.00

60.00’ LT

346+45.00

35.65’ LT

346+55.00

55.00’ LT

346+75.00

55.00’ LT

346+90.00

35.72’ LT

344+38.96

65.00’ RT

AREA 2

342+65.82

40.00’ LT

342+65.82

22.00’ LT

342+80.81

22.00’ LT

344+22.12

22.00’ LT

342+40.00

22.00’ LT
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES
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CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)
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SETTINGDOWN ROAD LCONST. C

E 2318007.0435

N 1553854.3948

STA. 344+08.80

SETTINGDOWN RD

BEGIN OVERLAY, LEVELING, AND WIDENING

END FULL DEPTH PVMT CONSTRUCTION

E 2318007.0435

N 1553854.3948

STA. 345+25.00

SETTINGDOWN RD

BEGIN MILLING, INLAY, AND WIDENING

END OVERLAY, LEVELING, AND WIDENING

E 2318169.0014

N 1553951.7272

STA. 347+14.00

SETTINGDOWN RD

END MILLING, INLAY, AND WIDENING

LIMIT OF CONSTRUCTION

ONE STORY BUILDING

EX. DT
EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

26 SY

RIP RAP,

STONE-DUMPED

TP 3,

TEMPORARY 

18" CROSS

DRAIN PIPE

1
8
"

FL 1223.35

FL 1225.42

TEMPORARY 

SPCL. "V" DT.

FL 1222.85

FL 1223.50

18
"

AA2

AA1

4’ F.B. DT.

4’ F.B. DT.

AND THE TEMPORARY RIGHT SIDE DITCH.

SETTINGDOWN ROAD AND REMOVE TEMPORARY DRAINAGE STRUCTURES. GRADE TO DRAIN AREAS OF EXISTING PAVEMENT

SHIFT TRAFFIC TO FINAL PAVEMENT ALONG SETTINGDOWN ROAD. FINISH CONSTRUCTING RIGHT SIDE DITCH ALONG 

STAGE DETAILS

TO SETTINGDOWN ROAD.

DITCH ALONG SR 369 LEFT. MAINTAIN LEFT TURN LANE ALONG SR 369 EB FOR ACCESS 

FINAL RIGHT SIDE DITCH ALONG SETTINGDOWN ROAD THAT TIES INTO 4’ FLAT BOTTOM 

FINAL PAVEMENT ALONG SR 369 FROM STA. 133+31 TO 134+60. FINISH CONSTRUCTING

SHIFT TRAFFIC ALONG SETTTINGDOWN ROAD TO NEW PAVEMENT SECTION. CONSTRUCT 

STAGE DETAILS

1
2
’

1
2
’

1
0
’

1
2
’

4’ F.B. DT.

4’ F.B. 
DT.

TO DRAIN, AND GRASS
REMOVE PAVEMENT, GRADE

AND GRASS

GRADE TO DRAIN,

REMOVE PAVEMENT,
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PERENNIAL STREAM #4

PERENNIAL STREAM #3

WETLAND #2

6

3

42

ORANGE BARRIER FENCE

ORANGE BARRIER FENCE

ORANGE BARRIER FENCE

WETLAND #6

PS 3 BUFFER

PS 4 BUFFER

PS 4 BUFFER

PS
 3
 B

UF
FE

R

EDGE OF WRESTED VEGETATION

EDGE OF WRESTED VEGETATION

EDGE OF WRESTED VEGETATION

EDGE OF WRESTED VEGETATION

US 19/ SR 400

L
CONST. C

D PMAR

US 19/SR 400 SB

US 19/SR 400 NB

E 2319735.5502

N 1549503.5743

STA. 1019+30.00

US 19/SR 400 SB

BEGIN OVERLAY AND WIDENING

END MILLING AND INLAY

E 2319640.3035

N 1549294.2396

STA. 1017+00.00

US 19/SR 400 NB

BEGIN OVERLAY AND WIDENING

END MILLING AND INLAY

E 2319620.7085

N 1549248.2393

STA. 1016+50.00

US 19/SR 400 NB

BEGIN MILLING AND INLAY

BEGIN PVMT CONSTRUCTION

E 2319713.7212

N 1549457.5109

STA. 1018+79.03

US 19/SR 400 SB

BEGIN MILLING AND INLAY

BEGIN PVMT CONSTRUCTION

DI
TOP=1169.83’
INV UNOBTAINABLE

15" CMP
INV=1154.28’

TRIPLE BOX CULVERT
6’H X 6’W BOXES
INV= 1146.66’

CREE
K C\

L

INV=1162.91’

EX. DT

EX. DT

1
5
"
 
C

M
P

DI TOP=1179.62
INV UNOBTAINABLE

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

4’ F.B. DT.

RAMPS C & D AT THE END OF STAGE 1E.

LOCATED ALONG SR 400/US 19 SOUTHBOUND ARE TO BE CONSTRUCTED PRIOR TO THE OPENING OF 

AND OVERLAY OF SR 400/US 19 SOUTHBOUND DURING STAGE 1E. ALL STRUCTURAL OVERHEAD SIGNS 

IS TO BE MAINTAINED VIA DETOUR PLAN SHOWN ON SHEETS 20-0001 & 20-0002. FINISH MILLING 

RAMPS C & D ARE TO REMAIN CLOSED UNTIL END OF STAGE 1E. TRAFFIC BETWEEN SR 369 & SR 400 NB

STAGE DETAILS
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/SR 4

00 NB
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E

EX. DT

EX. DT

DI
TOP=1186.39’
INV UNOBTAINABLE

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION
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"

UU1

UU2

4’ F.B.
 DT.

SWALE

BEG.
 LA 
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E

END OF STAGE 1E.

PRIOR TO THE OPENING OF RAMPS C & D AT THE 

SR 400/US 19 SOUTHBOUND ARE TO BE CONSTRUCTED

ALL STRUCTURAL OVERHEAD SIGNS LOCATED ALONG 

OF SR 400/US 19 SOUTHBOUND DURING STAGE 1E. 

20-0001 & 20-0002. FINISH MILLING  AND OVERLAY

MAINTAINED VIA DETOUR PLAN SHOWN ON SHEETS 

TRAFFIC BETWEEN SR 369 & SR 400 NB IS TO BE 

RAMPS C & D ARE TO REMAIN CLOSED UNTIL END OF STAGE 1E. 

STAGE DETAILS
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US 19/ SR 400
L

CONST. C

SEE SHEET 26-059

400 NB , RAMP A

TO STA 1032+81, 98.00’ RT

TYPE 1 STRUCTURE

STRUCTURAL SUPPORT # J371

US 19/SR 400 SB

US 19/SR 400 NB

RECONSTRUCT

TO MANHOLE

GDOT STD. 1011-A

 

1
8
"
 
R
C
P

CONTRACTOR TO VERIFY

INVERTS AND INSTALL

10 LF OF 18" RCP

TO DRAIN

EX. DT

EX. DT DI TOP=1193.11’
INV UNOBTAINABLE

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)
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N 60°57’29.9" E

SR 306/KEITH BRIDGE ROAD

E 2324929.742

N 1549299.172L
CONST. C

E 2324973.4554

N 1549323.4447

STA. 427+50.00

SR 306/KEITH BRIDGE RD

LIMIT OF CONSTRUCTION

E 2324636.8627

N 1549136.5481

STA. 423+65.00

SR 306/KEITH BRIDGE RD

BEGIN MILLING, INLAY, AND WIDENING

END OVERLAY, LEVELING, AND WIDENING

E 2324717.2952

N 1549181.2091

STA. 424+57.00

SR 306/KEITH BRIDGE RD

END MILLING,INLAY,& WIDENING

END PVMT CONSTRUCTION

F
L
 
1
2
2
6
.
3
1
’

LINE ONLY SHOT

24"CMP24"CMP

GAS PUMP CANOPY

GAS STATION

ONE STORY BUILDING

GAS PUMP
CANOPY

GAS STATION

MH TOP EL. 1232.06’
I.E. OUT 1228.05’

JB TOP EL. 1239.39’
I.E. IN 1235.09’
I.E. OUT 1234.86’

MH TOP EL. 1242.67’
I.E. OUT 1235.76’

T
O
P
=
1
2
2
9
.
9
1
’
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N
V
=
1
2
2
5
.
8
3
’

INV=1233.96’

E
X
.
 

D
T

EX. DT

EX. DT EX. DT

EX. DT

EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

U5

T
O
 
B
E
 
R
E

M
O
V
E
D

 SR 306 NORTH DURING THIS STAGE.CONSTRUCT REMAINING WEST SIDE OF

STAGE DETAILS

U6

V1

V2
18"

24
"
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CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS
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FORSYTH COUNTY
 0013369 & SR 369

SR 400/US 19

SR 400 NB

E 2318781.4973

N 1546451.1721

US 19/SR 400

LIMIT OF CONSTRUCTION

SR 400 SB
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E
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Y

2
4
"
 
R
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V
=
1
1
8
8
.
1
5
’

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

INSTALL

OVERHEAD SIGN

STRUCTURAL SUPPORT # J362

TYPE 1 STRUCTURE

TO N 1546703.0208

E 2318795.2470

400 NB

STRUCTURAL SUPPORT # J362

TYPE 1 STRUCTURE

TO N 1546681.5040

E 2318863.8430

400 NB

SEE SHEET 26-057
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SR 400 NB

OVERHEAD SIGN STA 1010+60.00

INSTALL

SPEC # 102 (318" X 204")

OVERHEAD SIGN STA 1010+60.00

INSTALL

SPEC # 102 (318" X 204")

SEE SHEET 26-058

400 NB

TO STA 1010+60, 4.69’ RT

TYPE I STRUCTURE

STRUCTURAL SUPPORT # J367

SEE SHEET 26-058

400 NB

TO STA 1010+60, 90.85’ RT

TYPE I STRUCTURE

STRUCTURAL SUPPORT # J367

SR 400 SB

TRIPLE BOX CULVERT
6’H X 6’W BOXES
INV= 1144.79’

18" CMP 
INV=1145.23’

DITCH F/L

TOP OF BANK

TOP OF BANK

INV=1157.77’

DI
TOP=1165.59’
INV UNOBTAINABLE

INV=1167.14’
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PROPERTY AND EXISTING R/W LINE L
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SR 400 SB

OVERHEAD SIGN STA 1066+40.00

INSTALL

SEE SHEET 26-061

400 SB

TO STA 1066+40, 75.55’ LT

TYPE III STRUCTURE

STRUCTURAL SUPPORT # K378

SR 400 NB

INV=1191.26’

INV=1195.32’

36" CMP

18
" 

CM
P

DI
TOP=1208.30’
INV=1199.00’

18"
 CMP

42" RCP

INV=1205.10’

DI
TOP=1206.21’
INV UNOBTAINABLE

INV=1192.18’

24" CMP
LINE ONLY

DI
TOP=1209.05’
INV=1197.70’

END OF STAGE 1E.

PRIOR TO THE OPENING OF RAMPS C & D AT THE 

SR 400/US 19 SOUTHBOUND ARE TO BE CONSTRUCTED

ALL STRUCTURAL OVERHEAD SIGNS LOCATED ALONG 

OF SR 400/US 19 SOUTHBOUND DURING STAGE 1E. 

20-0001 & 20-0002. FINISH MILLING  AND OVERLAY

MAINTAINED VIA DETOUR PLAN SHOWN ON SHEETS 

TRAFFIC BETWEEN SR 369 & SR 400 NB IS TO BE 

RAMPS C & D ARE TO REMAIN CLOSED UNTIL END OF STAGE 1E. 

STAGE DETAILS
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CONSTRUCTION LIMITS
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PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL
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ORANGE BARRIER FENCE

LIMIT OF ACCESS
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FORSYTH COUNTY
0013369 & SR 369

SR 400/US 19

SR 400 SB

OVERHEAD SIGN

INSTALL

SPEC # 108

SEE SHEET 26-062

400 SB

E 2323578.9457

TO N 1555679.9507

TYPE III STRUCTURE

STRUCTURAL SUPPORT # K383

E 2323619.5367

N 1555920.2174

US 19/SR 400

LIMIT OF CONSTRUCTION

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

END OF STAGE 1E.

PRIOR TO THE OPENING OF RAMPS C & D AT THE 

SR 400/US 19 SOUTHBOUND ARE TO BE CONSTRUCTED

ALL STRUCTURAL OVERHEAD SIGNS LOCATED ALONG 

OF SR 400/US 19 SOUTHBOUND DURING STAGE 1E. 

20-0001 & 20-0002. FINISH MILLING  AND OVERLAY

MAINTAINED VIA DETOUR PLAN SHOWN ON SHEETS 

TRAFFIC BETWEEN SR 369 & SR 400 NB IS TO BE 

RAMPS C & D ARE TO REMAIN CLOSED UNTIL END OF STAGE 1E. 

STAGE DETAILS

SR 400 SB

OVERHEAD SIGN

INSTALL

SPEC # 108

SEE SHEET 26-062

400 SB

E 2323578.9457

TO N 1555679.9507

TYPE III STRUCTURE

STRUCTURAL SUPPORT # K383



 470

EX. R/W EX. R/W

EX. R/W

N/F

FORSYTH CO BD OF EDUCATION

N/F

HOWARD PARTNERS LLLP

N/F

RUBY MARTIN DAY-LIFE ESTATE

C/O RANDALL DAY

N/F

BARBARA JEAN & RANDALL DAY

N/F

SIERRA LAKE OF FORSYTH HOA INC

PL

PL

PL

PL

PL

L
L
 
6
1
3

L
L
 
6
1
4

REQ’D R/W

REQ’D R/W

REQ’D R/W

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

   1

2  

   3

   4

108+75.00

48.32’ LT

109+00.00

65.00’ LT

109+00.00

125.00’ LT

110+37.32

125.00’ LT

110+75.00

105.00’ LT

110+90.00

105.00’ LT

108+90.00

75.00’ RT

111+40.00

90.00’ RT
111+65.00

80.00’ RT

112+00.00

70.00’ RT 112+20.00

75.00’ RT

110+46.72

65.00’ LT

110+50.25

42.82’ LT

110+75.00

48.00’ LT

113+00.00

36.00’ RT

111+77.51

42.13’ LT
111+20.00

36.00’ RT

111+00.00

36.25’ RT

111+00.00

65.00’ RT

111+20.00

65.00’ RT

110+50.00

65.00’ RT

111+00.00

70.00’ RT

111+20.00

70.00’ RT

110+67.88

37.25’ RT

107+65.72

43.49’ RT

109+01.48

50.00’ RT
110+41.45

50.00’ RT

111+65.00

65.00’ RT

112+23.87

65.00’ RT

111+10.98

65.00’ LT

113+00.00

65.00’ LT

110+75.12

67.57’ RT108+56.00

75.00’ RT

108+03.00

50.00’ RT

108+47.46

50.00’ RT

ARE
A 1

AREA 2

TRACT 1

111+99.00

65.07’ RT

EASM’T FOR CONST. & MAINT.OF SLOPES, DRAINAGE, & UTILITIES

EASM’T FOR CONST. OF SLOPES

CONSTRUCTION STAGING PLAN

STAGE 2
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

0013369 & SR 369
FORSYTH COUNTY
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L
CONST. C SR 369/MATT HWY

END MILLING AND INLAY

BEGIN OVERLAY, LEVELING, AND WIDENING

SR 369/MATT HWY

STA. 108+50.00

N 1554316.2252

E 2315187.3301

LIMIT OF CONSTRUCTION

END MILLING, INLAY, AND WIDENING

COAL MOUNTAIN DR 

STA. 301+10.00

N 1554403.9133

E 2315325.2713

BEGIN MILLING, INLAY, AND WIDENING

COAL MOUNTAIN DR

STA. 300+46.00

N 1554340.8500

E 2315314.3614

BEGIN PROJECT

SR 369/MATT HWY

STA. 107+00.00

N 1554338.4697

E 2315039.0030

BEGIN PVMT CONSTRUCTION

BEGIN MILLING AND INLAY

SR 369/MATT HWY

STA. 107+50.00

N 1554331.9018

E 2315088.5690

ONE STORY BUILDING

HOUSE

BUILDING

FL 1219.54’ FL 1218.82’

FL 1210.70’

FL 1209.98’

FL 1211.39’

FL 1208.75’

18"CMP 18"CMP

GRAVEL 
DRIVE

EX. DT

D

YH

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

TEMP. CAP D.I.
A3 A4

A8

18"

18"

18"

A28

18"

18"

A29

TO BE REMOVED

TO BE REMOVED

       CONSTRUCT CONCRETE MEDIANS ALONG SR 369 AS SHOWN. FINISH RECONSTRUCTING THE MEDIAN OF SR 400/US 19.

       OPEN TO TRAFFIC UNTIL COMPLETE OF STAGE 3. FINISH BROWNS BRIDGE COMMUNITY CHURCH DRIVEWAY TIE-IN. 

       MIDDLE AND SOUTHEAST SECTION SR 306, AND BRIDGETOWNE ROAD. RAMP B IS TO HAVE ONLY ONE LANE OF TRAVEL 

       IS COMPLETE. CONSTRUCT THE SOUTH SECTION OF SR 369, THE SOUTH MIDDLE AND SOUTHWEST SECTION SR 9, SOUTH

STAGE 2 - FINISH SHIFTING SR 369 TRAFFIC TO NORTH SIDE OF SR 369 ONCE CONSTRUCTION IN AREA OF SETTINGDOWN ROAD

STAGING NOTES

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

14.00’ RT

108+80.00

BEG. LANE SHIFT

2.00’ RT

111+20.00

END LANE SHIFT
20.00’ LT

111+20.00

TO 2-LANE SECTION

BEG. TRANS.

A1

A2

A5

A6

A7
18"

18"

1
8
"

18"

18"

TO BE REMOVED TO BE REMOVED

4’ F.B. DT.



N/F

CUMMING LAND DEVELOPERS LLC

N/F

JOHN DAVID & 

DEBORAH ANN WILL

N/F

BOBBY JOE JR &
BENJAMIN CARL WOFFORD

N/F

ROBERT PICKRON

N/F

GEORGIA POWER COMPANY

N/F

HOWARD PARTNERS LLLP

N/F

BARBARA JEAN & RANDALL DAY

EX. R/W

EX. R/W
EX. R/W

PL PL

P L P L

EX. R/W

P L

REQ’D R/W

REQ’D R/W

REQ’D R/W

4  

   3

   5

6  7  

   8

   9

REQ’D R/W

113+00.00

65.00’ LT

113+75.00

100.00’ LT

113+95.00

100.00’ LT

114+31.18

86.77’ LT

114+50.00

80.00’ LT

114+57.02

65.00’ LT

114+90.00

70.00’ LT

115+15.00

100.00’ LT

115+41.48

115.00’ LT

115+50.00

144.00’ LT

115+77.23

144.00’ LT

116+09.00

144.00’ LT

116+05.00

110.00’ LT 116+81.00

66.00’ LT

117+08.54

100.00’ LT

117+03.96

70.00’ LT

117+03.35

66.00’ LT

117+01.81

56.00’ LT

113+70.00

48.82’ LT

113+70.00

80.00’ LT

114+34.42

48.25’ LT

114+00.00

80.00’ LT

113+06.43

48.00’ LT

114+00.00

48.73’ LT

114+90.00

48.00’ LT

116+81.00

48.00’ LT

113+00.00

36.00’ RT

113+60.00

41.39’ RT

113+84.91

25.53’ RT

113+95.00

44.24’ RT
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EASEMENT FOR CONSTR
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EASEMENT FOR CONSTR OF DRIVES
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 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA
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ESA - ENV. SENSITIVE AREA
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L
CONST. C

LIMIT OF CONSTRUCTION

END MILLING, INLAY, AND WIDENING

PUBLIX DRIVEWAY

STA. 440+95.98

N 1548524.9566

E 2325110.4683

BEGIN MILLING, INLAY,

AND WIDENING

PUBLIX DRIVEWAY

STA. 440+75.00

N: 1548507.7326

E: 2325098.4830

TWO STORY BUILDING

FL 1218.48’

FL 1217.28’

FL 1210.48’

FL 1223.65’

18"HDPE
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"
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HEAD WALL
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I.E. IN 1220.76’
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EX. DT
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OPEN LANES OF TRAFFIC
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TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION
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TEMP. CAP C.B.
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REQ’D R/W
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AINT.
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)
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SR 369/BROWNS BRIDGE ROAD

L
CONST. C

ONE STORY BUILDING

FL 1223.65’

EX.
 SWALE

EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

U21

U23

U24

24"

2
4
"

24"

18"

U33

4’ F.B. DT.

CONSTRUCTED IN STAGE 3.

LEVELING/OVERLAY MAY BE ONLY PARTIALLY CONSTUCTED BETWEEN STA. 228+40 TO STA. 236+00 WITH THE REMAINDER

STAGE DETAILS
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CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA
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CONST. C

END OVERLAY, LEVELING, AND WIDENING

BEGIN MILLING, INLAY, AND WIDENING

SR 369/BROWNS BRIDGE RD

STA. 235+00.00

N 1547915.7496

E 2325818.3100

END MILLING, INLAY, AND WIDENING

END PVMT CONSTRUCTION

SR 369/BROWNS BRIDGE RD

STA. 236+00.00

N 1547858.6525

E 2325900.4070

END PROJECT

SR 369/BROWNS BRIDGE RD

STA. 237+00.00
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E 2325982.5041

FL 1241.04’ FL 1241.93’

FL 1246.57’

FL 1247.07’

FL 1242.18’ FL 1244.75’

18"RCP

15"RCP

15"RCP
EX. DT

EX. DT
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T

EX. DT

EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

CONSTRUCTED IN STAGE 3.

LEVELING/OVERLAY MAY BE ONLY PARTIALLY CONSTUCTED BETWEEN STA. 228+40 TO STA. 236+00 WITH THE REMAINDER

STAGE DETAILS
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CORPORATION OF THE PRESIDING BISHOP
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OF LATTER-DAY SAINTS
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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N 16°46’37.4" E

SR 9/DAHLONEGA HWY

MEADOWLARK LN

(PRIVATE RD)

LCONST. C

LIMIT OF CONSTRUCTION

BEGIN MILLING AND INLAY LT

BEGIN MILLING, OVERLAY, AND WIDENING RT

SR 9/DAHLONEGA HWY

STA. 308+00.00

N 1552799.6621

E 2316141.3661

END MILLING AND INLAY

BEGIN OVERLAY, LEVELING, AND WIDENING

SR 9/DAHLONEGA HWY

STA. 312+10.00

N 1553191.1600

E 2316263.0341

1
8
"
R
C
P

1
8
"
C

M
P

18"
CMP

18"CMP

ONE STORY BUILDING

FL 1222.51’

DI TOP EL. 1221.66’
I.E. OUT 1217.52’

18"RCP

15"RCP

ONE STORY BUILDING

ONE STORY
BUILDING

ONE STORY BUILDING

ONE STORY BUILDING

15"CMP

CB TOP EL. 1225.05’
I.E. OUT 1219.42’

FL 1221.45’

JB TOP EL. 1222.20’
I.E. IN 1217.41’
I.E. OUT 1217.35’

JB TOP EL. 1222.32’
I.E. OUT 1218.78’

LINE ONLY SHOT

DWCB TOP EL. 1222.42’
I.E. IN(SE) 1217.88’
I.E. IN(S) 1216.01’
I.E. OUT 1215.88’

EX. DT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

BRICK PAVERS
DO NOT DISTURB

DURING STAGE 2B.

CONSTRUCTED UNDER TRAFFIC WITH FLAGMAN DURING NIGHT TIME CONSTRUCTION. EAST SIDE OF SR 9 TO BE CONSTRUCTED

SR 9 IS TO BE CONSTRUCTED UNDER TRAFFIC. DEEP LEVELING WITH 6" LIFTS ARE TO BE USED. CROSSDRAINS TO BE 

STAGE DETAILS

Z1



EX. R/W

EX. R/W

EX. R/W

N/F
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PROPERTY TAX DEPT
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REQ’D R/W

REQ’D R/W

REQ’D R/W REQ’D R/W
REQ’D R/W
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314+50.00
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314+60.51
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60.00’ RT

317+45.00

60.00’ RT
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41.46’ LT

317+85.00
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314+70.00

48.00’ LT

314+25.00

40.50’ LT
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50.00’ RT314+01.40

50.00’ RT

316+04.74

50.00’ RT

314+25.00

55.00’ LT

314+50.00

55.00’ LT

316+05.00

90.00’ LT 316+50.00

90.00’ LT

316+60.00

40.88’ LT

317+31.75

41.22’ LT

317+45.00

55.00’ LT
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55.00’ LT

317+45.00

70.00’ RT
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75.00’ RT314+05.00

75.00’ RT
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OVERHEAD SIGN STA 1010+60.00

SPEC # 102 (318" X 204")

INSTALL
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SPEC # 102 (318" X 204")

STRUCTURAL SUPPORT # J367

TYPE I STRUCTURE

TO STA 1010+60, 4.69’ RT
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EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

150+91.00

68.00’ LT

154+00.00

62.00’ LT
EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

PROPOSED R/W BY OTHERS
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

FORSYTH COUNTY
 0013369 & SR 369

358+00

359+00

P.T.  358+24.17
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4
9
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0
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0
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1
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1
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0
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+
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S 39°25’26.2" E

511+00

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

E 2318768.5764

N 1552512.2081

STA. 359+35.00

BRIDGETOWNE DR

END MILLING AND INLAY

B
R
I
D
G
E
T
O

W
N
E
 
D
R

149+26.98’, 78.22’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

150+63.86’, 75.29’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

510+78.29’, 61.93’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

510+78.32’, 62.86’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

E 2318670.6429

N 1552440.3054

STA. 358+13.50

BRIDGETOWNE DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

C
O
A
L
 

M
O
U
N
T
A
I
N
 
C
O
N
N

E 2318821.0015

N 1552550.6276

COAL MOUNTAIN CONN STA. 510+00.00

BRIDGETOWNE DR STA. 360+00.00=

SR 369/BROWNS BRIDGE RD STA. 150+02.63=

E 2318914.4701

N 1552627.4691

STA. 511+21.00

COAL MOUNTAIN CONN

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

FL 1183.54’
FL 1182.51’

FL 1182.27’

24" RCP

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

SWCB TOP EL 1187.11’
I.E. IN 1181.86’
I.E. OUT 1181.64’

DY

H

REMOVE EX. MEDIAN
& CONSTRUCT PAVEMENT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

& CONSTRUCT PAVEMENT
REMOVE EX. MEDIAN

F5

F7

18"

18"

24"

18"

18
"

24"

24"

F31 F32

F29

TO BE REMOVED
TO BE REMOVED

TO BE REMOVED

F30

F4

F6

18"

18"

18"

TO BE REMOVED
TO BE REMOVED

HELD IN PLACE BY 1�" SURFACE COURSE.

CONCRETE ISLANDS, AND FINISH OVERLAY SECTION IN WESTBOUND LANES OF SR 369. CONCRETE ISLANDS SHALL BE 7�" THICK

REMOVE TEMPORARY PAVEMENT PLACED IN THE CONCRETE MEDIANS IN STAGE 1D AND CONSTRUCT CONCRETE MEDIANS,

 

STAGE DETAILS



N/F

DAY INVESTMENTS III LLC

EX. R/W

EX. R/W

EX. R/W

EX. R/W

P L

P L

P L

PL

PL

PL

P L P L

LL 100

LL 137

PCF PCF

PCF

N/F

DAY INVESTMENTS III LLC

N/F

GPS HOSPITALITY LLC

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

REQ’D R/W

   30

32  

   33

   34

REQ’D R/W

154+57.52

65.00’ RT

154+58.19

54.84’ RT

157+15.00

65.00’ RT

159+02.00

65.00’ RT

158+50.00

125.00’ RT

157+60.00

125.00’ RT

154+50.00

80.00’ RT

154+56.54

80.00’ RT

157+26.25

80.00’ RT

158+89.00

80.00’ RT

AREA 1

AREA 2

155+48.64

65.00’ RT

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. 

& MAINT. OF 

SLOPES & DRAINAGE

RE
Q’

D 
R/

W 
&

LI
MI

TE
D 

AC
CE

SS

155+69.25

61.00’ LT

155+69.21

55.06’ LT

156+58.00

60.00’ LT

156+92.40

58.00’ LT

156+92.46

67.00’ LT

157+24.47

73.00’ LT

156+67.00

54.43’ LT
156+92.38

54.27’ LT

157+08.00

58.00’ LT

157+16.84

54.12’ LT

501+04.64

37.32’ LT

501+04.63

33.18’ RT

501+18.22

37.23’ LT

500+90.00

53.22’ LT

501+59.00

37.21’ LT

501+59.00

33.06’ RT

158+80.54

60.00’ LT

158+71.43

68.00’ LT

158+67.23

53.15’ LT

EASM’T FOR CONST. & MAINT.
OF SLOPES, DRAINAGE, & UTILITIES

   34A

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R
/W

AREA 1

AREA 1

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

157+60.00

130.00’ RT

158+50.00

130.00’ RT

BEG. REQ’D LIMITED ACCESS

SR 369/BROWNS BRIDGE RD 

STA. 158+50.00
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

 SR 369/BROWNS BRIDGE RD
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SCALE IN FEET

0 40 80

FORSYTH COUNTY
 0013369 & SR 369

1
5
5
+
0
0

1
5
6
+
0
0

1
5
7
+
0
0

1
5
8
+
0
0

1
5
9
+
0
0

P
.
T
.
 
 
1
5
5
+
4
8
.
6
4

P
.
I
.
 
 
1
5
4
+
4
1
.
6
3

S 40°39’00.9" E

499+00

501+00

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

W
A
L

M
A
R
T
 
D
R
I
V
E

W
A
Y

E 2319330.7633

N 1551942.5057

WALMART DRIVEWAY/UNNAMED DR STA. 500+00.00

SR 369/BROWNS BRIDGE RD STA. 157+96.18=

500+70.58’, 61.85’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

500+80.84’, 51.90’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

499+17.87’, 57.36’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

499+04.68’, 59.13’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

E 2319444.3385

N 1552038.9559

STA. 501+49.00

WALMART DRIVEWAY

END FULL DEPTH PVMT CONSTRUCTION

LIMIT OF CONSTRUCTION

E 2319234.7224

N 1551860.9499

STA. 498+74.00

UNNAMED DR

BEGIN MILLING AND INLAY

LIMIT OF CONSTRUCTION

U
N
N
A

M
E
D
 
D
R

24" RCP

24" RCP

 

SAFETY END SECTION

GDOT STD. 1122

INV. ELEV= 1177.09

36" HDPE

JB (BURIED)
APPROX. LOC.

36" HDPE

18" HDPE

DI TOP EL. 1178.46’
I.E. OUT 1172.08’

SWCB TOP EL. 1179.63’
I.E. IN (W) 1172.34’
I.E. IN (N) 1172.26’
I.E. OUT 1172.56’

30" H
DPE

3
0
"
 
H
D
P
E

SWCB TOP EL. 1179.75’
I.E. IN 1172.78’
I.E. OUT 1172.56’

30" HDPE

DI TOP EL. 1180.49’
I.E. IN 1173.22’
I.E. OUT 1172.99’

SWCB TOP EL. 1179.91’
I.E. IN 1173.87’
I.E. OUT 1173.80’

18" HDPE

DI TOP EL. 1180.49
I.E. OUT 1174.42’

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

DY

H

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

F9

F11

F22

24"
24"

30"

30"

F24
F26

QQ1

QQ2

30"

RETAI
N

TO BE REMOVED

30"

F8
F10 F21

18"

24"

18"

F23

F25

18
"

18"

18"

TO BE REMOVED

7�" THICK HELD IN PLACE BY 1�" SURFACE COURSE. 

CONCRETE ISLANNDS, AND FINISH OVERLAY SECTION IN WESTBOUND LANES OF SR 369. CONCRETE ISLANDS SHALL BE

REMOVE TEMPORARY PAVEMENT PLACED IN THE CONCRETE MEDIANS IN STAGE 1D AND CONSTRUCT CONCRETE MEDIANS,

 

STAGE DETAILS



N/F

MARTIN ANTHONY MARCUS
C/O RICHARD SEFZIK

EX. R/W

EX. R/W

E

N/F

DAY INVESTMENTS III LLC N/F

ANN SEFZIK ETAL

EX. R/W

P L

PL

P L

PL

PL

PL

PL

LL 100

LL 137

LL
 1
38LL
 1
37

LL 99

AP
PR

OX
. 

LL
L

APPROX. LLL

APPROX. LLL

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

N/F

DAY INVESTMENTS III LLC

N/F

WM COAL MOUNTAIN

RETAIL OWNERS ASSOC

N/F

WALMART REAL ESTATE 

BUSINESS TRUST

   32

34  

35  

   36

37  

   38

162+75.51

90.00’ RT

162+10.56

90.00’ RT
160+90.72

85.00’ RT

160+00.00

80.00’ RT

160+82.98

56.00’ RT

162+77.86

44.93’ RT

162+76.80

65.00’ RT

5017+91.05

281.21’ LT

162+10.56

65.00’ RT

160+85.38

65.00’ RT

159+61.96

54.34’ RT

AREA 2

EASM’T FOR CONST. & MAINT.OF SLOPES & DRAINAGE

EASM’T FOR CONST. 

SLOPES & DRAINAGE

EASM’T FOR CONST.

& MAINT. OF

SLOPES, DRAINAGE,

& UTILITIES

REQ’D R/W & LIMITED ACCESS

REQ’D R/W &
LIMITED ACCESS

R
E
Q
’
D
 
R
/

W
 
&
 
L
I

M
I
T
E
D
 
A
C
C
E
S
S

REQ’D R/W & LIMITED ACCESS

159+63.62

52.54’ LT
160+20.90

52.71’ LT

160+20.93

60.00’ LT

160+20.97

68.00’ LT
160+37.00

78.00’ LT

161+96.71

78.00’ LT

162+19.00

80.00’ LT

161+96.78

59.97’ LT

162+32.00

95.00’ LT

162+82.00

105.00’ LT

163+20.55

85.00’ LT

163+40.85

68.37’ LT

   34A

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,

& UTILITIES

REQ’D R/W
REQ’D R/W

AREA 2

AREA 
2

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

CONSTRUCTION STAGING PLAN
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

 SR 369/BROWNS BRIDGE RD
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SCALE IN FEET

0 40 80
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0013369 & SR 369

1
6
0
+
0
0

1
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+
0
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+
0
0

P
.

C
.
 
 
1
6
2
+
1
0
.
5
6

S 40°39’00.9" E

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

L
CONST. C

E 2319660.6341

N 1551561.7362

E 2319463.5407

N 1551787.8712

STA. 160+00.00

SR 369/BROWNS BRIDGE RD

BEGIN FULL DEPTH PVMT CONSTRUCTION

END OVERLAY, LEVELING, AND WIDENING

SAFETY END SECTION
GDOT STD. 1122

INV. ELEV = 1171.23

 

INV. ELEV =
 1167.00

390 LF - 18" RCP

JB TOP EL. 1170.23’
I.E. (W) IN 1163.29’
I.E. (S) IN 1163.73’
I.E. OUT 1163.11’

HW TOP EL. 1173.98’
I.E. 1166.61’

42
" 

HDP
E

JB TOP EL. 1178.83’
I.E. IN 1168.00’
I.E. OUT 1167.92’

42"
 HDPE

JB TOP EL. 1175.25’
I.E. IN(N) 1169.80’
I.E. IN(W) 1168.64’
I.E. OUT 1168.61’

SWCB TOP EL. 1170.69’
I.E. IN 1164.46’
I.E. OUT 1164.37’

DI TOP EL. 1177.95’
I.E. IN(N) 1171.36’
I.E. IN(W) 1171.23’
I.E. OUT 1170.79’

18" 

HDPE

18" HDPE

1
8
"
 
H
D
P
E

DY

H

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION

F13

F14

F15

F16

F17

30"

30"

18"
18"

2
4
"

1
8
"

F27

F28

30"

30"
30

"

TO BE REMOVED

TO BE R
EMOVED

TO BE REMOVED
36"

+
0
2

F12

F15 F17

18"
18"

24"

TO BE REMOVED

CONSTR
UCT 

CONCRE
TE I

SLANDS. 

 

STAGE D
ETAI

LS



N/F

ANN SEFZIK ETAL

N/F

DAY INVESTMENTS 

III LLC

EX. R/W

EX. R/W

EX. R/W

EX
EX. R/W

EX. R/W

PL

PL

LL
 1

38
LL
 1

37

AP
PR

OX.
 L

LL

N/F

GEORGIA ALABAMA COMM INV LLC

PL

N/F

ANN SEFZIK ETAL

N/F

WM COAL MOUNTAIN

RETAIL OWNERS ASSOC

REQ’D R/W

   37

   38

39  

40  

166+35.00

85.00’ LT

167+40.00

85.00’ LT

164+23.27

38.74’ RT

165+92.55

38.99 RT

166+01.48

62.07’ LT

166+10.00

85.00’ LT

167+03.92

79.49’ LT

167+90.00

85.00’ LT

168+11.57

88.62’ RT

167+13.80

78.61’ RT

AREA 1

A
R
E
A
 
2

R
E
Q
’
D
 
R
/

W

R
E
Q
’
D
 
R
/

W

164+35.86

38.20’ RT

   37A

164+56.00

86.00’ LT

164+99.83

132.00’ LT

164+56.00

71.61’ LT

164+89.48

95.00’ LT

164+83.25

71.93’ LT

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,
& UTILITIES

REQ
’D 

R/W

164+80.62

61.98’ LT

OPEN LANES OF TRAFFIC

LEGEND

PAVEMENT REMOVAL

TEMPORARY CONSTRUCTION PAVEMENT

PERMANENT CONSTRUCTION

CONCRETE MEDIAN CONSTRUCTION

MILL & OVERLAY CONSTRUCTION
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CURVE #6

C
U
R

V
E
 
#
1
9

C
U
R

V
E
 
#
2
1

6
2

#
 

E
V

R
U

C

ESA - BAT HABITAT

E: 2319844.8607

N: 1551392.7963

RAMP C STA. 4000+00.00

SR 369/ BROWNS BRIDGE RD STA. 165+50.16=E: 2319829.2865

N: 1551405.3444

RAMP D STA. 5019+09.30

SR 369/BROWNS BRIDGE RD STA. 165+30.16=

E: 2320062.4565

N: 1551244.1285

CHEVRON GAS STATION DRIVEWAY STA. 550+00.00

SR 369/BROWNS BRIDGE RD STA. 168+13.93=
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44 LF
REQ’D 18" SLOPE DRAIN PIPE

67 LF
REQ’D 24" SLOPE DRAIN PIPE
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169 LF @ 3.88%
REQ’D 24" STORM DRAIN PIPE
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97 LF @ 2.66%
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58 LF @ 1.00%
REQ’D 18" STORM DRAIN PIPE109 LF @ 2.40%
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24"

24"

2
4
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18"

18"

4
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A23
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TO BE R
EMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

T
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B
E
 
R
E

M
O
V
E
D

LCONST. C

SR 369/MATT HWY

BEGIN GRAVITY WALL #1
STA. 116+10.00

END GRAVITY WALL #1
BEGIN T-BEAM GUARDRAIL
STA. 116+86.00, 43.81’ LT

TYPE III STRAIN POLE

113+92.00’

55.00’ LT

TYPE III STRAIN POLE

113+92.00’

50.00’ RT

GRAVITY WALL #1

N/F

CUMMING LAND DEVELOPERS LLC

N/F

JOHN DAVID & 

DEBORAH ANN WILL

N/F

BOBBY JOE JR &
BENJAMIN CARL WOFFORD

N/F

ROBERT PICKRON

N/F

GEORGIA POWER COMPANY

N/F

HOWARD PARTNERS LLLP

N/F

BARBARA JEAN & RANDALL DAY

REQ’D R/W

REQ’D R/W

REQ’D R/W

4  

   3

   5

6  7  

   8

   9

REQ’D R/W

AREA 1

T
R

A
C
T
 
2

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT. OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

AREA 1

EA
SM’

T 
FO

R 
CO

NS
T.
 &
 M

AI
NT
.

OF
 S

LO
PE

S,
 D

RA
IN

AGE
, 

& 
UT
IL
IT
IE

S

REQ’D R/W

SIGNAL AHEAD
SIGN

JCT 9
SIGN

45 MPH
SIGN

3’ WOOD FENCE

FL 1206.85’

FL 1204.06’

FL 1202.59’

FL 1205.42’

FL 1205.62’
FL 1205.58’

FL 1206.27’
FL 1206.33’

FL 1206.59’

SIG. AHEAD
SIGN

CL. 
STREAM

COAL MOUNTAIN 
ANIMAL HOSPITAL 
SIGN

LUNCH 
SPECIAL 
SIGN

EX. DT

EX. 
DT

EX. 
DT

EX. DT

EX. DT

EX. DT

EX. DT

EX
. 

DT

CHAIN LINK FENCE

6
’
 

C
H
A
I
N
 
L
I
N
K
 
F
E
N
C
E

DY

H

25 PAIR
AERIAL

8.01

9.01

10.01

FH

W
M

6" GAS VALVE
EXISTING:

(2) 100 PAIR
24 FOC
300 PAIR
144 FOC
AERIAL

8

9

10

11

12

3  2  1

NSA
45’
120/208V
3-37.5
5350

35’

40

45’
H8159

50’
25-2
720

45’
15-2
9217

1
 
 
2
 
 
3

1
 
 
2
 
 
3

2
 
 
3

2
T

A

CP HWY 369 RECTIFIER

GRADE B/.188 WALL

300 PSIG NOP

300 PSIG MAOP

6" STEEL GAS MAIN

EXISTING:

ABANDON EXISTING MAIN W/ FLOWABLE FILL

ABANDON IN PLACE

EX. 8" WATER LINE

TO REMAIN

EX. 12" WATER LINE

GAS MAIN

6" STEEL

ABANDON:

GTC CUMMING - MCGRAU FORD 230 KV T/L C/L

COMCAST

TIE-IN

CUT & CAP

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

280’ - 6" STEEL GAS MAIN

PROPOSED:

TIE-IN

CUT & CAP
ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

CUT AND REPLACE

34 LF ASPHALT

ABANDON IN PLACE

EX. 8" WATER LINE

FIRE HYDRANT ASSEMBLY

(SEE DETAIL W-38)

PROP. 12" DIP

WATER LINE

12" X 11.25° BEND W/ CONC. BLOCKING,

CONNECT TO EX. 12" WATER LINE W/ 12" SLEEVE,

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

ABANDON IN PLACE

EX. 12" WATER LINE

STA 5+02

1-12" RJ MJ 45° BEND

ROTATED DOWN

STA 5+05

1-12" RJ MJ 45° BEND

ROTATED UP

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

STA 5+64

1-12" RJ MJ 45° BEND (B)

STA 5+48

1-12" RJ MJ 45° BEND (A)

STA 7+34

1-12"X6" RJ MJ TEE (C)

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

2 LF OF 6" RJ PIPE

1-FIRE HYDRANT

REMOVE EXISTING FIRE

HYDRANT, CUT AND CAP
RELOCATE

WATER METERS (TYP.)

FIELD VERIFY CONDITIONS

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

25-2

729

3PH VERT.

GPC/55’

IN:

8 45’

25-2

720

26.59’ TO FOC
60.83’ TO CONST. CL

STA. 117+5.16
125’ SINGLE CONCRETE POLE

GTC STR. # 61
INSTALL

-1.47 TO NEW FOC
32.61’ TO CONST. C/L

STA. 116+98.49
SINGLE CONCRETE POLE125’ 

GTC STR.#61
REMOVE

3PH VERT.

GPC/55’

IN:

4/0ALN

3-750AAC+

3PH VERT.

GPC/55’

IN:

A
B

A
N

D
O

N
E

D

4
/
0

U
T

A

GTC PROPOSED T/L C
/L

432 FOC

400 PAIR

AERIAL

AT&T

1-4/0AL+4DA
3-795AAC

260’

12
0
’

4/0ALN
3-795AAC+
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FORSYTH COUNTY

SR 9/DAHLONEGA HWY
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MATCH LINE 
 STA. 3

21+50.0
0  DRAWING No. 2
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MATCH LINE
  STA.

 318+5
0.00  

DRAWING No. 
24-002

7

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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A23

A24
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A27 B1
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B3

18"
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"

1
8
"
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A30
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TO BE REMOVED
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SR 369/MATT HWY/BROWNS BRIDGE RD STA. 122+07.74=

SR 9/DAHLONEGA HWY STA. 320+00.00

N 1553947.5338

E 2316491.0664

LCONST. C

L
C
O
N
S
T
.
 
C

SR 369/MATT HWY

GRAVITY 
WALL #2

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
319+05.24’, 57.94’ RT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
319+12.10’, 39.87’ LT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
320+89.56’, 48.56’ LT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
122+67.89’, 77.57’ LT

N/F

GEORGIA POWER COMPANY

N/F

NORRIS HOWARD

N/F

NORRIS HOWARD

N/F

BOBBY JOE JR &

BENJAMIN CARL WOFFORD

N/F

NORRIS & PATRICIA ANN HOWARD

N/F

COAL MTN BUILDERS SUPPLY

N/F

ANDREW H PLYLER

N/F

CORNERS LLC

N/F

REGIONS FINANCIAL 

CORPORATION

PROPERTY TAX DEPT

REQ’D R/W

REQ’D R/W

REQ’D
 R/W

RE
Q’

D 
R/

W

REQ’D R/W

REQ’D R/W

   9

8  

10  

11     12

   13 14  

15  

   16

AREA 1

AREA 1

AREA 1

AREA 1

AREA 
2

AREA
2

TRACT 1

TR
AC

T 
1

AREA 2

A
R
E
A
 
1

EASM’T FOR CONST. & MAINT.

OF SLOPES & 
DRAINAGE

EASM’T FOR C
ONST. & MAINT.

OF SLOPES
 & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & D
RAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

AREA 1

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,

& UTILITIES

TEMP. EASM’T FOR

PARTIAL DEMOLITION OF STRUCTURE

TEMP. EASM’T FOR PARTI
AL

DEMOLITION OF STRUCTURE

HWY 369/9
SIGN

MILE 10
SIGN

45 MPH

CITIES DIRECTIONAL SIGN

NORTH 9
SIGN

FL 1210.01’

FL 1210.21’

FL 1212.33’

FL 1212.33’

OLD FEDERAL
ROAD SIGN

FL 1214.60’

CHAIN LINK FENCE

CHIROPRACTOR

SIGN

NO 
PARKING
SIGN

DI TOP EL. 1221.38’
E I.E. IN 1218.95’
SE I.E. IN 1218.92’
N I.E. OUT 1218.72’

REGIONS
BANK SIGN

369 WEST SIGN

CHEVRON 
SIGN

EX. DT

EX. DT

GATE

E
X
.
 

D
T

G
A
T
E

GATE CHAIN LINK FENCE

DI TOP 
EL. 1219.81’
I.E IN 1217.35’
I.E. OUT 1217.24’

FL 1220.68’

CHAIN LINK FENCE

312

312

18.01

19.0119.01

13.01 14.01

19.01

W
M

FH

W
M

GTC PROPOSED T/L C/L

16.01

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

(2) 100 PAIR 
24 FOC
300 PAIR
144 FOC
AERIAL

288 FOC
48 FOC
400 PAIR
96 FOC
AERIAL

400 PAIR
BURIED

24 FOC
BURIED 

1200 PAIR
BURIED 

900 PAIR
300 PAIR
BURIED 

1200 PAIR
48 FOC
(2) 24 FOC
BURIED

900 PAIR
300 PAIR
BURIED

UG FOC
NGN

UG HANDHOLE
NGN

VRAD
XBOX
AT&T

319+25.44
APPROX. 76’ OHVC AT 212° MAX SAG

13

14

15

16

17

18

19
M4102-JQN

25kV

45’
80A
H2384

50’
50-3
1016

35’

40

65’

50’

50’

65’
120/240
25-1
25-3
UNK
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/
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1
/
0

A
N
 
1
/
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A
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0
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+
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/
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3
9
7
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+

2
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L
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1
/
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A
L

+

2
T

A

4DA

1/0QA

CP HWY 369 RECTIFIER

GRADE B/.188 WALL

300 PSIG NOP

300 PSIG MAOP

6" STEEL GAS MAIN

EXISTING:
CP HWY 369 RECTIFIER

GRADE B/.188 WALL

300 PSIG NOP

300 PSIG MAOP

6" STEEL GAS MAIN

EXISTING:

6" STEEL GAS MAIN

ABANDON:

24 FOC
(2) 4" PVC
48 FOC
48 FOC
BURIED 

RELOCATE

WATER METER (TYP.)

FIELD VERIFY CONDITIONS

RELOCATE

WATER METERS (TYP.)

FIELD VERIFY CONDITIONS

TO REMAIN

EX. 12" WATER LINE

EX. 8" WATER LINE

ABANDON IN PLACE

EX. 12" HDPE
EX. WATER MASTER

& VAULT TO REMAIN

EX. 8" WATER LINE

ABANDON IN PLACE

TO REMAIN

EX. 12" WATER LINE

FILL

MAIN W/ FLOWABLE

ABANDON EXISTING

GTC CUMMING - MCGRAU FORD 230 KV T/L C/L

24 FOC
900 PAIR
BURIED 

VALVE
6" GAS
ABANDON:

COMCAST

CUT & CAP

TIE-IN

4" GAS VALVE

PROPOSED:

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:GROUT PIT

CUT AND CAP (TYP.)

CUT AND REPLACE

3 LF ASPHALT

218 LF OF 20" STEEL CASING

JACK AND BORE

SEE NOTE 1 THIS SHEET

IMPACT SITE 2

ROAD STA 122+26

IMPACT STA 0+00

BEGIN N36W

1-36" RJ MJ PLUG

1- 36" BUTTERFLY VALVE

75’ X15’ BORE PIT

PROP. 12" G.V.

BLOCKING

HDPE) W/ CONC.

PROP. 12" TAP (TO

WATER LINE

PROP. 12" DIP

FIRE HYDRANT ASSEMBLY (SEE DETAIL W-19)

12" TEE, 12" GV, 12" X 8" REDUCER

CONNECT TO EX. 8" WATER LINE

REMOVE EX. FH

PROP. 12" DIP WATER LINE

ABANDONED BEFOR N36W INSTALLATION.

5. CITY OF CUMMING LINE MUST BE 

4. VERIFY PIPE SIZE

PVC WATER AS REQUIRED

RELOCATE 3. REMOVE ABANDONED 8" 

2. COORDINATE CITY OF CUMMING LINE 

BY OPEN CUT.

REMAINING CASING MAY BE INSTALLED 

1. BORE AND JACK UNDER HIGHWAY 9. 

NOTES:

RELOCATE

WATER METER (TYP.)

FIELD VERIFY CONDITIONS

ROAD STA 121+22

IMPACT SITE #1 STA.12+57

IMPACT SITE #5 STA. 0+00

1-12"X12" RJ MJ TEE (C)

BEGIN N12W

STA 12+53

1-12" RJ MJ GATE VALVE (B)

STA 12+34

1-12"X6" RJ MJ TEE (A)

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

26 LF OF 6" RJ PIPE

1-FIRE HYDRANT

STA 12+60

1-12" RJ MJ GATE VALVE (D)

STA 0+08

1-12" RJ MJ 45° BEND (F)

ROAD STA 123+12

IMPACT SITE #4 STA 0+29

1-12" RJ MJ SOLID SLEEVE

END N12W

ROAD STA 123+33

IMPACT SITE 3 STA. 14+24

IMPACT SITE 4 STA. 0+00

1-36"X12" RJ MJ TEE

BEGIN N12W

NOTE 4

STA 14+41

1-36" RJ MJ 45° BEND (K)

STA 0+22

1-12" RJ MJ 45° BEND

STA 0+19

1-12" RJ MJ 45° BEND

STA 0+12

1-12" RJ MJ 45° BEND

STA 0+07

1-12" RJ MJ 45° BEND

STA 0+03

1-12" RJ MJ 90° BEND

20’ X 40" BORE PIT STA 0+86

1-36" RJ MJ 45° BEND (G)

ROAD STA. 321+23

IMPACT SITE #4 STA 0+89

1-12" RJ MJ SOLID SLEEVE (H)

END N12W

STA 0+04

1-12" RJ MJ GATE VALVE (E)
FOC 6.6M
NGN AERIAL33.78’ TO FOC

85.73’ TO CONST. CL
STA. 123+9.6
120’ SINGLE STEEL POLE
GTC STR. # 60
INSTALL

24.73’ TO NEW FOC
96.06’ TO CONST. C/L
STA. 122+87.94
W/ FOUNDATION

SINGLE STEEL POLE120’ 
GTC STR.#60
REMOVE

STA 0+25

VALVE
MJ GATE
1-12" RJ

1
/
0

A
L

N
+
2

A
3
-
3
9
7

A
L

+

4/0ALN

3-397ACSR+

(VERT)

3PH DDE

GPC/70’ SSP

IN:

(VERT)

3PH TANG
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4/0ALN
3-750AAC+

4
0
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6
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AT&T
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AERIAL
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/
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FORSYTH COUNTY
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
2
4
+
0
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1
2
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1
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S 72°12’44.3" E

B6

B4

B5

C1

C2

B12

18"
18"

18"

TO BE REMOVED

1
8
"

B19

SR 369/BROWNS BRIDGE ROAD

END GRAVITY WALL #2
STA. 123+70.00

LCONST. C

N/F

ANDREW H 

PLYLER

N/F

369 CORNERS LLC

N/F

REGIONS FINANCIAL CORPORATION

PROPERTY TAX DEPT

L
L
 
1
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L
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6
1
3

D
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T
R
I

C
T
 

3

D
I
S

T
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C
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1
4

N/F

B & C PROPERTIES LLC

N/F

369 CORNERS LLC

REGIONS FINANCIAL 

REQ’D R/W

REQ’D R/W

14  

   16

15  

   17

   18

AREA 2

AREA 2

AREA 1 AREA 2

AREA 1

E
A
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M
’
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T
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S

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE, & UTILITIES

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE, & UTILITIES
EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE, & UTILITIES

EASM’T FOR CONST. & MAINT.
OF SLOPES, DRAINAGE,

& UTILITIES

EXIT
SIGN

STOP
SIGN

JCT 9 SIGN

NO PARKING
SIGN

NO PARKING
SIGN

FL 1221.20’
FL 1220.68’

FL 1221.20’

CENTER LANE TURN 
ONLY SIGN

HWY 369 / 9 
SIGN

EX. DT

EX. DT

W
O
O
D
 
F
E
N
C
E

DY
H

22.01

20.01

21.01

23.01

W
M

W
M

W
M

W
M

W
M

FH

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

WM

WM

300 PAIR
100 PAIR
AERIAL

900 PAIR
300 PAIR
BURIED

50 PAIR
BURIED

HANDHOLE
AT&T 

48 FOC
48 FOC
(2) 4" PVC
24 FOC
BURIED

300 PAIR
BURIED 

UG FOC
NGN 

128+2.82
APPROX. 65’ OHVC AT 212° MAX SAG

20
21

22

23
2435’

10

1  2  3

45’
N.O.
DAS
RC
AG0864

45’
25-2
1355

25kV
M4102-JQN
1/0ALN
3-397AL+

1/0ALN
3-397AL+

55’

40

40

50’
37.5-3
6077

3

1
/
0

U
T

A
+
-

U
R

2
A

L
N

2
A

L
+

312

1
 
 

2
 
 

3

1
 
 

2
 
 

3

1
/
0
T

A

4" STEEL GAS MAIN

ABANDON:

900 PAIR
BURIED 

ABANDON EXISTING VALVES

REMOVE EXISTING FIRE

HYDRANT, CUT AND CAP

TO REMAIN

EX. 12" WATER LINE

HANDHOLE
NGN  UG

GTC CUMMING - 
MCGRAU FORD 23

0 KV T/
L C/

L

HANDHOLE
NGN UG

FOC
UG
NGN 

COMCAST

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

WATER

PVC 

8" 

EXISTING 

REMOVE 

1. 

NOTES:

CUT AND REPLACE

3 LF ASPHALT

GROUT PIT

CUT AND CAP (TYP.)

RELOCATE

WATER METER (TYP.)

FIELD VERIFY CONDITIONS

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

CUT AND REPLACE 23 LF OF CONCRETE

STA 6+33

1-36" RJ MJ 45° BEND

CUT.

REMAINING CASING MAY BE INSTALLED BY OPEN 

2. BORE AND JACK UNDER HIGHWAY 369. 

REQUIRED.

1. REMOVE ABANDONED 8" PVC WATER AS 

NOTES:

STA 15+00

1-12" RJ MJ 45° BEND ROTATED UP

STA 15+04

1-12" RJ MJ 45° BEND ROTATED DOWN

STA 17+34

1-12"X6" RJ MJ TEE

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

32 LF OF 6" RJ PIPE

1-FIRE HYDRANT

STA 16+96

1-12" RJ MJ 22.5° BEND (D)

STA 16+71

1-12" RJ MJ 22.5° BEND (D)

ABANDON EXISTING MAIN W/ FLOWABLE FILL

STA 18+74

1-36" RJ MJ  45° BEND (J)

NOTE 1

STA 16+25

1-ARV

STA 16+18

1-36" RJ MJ 45° BEND

ROTATED DOWN

STA 16+11

1-36" RJ MJ 45° BEND

ROTATED UP

CUT AND REPLACE

30 LF OF ASPHALT

STA 14+66

1-36" RJ MJ 45° BEND (E)

STA 15+40

1-36" RJ MJ 22.5° BEND (F)

STA 15+54

1-36" RJ MJ 22.5° BEND (G)

23.99’ TO FOC
59.99’ TO CONST. CL
STA. 127+5.82
140’ SINGLE STEEL POLE
GTC STR. # 59
INSTALL

19 LF OF CONCRETE
CUT AND REPLACE

T# 1355

IN:GPC/55’

37.5-3

T# 6077

GPC/50’

IN:

GTC P
ROPOSED T

/L 
C/L

3PH VERT.
GPC/55’ 
IN:

AND GUTTER
10 LF OF CURB

HANDHOLE

NGN UG

FIBER

E/W 96 CT

NGN 1.25" HDPE

50 PAIR

AERIAL

AT&T

400 PAIR

432 FOC

AERIAL

AT&T
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
2
9
+
0
0

1
3
0
+
0
0

1
3
1
+
0
0

1
3
2
+
0
0

S 72°12’44.3" E

C3

C4

C5

C6

C7

D9

18"

18"

18"

18"

2
4
"

2
4
"

2
4
"

C2

C1

T
O
 
B
E
 
R
E

M
O
V
E
D

TO BE REMOVED

SR 369/BROWNS BRIDGE ROAD
LCONST. C

N/F

369 CORNERS LLCN/F

369 CORNERS LLC

N/F

369 CORNERS LLC

REQ’D R/W

REQ’D R/W

REQ’D R/W

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

18  

15  

   19

REQ’D R/W

AREA 2

AREA 1
EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE, & UTILITIES
EASM’T FOR CONST. & MAINT.
OF SLOPES, DRAINAGE, & UTILITIES

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE, & UTILITIES

E
X
.
 
S

W
A
L
E

INTERSECTION
AHEAD SIGN

45 MPH
SIGN

FIRE DEPT SIGN

FL 1217.30’

FL 1218.56’

FL 1219.48’
FL 1219.70’

TRAFFIC SIG.
AHEAD SIGN

EX. 
DT

EX. DT

EX. DT EX. DT EX. DT

(2) 4" PVC
48 FOC
24 FOC
48 FOC
BURIED 

25.01

26.01

26.01

22.01

26.01

W
M

W
M

FH

300 PAIR 
100 PAIR
AERIAL

300 PAIR  

100 PAIR

AERIAL

900 PAIR
BURIED 

UG FOC
NGN

25

26

40’

40’
H1912-KCU

25kV
4/0ALN
3-397ASCR+

1
 
 
2
 
 

3

4" STEEL GAS MAIN

ABANDON:

CUT AND REPLACE

3 LF ASPHALT

GROUT PIT

CUT AND CAP (TYP.)

ABANDON EXISTING MAIN W/ FLOWABLE FILL

ABANDON EXISTING MAIN W/ FLOWABLE FILL

EX. 12" WATER LINE
TO REMAIN

GTC CUMMING - MCGRAU FORD 230 KV T/L C/L

COMCAST

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

IN:GPC/50’

SEE NOTE 1 THIS SHEET

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

RELOCATE

WATER METERS (TYP.)

FIELD VERIFY CONDITIONS

CUT.

REMAINING CASING MAY BE INSTALLED BY OPEN 

2. BORE AND JACK UNDER HIGHWAY 369. 

REQUIRED.

1. REMOVE ABANDONED 8" PVC WATER AS 

NOTES:

STA 22+34

1-12"X6" RJ MJ TEE (A)

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

18 LF OF 6" RJ PIPE

1-FIRE HYDRANT

IN:GPC/50’

GTC PROPOSED T/L C/L

-7.64’ TO NEW FOC
28.36’ TO CONST. C/L
STA. 129+27.44
140’ SINGLE HYBRID POLE
GTC STR.#59
REMOVE

FIBER

E/W 96 CT

NGN 1.25" HDPE

432 FOC

400 PAIR

AERIAL

AT&T

1-4/0AAC
3-795AAC+

260’

140’
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SETTINGDOWN RD
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MATCH LINE  STA. 342+00.00  DRAWING No. 24-0029
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

341+00

342+00

34
2+

00

1
3
3
+
0
0

1
3
4
+
0
0

1
3
5
+
0
0

1
3
6
+
0
0

1
3
7
+
0
0

S 72°12
’44.3" 

E

D1

D2

D3

D4

D5

D8

1
8
"

18"

2
4
"

18"

1
8
"

18"

2
4
"

TO BE REMOVED

TO BE R
EMOVED

TO
 B

E 
RE

MO
VE

D

TO BE REMOVED

TO BE REMOVED

T
O
 
B
E
 
R
E

M
O
V
E
D

SR 369/BROWNS BRIDGE ROAD

SR 369/BROWNS BRIDGE RD STA. 133+50.00=

SETTINGDOWN RD STA. 340+00.00

N 1553587.2640

E 2317574.8199

S
E
T
T
I
N
G
D
O

W
N
 
R
O
A
D

LCONST. C

L

C
O
N
S
T
.
 
C

N/F

BOBBY MAHLON THOMAS &
MAHLON C THOMAS

N/F

BOBBY M THOMAS

N/F

BOBBY M THOMAS

N/F

369 CORNERS LLC

N/F

BOBBY M THOMAS N/F

BOBBY M THOMAS

N/F

369 CORNERS LLC

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R/W

REQ’D R/W

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR C
ONST. & MAINT.

OF SLOPES
 & DRAINAGE

   15

19  20     21

   22

   20

   23

& MAINT. OF SLOPES 
& DRAINAGE

AREA 1

AREA 1

AREA 2

AREA
 2

AREA 2

AREA 2
AREA 1 EASM’T FOR CONST. & MAINT.

OF SLOPES & 
DRAINAGE

EA
SM
’T
 F

OR
 C

ON
ST
. 

& 
MA
IN

T.

OF
 S

LO
PE

S,
 D

RA
IN

AG
E,
 &
 U

TI
LI

TI
ES

STOP
SIGN

FIRE STATION
SIGN

40 MPH
SIGN

FL 1218.84’
FL 1217.89’

FL 1208.61’

JB TOP EL. 1214.84’
I.E. IN 1212.18’
I.E. OUT 1212.16’

FL 1217.71’

FL 1215.65’

NO THRU
TRUCKS 
SIGN

di TOP 
EL. 1221.57’
I.E. IN 
1221.60’

BARBED WIRE FENCE

EX. DT

EX. DT

EX. DT

EX. DT

EX
. 

DT

FL 1225.03’

FL 1224.36’

EX
. 

DT

27.01
30.01

27.0227.02

30.01

F
H

FH

WM

300 PAIR  
100 PAIR
AERIAL

100 PAIR
AERIAL

(2) 4" PVC
48 FOC
24 FOC
48 FOC
BURIED 

100 PAIR
BURIED 

HANDHOLE
AT&T

24 FOC
900 FOC
48 FOC
BURIED

48 FOC
48 FOC
BURIED

UG FOC
NGN

27
28

29

30

31

32

40’
25-1
5279

50’
80A
H2434

NSA
30’

45’
KS
30A
AF7202

40

40’

4
/
0

Q
A

1
 
 
2
 
 
3

132

132
2
5
k

V

H
1
9
1
2
-

K
C

U
2

A
L

N

3
-
1
/
0

A
L
+

2
A

L
N

2
A

S
C

R
+

4/0ALN
3-397

ASCR+

2
A
L

N

3
-
1/

0
A
L
+

4
D

A

1

3

2

50’

4" STEEL GAS MAIN

ABANDON:

2" STEEL GAS MAIN

ABANDON:

900 PAIR
BURIED 

ABANDON EXISTING MAIN

W/ FLOWABLE FILL

EX. 12" WATER LINE

TO REMAIN

GTC CUMMING - MCGRAU FORD 230 KV T/L C/L

HANDHOLE
UGNGN 

COMCAST

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

GRADE X-52/.154 WALL

300 PSIG NOP

300 PSIG MAOP

710’ - 2" STEEL GAS MAIN

PROPOSED:

G
R

A
D
E
 

X
-
5
2
/
.1
5
6
 

W
A
L
L

3
0
0
 
P
S
IG
 

N
O
P

3
0
0
 
P
S
IG
 

M
A

O
P

7
10
’ 
-
 
2
" 
S
T
E
E
L
 

G
A
S
 

M
A
IN

P
R

O
P

O
S
E

D
:

CUT AND CAP TYP

GROUT PIT

CUT AND REPLACE

3 LF ASPHALT

REMOVE EXISTING

FIRE HYDRANT

CUT AND CAP LINE

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

CUT AND REPLACE

282 LF ASPHALT

N6W

STA 25+00

1-12" RJ MJ GATE VALVE

STA 0+02

1-12" RJ MJ 45° BEND

ROTATED DOWN

STA 0+05

1-6" RJ MJ 45° BEND

STA 0+09

1-6" RJ MJ GATE VALVE

STA 0+14

1-6" RJ MJ 22.5° BEND

STA 0+95

1-6" RJ MJ 22.5° BEND

CUT AND REPLACE

20 LF CONCRETE

70 LF OF 20 " STEEL

CASING BY OPEN CUT

CUT AND REPLACE

23 LF ASPHALT

CUT AND REPLACE

37 LF ASPHALT

STA 26+49

1-12" X 6" RJ MJ TEE

2 LF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

2 LF RJ PIPE

1- FIRE HYDRANT

STA 26+52

1-12" RJ MJ GATE VALVE

STA 26+37

1-12" RJ MJ 45° BEND (G)

STA 28+67

1-12" RJ MJ 22.5° BEND (H)

STA 29+04

1-12" RJ MJ 22.5° BEND (I)

STA.29+34

1-12" RJ MJ 45° BEND

ROTATED DOWN

29+30

1-12" RJ MJ 45° BEND

ROTATED UP

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

STA.29+20

1-12" RJ MJ 45° BEND

ROTATED UP

STA. 29+16

1-12" RJ MJ 45° BEND

ROTATED DOWN

STA 24+95

1-12" RJ MJ 45° BEND (B)

ROAD STA  134+38

IMPACT SITE #1 STA 25+04

IMPACT SITE #  STA 0+00

1-12"X6" RJ MJ TEE (C)

ROTATED UP

BEGIN N6W

STA 24+20

1-12" RJ MJ 45° BEND (A)
 
 
2

A
L

N
2

A
C
S
R
+


-19.24’ TO NEW FOC
28.76’ TO CONST. C/L
STA. 135+70.81
140’ SINGLE HYBRID POLE
GTC STR.#58
REMOVE

22.08’ TO FOC
70.16’ TO CONST. CL
STA.132+74.7
140’ SINGLE STEEL POLE
GTC STR. # 58A
INSTALL

GTC PROPOSED T/L C/L

IN:GPC/50’IN:GPC/55’

3-1
/0

AL

3
-
1
/
0

A

IN:GPC/55’

HANDHOLE

NGN UG

FIBER

E/W 96 CT

NGN 1.25" HDPE

432 FOC

400 PAIR

AERIAL

AT&T

432 FOC

100 PAIR

AERIAL

AT&T

216 FOC

300 PAIR

AERIAL

AT&T

3
-
1/

0
A
L

2
2
5
’

2
A
L
N

2
A
L
+

1
8
5
’

100’

280’
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
3
8
+
0
0

1
3
9
+
0
0

1
4
0
+
0
0

1
4
1
+
0
0

1
4
2
+
0
0

1
4
3
+
0
0

1
4
3
+
0
0
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E1
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TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

D10

SR 369/BR
OWNS BRIDGE ROAD

PARAPET WALL #3

L
CONST. C

BEGIN PARAPET WALL #3
STA. 140+66.64

END PARAPET WALL #3
BEGIN T- BEAM GUARDRAIL
STA. 141+55.00, 49.00’ LT

N/F

BOBBY M THOMAS

N/F

THOMAS SUPPLY CO

N/F

BOBBY M THOMAS

N/F

ROBERT PICKRON

N/F

BOBBY M THOMAS

N/F

BOBBY M THOMAS

LL 101LL 18

APPROX. 
LLL

LL
 1
00

LL
 1
01

AP
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OX
. 

LL
L

REQ’D R/W

REQ’D R/W

REQ’D R/W

20  

   23

   24

   25

   26

27  

EASM’T FOR CONST. 

& MAINT. OF SLOPES 

& DRAINAGE

AREA 2EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.OF SLOPES & DRAINAGE

EASM’T FOR C
ONST. & 

MAINT. OF 
SLOPES & 

DRAINAGE

AREA 
2

AREA 
2

AREA 1

INTERSECTION
AHEAD SIGN

FL 1208.22’
FL 1202.45’

FL 1202.91’

FL 1202.17’

JB TOP EL. 1206.61’
I.E. IN 1204.60’
I.E. OUT 1204.57’

FL 1205.30’
FL 1205.31’

CUSTOM HOME CENTER 
STORE SIGN

I.E. 1202.18’

DI TOP EL. 1205.63’
I.E. 1202.45’

JB TOP EL. 1210.85’
I.E. OUT 1208.46’

METAL GATE

EX. DT

EX. DT

EX. DT

BARBED
 WIRE 

FENCE

D

Y
H

33.01
34.01

33.02

33.01

36.01

FH

W
M

W
M

W
M

FH

FH

W
M

100 PAIR
AERIAL

48 FOC
48 FOC
BURIED

UG FOC
NGN

33

34

35

36

45’
37.5-1
6964

KS
30A
AF7204

55’
KS
30A
AF7203

40’
120/240
15-1
15-3
25-2
8374

1

50’
15-1
430

4/0ALN
3-397ASCR+

1/0QA

132

4" STEEL GAS MAIN

ABANDON:

142+72.23
AT 212° MAX SAG
APPROX. 66’ OHVC 

ABANDON EXISTING MAIN

W/ FLOWABLE FILL

EX. 12" WATER LINE

TO REMAIN

GTC CUMMING - MCGRAU FORD 230 
KV T/L C/L

140+39.07
212° MAX SAG
APPROX. 59’ OHVC AT

COMCAST

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

CUT AND REPLACE

10 LF OF CONCRETE

CUT AND REPLACE

3 LF OF CONCRETE

CUT AND REPLACE

37 LF OF ASPHALT

CUT AND REPLACE

3 LF OF CONCRETE

STA 29+90

1-12"X6" RJ MJ TEE (A)

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

22 LF OF 6" RJ PIPE

1-FIRE HYDRANT STA. 29+95

1-12" RJ MJ GATE VALVE

CUT AND REPLACE

110 LF OF ASPHALT

GROUT PIT

CUT AND REPLACE

3 LF ASPHALT

CUT AND CAP (TYP.)

STA. 34+32

1-12" RJ MJ 45° BEND

ROTATED UP

ROUTE WATER LINE UNDER

EXISTING SANITARY SEWER

STA. 34+42

1-12" RJ MJ 45° BEND

ROTATED UP

STA. 34+44

1-12" RJ MJ 45° BEND

ROTATED DOWN

RELOCATE

WATER METERS (TYP.)

FIELD VERIFY CONDITIONS

STA 34+68

1-12"X6" RJ MJ TEE (B)

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

39 LF OF 6" RJ PIPE

1-FIRE HYDRANT

STA. 34+29

1-12" RJ MJ 45° BEND

ROTATED DOWN

REMOVE EXISTING

FIRE HYDRANT

CUT AND CAP LINE

REMOVE EXISTING

FIRE HYDRANT

CUT AND CAP LINE

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

23.2’ TO FOC
59.2’ TO CONST. CL
STA. 137+53.15
140’ SINGLE HYBRID POLE
GTC STR. # 58
INSTALL

23.95’ TO FOC
59.95’ TO CONST. CL
STA. 141+56.4
120’ SINGLE STEEL POLE
GTC STR. # 57
INSTALL

-6.16 TO NEW FOC
29.84’ TO CONST. C/L
STA. 141+86.71
W/ FOUNDATION
115’ SINGLE STEEL POLE
GTC STR.#57
REMOVE

GTC PROPOSED T/L C/L

2
T

A

IN:GPC/35’

GTC PROPOSED T/L C/L

3
/
1/

0
A

GTC PROPOSED T/L C/L

HANDHOLE

NGN UG

FIBER

E/W 96 CT

NGN 1.25" HDPE

432 FOC

100 PAIR

AERIAL

AT&T

SS POLE

T# 430

IN:GPC/60’

1/
0
T

A
16

0
’

T# 6964

SS POLE

IN:GPC/70’
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
4
4
+
0
0

1
4
5
+
0
0

1
4
6
+
0
0

1
4
7
+
0
0

1
4
8
+
0
0

S 39°25’26.2" E

1
4
3
+
0
0

1
4
3
+
0
0

E5

E6

E7

E8

E9

F1

F2

F3

18"
18"

18"

18"

18"

1
8
"

2
4
"

18"

RETAIN

R
E
T
A
I
N

RE
TA
IN

R
E
T
A
I
N

TO BE REMOVED TO BE REMOVED

T
O
 
B
E
 
R
E

M
O
V
E
D

E10

18
"

E11

SR 369/BROWNS BRIDGE ROAD

L
CONST. C

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
149+26.98’, 78.22’ RT

N/F
BERTIE MAE BURGESS GRAVITT ETAL

N/F

ROBERT PICKRON

N/F

BOBBY M THOMAS

LL
 1
01

LL
 1
00

AP
PR

OX
. 

LL
L

N/F
FIRST CHRISTIAN CHURCH OF CUMMING INC.

REQ’D R/W

REQ’D R/W

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

   25

   27

   28

   29

AREA 1

AREA 1

AREA 2 AREA 2

AREA 3

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

PROPOSED R/W BY OTHERS

NO PARKING
SIGN

NO PARKING
SIGN

NO PARKING
SIGN

YIELD
SIGN

FL 1191.53’

LINE ONLY SHOT

FL 1191.83’

FL 1191.11’

DI TOP EL. 1196.52’

FL 1193.56’
FL 1193.41’

FL 1192.41’

FL 1191.85’

COAL MOUNTAIN
SHOPS SIGN

CB TOP EL. 1198.49’

MH TOP EL. 1195.69’
NW I.E. IN 1189.93’
NE I.E. IN 1188.69’
SW I.E. OUT 1187.42’

MERGE LEFT SIGN

MH TOP EL. 1193.79’
I.E. IN 1186.90’
I.E. OUT 1184.95’

EX. DTEX. DT

MH TOP EL. 1195.68’
I.E. OUT 1190.74’

EX. DT

37.01
38.01

37.01

37.02

39.01

FH

FH

100 PAIR 
AERIAL

48 F
OC48 F
OCBURIED

48 FOC
48 FOC
BURIED 

HANDHOLE
AT&T 

HANDHOLE
AT&T 

100 PAIR
BURIED

UG FOC
NGN

50’
KS
40A
BB3045

37

38

39

50’
KS
30A
AF7205

30’

50’
37.5-2
9879

4/0ALN

3-397AL+

1/
0
T

A

132

132

4" STEEL GAS MAIN

ABANDON:

CP HWY 369 RECTIFIER

GRADE UNK/UNK WALL

300 PSIG NOP

300 PSIG MAOP

4" STEEL GAS MAIN

EXISTING:

142+
72.2

3AT 21
2° M

AX SAG
APPROX. 66

’ OHVC 

48 FOC
48 FOC
100 PAIR
BURIED

ABANDON EXISTING MAIN

W/ FLOWABLE FILL

EX. 12" WATER LINE

TO REMAIN

GTC CUMMING - MCGRAU FORD 230 KV T/L C/L

COMCAST

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

2370’ - 4" STEEL GAS MAIN

PROPOSED:

TIE-IN

CUT & CAP

22.04’ TO NEW FOC
73.72’ TO CONST. CL
STA. 145+86.13
140’ SINGLE STEEL POLE
GTC STR. # 56
INSTALL

20.19’ TO TRAVEL LANE
2.13’ TO NEW FOC
54.19’ TO CONST. C/L
STA. 145+91.45
140’ SINGLE STEEL POLE
GTC STR.#56
REMOVE

CUT AND REPLACE

11 LF OF ASPHALT

GROUT PIT

CUT AND REPLACE

3 LF ASPHALT

CUT AND CAP (TYP.)

ADJUST MH TO FINISHED GRADE

(BY ROAD CONTRACTOR)

ADJUST MH TO FINISHED GRADE

(BY ROAD CONTRACTOR)

ROUTE WATER LINE UNDER

PROPOSED DRAINAGE

STA 37+12

1-12" RJ MJ 45° BEND

ROTATED DOWN

STA 37+16

1-12" RJ MJ 45° BEND

ROTATED UP

STA 37+30

1-12" RJ MJ 45° BEND

ROTATED DOWN

STA 37+27

1-12" RJ MJ 45° BEND

ROTATED UP

STA 39+76

1-12"X6" RJ MJ TEE (A)

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

22 LF OF 6" RJ PIPE

1-FIRE HYDRANT

CUT AND REPLACE

10 LF OF CURB AND GUTTER

18 LF OF CONCRETE

-6.16
 TO NEW FOC

29.8
4’ TO CONST. C/

L

STA. 14
1+86

.71W/ FOUNDATION
115’ 

SINGLE STEEL POLE

GTC STR.#5
7REMOVE

GTC PROPOSED T/L C/L

IN:GPC/60’

STA 38+27

1-ARV

T# 9879

IN:GPC/50’

GTC PROPOSED T/L C/L

IN:GPC/45’

FIBER

E/W 96 CT

NGN 1.25" HDPE

432 FOC

100 PAIR

AERIAL

AT&T

100 PAIR

BURIED

AT&T

260’

240’

1-4/0AL

3-795AAC 100’
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FORSYTH COUNTY

SR 369/BROWNS BRIDGE RD

0013369 & SR 369
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

358+00

359+00

1
4
9
+
0
0

1
5
0
+
0
0

1
5
1
+
0
0

1
5
2
+
0
0

1
5
3
+
0
0

1
5
4
+
0
0

S 39°25’26.2" E

511+00

F4

F5

F6

F7

18"

18"

18"

24"

18"

18"

18"

18
"

24"

24"

F31 F32

F29

TO BE REMOVED
TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED

F30

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

END MILLING AND INLAY

BRIDGETOWNE DR

STA. 359+35.00

N 1552512.2081

E 2318768.5764

B
R
I
D
G
E
T
O

W
N
E
 
D
R

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
149+26.98’, 78.22’ RT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
150+63.86’, 75.29’ RT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
510+78.29’, 61.93’ LT PRESTRESSED CONCRETE

STRAIN POLE, TP IV
510+78.32’, 62.86’ RT

LIMIT OF CONSTRUCTION

BEGIN MILLING AND INLAY

BRIDGETOWNE DR

STA. 358+13.50

N 1552440.3054

E 2318670.6429

C
O
A
L
 

M
O
U
N
T
A
I
N
 
C
O
N
N

SR 369/BROWNS BRIDGE RD STA. 150+02.63=

BRIDGETOWNE DR STA. 360+00.00=

COAL MOUNTAIN CONN STA. 510+00.00

N 1552550.6276

E 2318821.0015

LIMIT OF CONSTRUCTION

END FULL DEPTH PVMT CONSTRUCTION

COAL MOUNTAIN CONN

STA. 511+21.00

N 1552627.4691

E 2318914.4701

N/F
BERTIE MAE BURGESS GRAVITT ETAL

N/F

ANDALUSIA PROPERTIES INC

C/O SAVAGE SAVAGE & BROWN

N/F

FIRST CHRISTIAN CHURCH
OF CUMMING INC.

N/F

DAY INVESTMENTS III LLC

REQ’D R/W

REQ’D R/W

   28

29  

30  

   31

AREA 3

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

PROPOSED R/W BY OTHERS

BRIDGETOWNE
SUBDIV. SIGN

& PLANTER BOX

NO PARKING
SIGN

STOP
SIGN

FL 1188.33’

FL 1183.54’
FL 1182.51’

FL 1182.27’

FL 1181.71’

RIGHT LANE 
ENDS SIGN

YIELD SIGN

FES
FL 1184.50’

SWCB TOP EL. 1183.85’
I.E. IN 1177.95’
I.E. OUT 1177.84’

SWCB TOP EL 1187.11’
I.E. IN 1181.86’
I.E. OUT 1181.64’

EX. DT

EX. DT

EX. DT

FL 1187.83’

EX. DT

BRIDGETOWNE
SUBDIV. SIGN

& PLANTER BOX

DY

H

40.01

43.01

41.01

40.0140.01

42.01

W
M

FH

W
M

45.02

GRADE A-25/.154 WALL
300 PSIG NOP
2" STEEL GAS MAIN
EXISTING:

50 PAIR
AERIAL

24 FOC
BURIED

100 PAIR
BURIED

UG FOC
NGN

40

43

45

44

41

42

50’
KS
40A
BB3045

UR
15
20****

UR
15
20****

45’
KS
50A
BB2101

45’
KS
50A
BB2100

50’
25-2
9187

NSA
30’

50’
25-1
7668

132

132

1

3

2

1

3

2

2
T

A

2
T

A

4
/
0

A
L

N

4/
0ALN3-
39

7 
ASCR+

3  2  1
1/

0
U
T

A
+
-

U
R

4/0ALN
3-397 ASCR+

CP HWY 369 RECTIFIER

GRADE UNK/UNK WALL

300 PSIG NOP

300 PSIG MAOP

4" STEEL GAS MAIN

EXISTING:

CP HWY 369 RECTIFIER

GRADE A-25/.154 WALL

300 PSIG NOP

300 PSIG MAOP

2" STEEL GAS MAIN

EXISTING:

48 FOC
48 FOC
BURIED

150+02 51.99 RT
APPROX. 54’ OHVC AT 212° MAX SAG

HANDHOLE
AT&T

ABANDON EXISTING MAIN

W/ FLOWABLE FILL

COUNTY-8"PVC

EX. 12" WATER LINE

TO REMAIN

VALVE
2" GAS
ABANDON:

GAS MAIN

2" STEEL

ABANDON:

HANDHOLE
UGNGN 

GTC CUMMING - MCGRAU FORD 230 KV T/L C/L

COMCAST

TIE-IN

CUT & CAP
GRADE X-52/.154 WALL

300 PSIG NOP

300 PSIG MAOP

100’ - 2" STEEL GAS MAIN

PROPOSED:

TIE-IN

CUT & CAP

3PH HOR DE

40A KS

BB3045

IN:

2" GAS VALVE

PROPOSED:

GTC PROPOSED T/L C/L

CUT AND CAP (TYP.)

GROUT PIT

REMOVE EXISTING FIRE

HYDRANT, CUT AND CAP

CUT AND REPLACE

168 LF OF ASPHALT

REMOVE EXISTING FIRE

HYDRANT, CUT AND CAP

STA. 43+45

1-12" RJ MJ GATE VALVE

ROAD STA.151+54

IMPACT SITE #1 STA. 43+52

IMPACT SITE #7 STA. 0+00

1-12"X10" RJ MJ TEE

BEGIN N10WCUT AND REPLACE

14 LF OF ASPHALT

STA. 0+03

1-12" RJ MJ GATE VALVE

ROAD STA. 151+54

IMPACT SITE #7 STA. 0+06

TIE-IN TO RELOCATED VAULT

END N10W

RELOCATE VAULT

STA 44+68

1-12"X6" RJ MJ TEE (A)

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

19 LF OF 6" RJ PIPE

1-FIRE HYDRANT

RELOCATE

WATER METERS (TYP.)

FIELD VERIFY CONDITIONS

GROUT PIT

GTC CUMMING - MCGRAU FORD 230 KV T/L C/L

1/0UTA+-UR

IN:GPC/50’

GTC PROPOSED T/L C/L

28.41’ TO NEW FOC
15.41’ TO NEW BOSW
64.41’ TO CONST. C/L
STA. 151+26.35
120’ SINGLE CONCRETE POLE
GTC STR.#55
REMOVE

36.46’ TO FOC
72.46’ TO CONST. CL
STA. 151+27.09
120’ SINGLE CONCRETE POLE
GTC STR. # 55
INSTALL

150+02 51.99 RT
APPROX. 54’ OHVC AT 212° MAX SAG

HANDHOLE

NGN UG

FIBER

E/W 96 CT

NGN 1.25" HDPE

432 FOC

50 PAIR

AERIAL

AT&T

4
0
’

1
/
0

A
C
S

R

3
-
1
/
0

A
C
S

R
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FORSYTH COUNTY

SR 369/BROWNS BRIDGE RD
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

1
5
5
+
0
0

1
5
6
+
0
0

1
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TIE-IN

CUT & CAP
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CUT & CAP
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Curve# 21
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18" RIP-RAPTYPE 3, 9 SY

TRUCK ENTRANCESIGN
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421+26.09’, 56.95’ RT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
418+58.68’, 68.70’ LT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
216+44.35’, 68.52’ LT

PRESTRESSED CONCRETE
STRAIN POLE, TP IV
216+98.13’, 68.62’ RT

N/F

HENDRIX TESTAMENTARY RESIDUARY TRUST

N/F

ROGER D HAMMOND FAMILY LLC

N/F

ROGER D HAMMOND

N/F

ROGER D HAMMOND

LL
 3

04

LL
 3

03
AP

PR
OX
. 

LL
L

R
O
G
E
R
 
D
 
H
A

M
M
O
N
D
 
F
A

M
I
L
Y
 
L
L
C

H
E
N
D
R
I
X
 
T
E
S
T
A

M
E
N
T
A
R
Y
 

TESTAMENTARY

RESIDUARY 

N/F

ROGER D HAMMOND FAMILY LLC

N/F

MILTON CROSSING LLC

REQ’D R/W

REQ’D R/W

REQ’D R/W

REQ’D R/W

   63

   65

   66

   67

   68

AREA 2

TRACT 1 TRACT 2
TRACT 2

AREA 2

AREA 2

TRACT 5

AREA 2

AREA 2

   95

REQ’D R/W

EASM’T FOR CONST. OF SLOPES

EASM’T FOR CONST. & MAINT.
OF SLOPES, DRAINAGE, & UTILITIES

EASM’T FOR CONST.

& MAINT. OF SLOPES,

DRAINAGE, & UTILITIES

EASM’T FOR CONST.

& MAINT. OF SLOPES,

DRAINAGE, & UTILITIES

EASM’T FOR CONST.
OF SLOPES AREA 1

EA
SM
’T
 F

OR
 C

ON
ST
.

OF
 S

LO
PE

S 
AR

EA
 2

RE
Q’

D 
R/

W
E
N
T
E
R
 
S
I
G
N

COMMERCIAL
SIGN

FL 1223.56’

FL 1223.56’

FL 1221.73’

FL 1226.31’

LINE ONLY SHOT

WALGREENS
SIGN

VALERO SIGN

DI TOP EL. 1224.74’
I.E. IN 1219.24’
I.E. OUT 1219.10’

YIELD
SIGN

8" OAK

NO PARKING
SIGN

8" MAPLE

8" OAK

DI TOP EL. 1224.74’
I.E. IN 1220.42’
I.E. OUT 1220.35’

10" OAK

STOP
SIGN

HANDICAP SIGNS

8" OAK

8" OAK

8" OAK

306 / 369
DIRECTIONAL
SIGN

PED POLE

369 / 306 / 400
DIRECTIONAL SIGN

STOP FOR
PEDS SIGN

STOP
SIGN

PED
POLE

MH TOP EL. 1225.39’
NW I.E. IN 1220.77’
NE I.E. IN 1220.71’
I.E. OUT 1220.67’

DI TOP EL 1226.30’
I.E. IN 1221.48’
I.E. OUT 1221.50’

MH TOP EL 1225.50’
I.E. IN 1221.32’
I.E. OUT 1221.30’

DI TOP EL 1225.21’
I.E. OUT 1221.60’

DI TOP EL. 1224.54’
I.E. OUT 1220.95’

HANDICAP 
SIGN

8" OAK

8" OAK

CITY DIRECTIONS
SIGN

YIELD
SIGN

CROSSWALK
SIGN

LINE ONLY

CROSSWALK
SIGN

DI TOP EL. 
=1228.71’

306/369/400
DIRECTIONAL 
SIGN

6" 
MAPLE

DI TOP EL. 
=1224.24’
I.E. OUT 
=1219.74’

DI TOP 
EL. 1227.34’
FL 1224.85’

NO PEDS
SIGN

YIELD 
SIGN

JB TOP EL. 1227.74’

NO 
PARKING 
SIGN

MH TOP EL 1226.15’
I.E. IN 1217.85’
I.E. OUT 1217.74’

FES
FL 1220.04’

BURIED JB
APPROX. LOCATION

GA
S 

PU
MP
 C

AN
OP

Y

DI TOP 
EL. 1231.00’
FL 1225.96’

DI TOP 
EL. 1231.58’
FL 1228.33’

YI TOP 
EL. 1228.80’
FL 1225.53’

WQD
TOP=1228.85’
INV=1225.57’

SWCB
TOP=1229.91’
INV=1225.83’

8" OAK

8" 
OAK

FL 1225.33’

F
C

W
S
 
1
2
"
 

D
IP

STA. 1+14

1-12" RJ MJ 45° BEND

STA. 1+11

1-12" RJ MJ 45° BEND

102  LF OF 20" STEEL CASING BY

JACK AND BORE

FHW
M

WM

314 PAIR
600 PAIR
288 FOC
144 FOC
AERIAL

STRAND
AERIAL

48 FOC     
AERIAL

288 FOC
144 FOC
100 PAIR
600 PAIR
314 PAIR
24 FOC
AERIAL

24 FOC
300 PAIR
BURIED

300 PAIR
BURIED

30 FOC
600 PAIR
1200 PAIR
BURIED

MANHOLE
AT&T

50 PAIR
BURIED

219+70.2
APPROX. 65’ OHVC AT 212° MAX SAG

THREE PHASE OVERHEAD
EXISTING:

6" STEEL GAS MAIN

ABANDON:

144 FOC
1200 PAIR
576 FOC
60 FOC
600 PAIR
(9) CONDUIT
BURIED

ABANDON EXISTING MAIN

W/ FLOWABLE FILL

TO REMAIN

EX. 12" WATER LINE

GAS MAIN

6" STEEL

ABANDON:

GTC DAWSON CROSSING - HAMMONDS CROSSING 115 KV T/L C/L

GAS MAIN

6" STEEL

ABANDON:

COMCAST

GRADE X-52/.156 WALL

300 PSIG NOP

300 PSIG MAOP

1390’ - 4" STEEL GAS MAIN

PROPOSED:

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

740’ - 6" STEEL GAS MAIN

PROPOSED:

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

1235’ - 6" STEEL GAS MAIN

PROPOSED:

G
R

A
D

E
 

X
-
5
2
/
.1

8
8
 

W
A

L
L

3
0
0
 

P
S
I
G
 

N
O

P

3
0
0
 

P
S
I
G
 

M
A

O
P

1
2
3
5
’ 
-
 
6
" 

S
T

E
E

L
 

G
A

S
 

M
A
I
N

P
R

O
P

O
S

E
D
:

STA 2+09

1- 12" RJ MJ 22.5 ° BEND

STA. 1+90

1-12" RJ MJ  45° BEND

CUT AND CAP (TYP.)

GROUT PIT

P
R

O
P
. 
8
"
 D
IP

W
A

T
E

R
 L
IN

E

BLOCKING

W/ CONC.

45° BEND

PROP. 12"

BLOCKING

W/ CONC.

22.5° BEND

PROP. 12"

W
/ 
B

L
O

C
K
IN

G

F
A

B
R
IC

A
T
IN

G
 F
IT

T
IN

G
)

E
X
. 
P
IP

E
 B

E
F

O
R

E

(V
E

R
IF

Y
 S
IZ

E
 O

F

S
L
E

E
V

E
 &
 V

A
L

V
E

P
R

O
P
. 
8
" 

X
 8
" 
T

A
P
P
IN

G

PROP. 12" DIP

STA 28+69

1-12"X6" RJ MJ TEE

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

20 LF OF 6" RJ PIPE

1-FIRE HYDRANT

STA. 28+78

1-12" RJ MJ TEE

(A)

IMPACT ROAD STA 214+63

IMPACT SITE #8 STA 28+78

IMPACT SITE #10 STA 0+00

1-12" RJ MJ TEE (A)

BEGIN N12W

102  LF OF 20" STEEL CASING BY

JACK AND BORE

STA. 1+08

1-12" RJ MJ 90° BEND (J)

STA. 1+11

1-12" RJ MJ 45° BEND

STA. 1+14

1-12" RJ MJ 45° BEND

STA. 2+27

1-12" RJ MJ 45° BEND (N)

STA. 1+98

1-12" RJ MJ 22.5° BEND (M)

STA. 1+77

1-12" RJ MJ 22.5° BEND (L)

ABANDON EXISTING MAIN

W/ FLOWABLE FILL

STA. 29+15

1-12" RJ MJ 11.25° BEND (C)

STA. 28+96

1-12" RJ MJ 11.25° BEND

(B)

STA. 30+25

1-12" RJ MJ 11.25° BEND (D)

STA. 30+42

1-12" RJ MJ 11.25° BEND (E)

STA. 30+71

1-12" RJ MJ 45° BEND (F)

STA. 30+54

1-12" RJ MJ GATE VALVE

CUT AND REPLACE 180 LF OF ASPHALT

STA. 2+56

1-12" RJ MJ 45° BEND (I)

ROAD STA. XXX+XX

IMPACT SITE #8 STA. 30+77

1-12" RJ MJ SOLID SLEEVE

TIE-IN TO E12W

END N12W

1
-

1
2
"
 

R
J
 

M
J
 
S

O
L
ID
 
S

L
E

E
V

E
 
(
A
)

REMOVE AND REPLACE

POLE (BY OTHERS)

CUT AND REPLACE CONCRETE

DRAINAGE SWALE

STA 3+96

1-12"X6" RJ MJ TEE

6 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

2 LF OF 6" RJ PIPE

1-FIRE HYDRANT

STA. 4+08

STA. 4+12

STA. 4+61

STA. 4+73

STA. 1+26

1-12" RJ MJ GATE VALVE

STA. 1+42

RELOCATE

WATER METER (TYP.)

FIELD VERIFY CONDITIONS

-3.42’ TO NEW FOC
58.32’ TO CONST. C/L
STA. 217+85.39
110’ SINGLE CONC. POLE
GTC STR.#7
REMOVE

12.34’ TO NEW FOC
75.83’ TO CONST. CL
STA. 217+89.37
SINGLE CONCRETE POLE
110’
GTC STR. # 7
INSTALL

GTC PROPOSED T/L C/L

36 LF OF ASPHALT

CUT AND REPLACE

11.25° BEND

1-12" RJ MJ

11.25° BEND

1-12" RJ MJ

45° BEND

1-12" RJ MJ

45° BEND

1-12" RJ MJ

1-12" RJ MJ

22.5° BEND (K)

576 FOC

200 PAIR

AERIAL

AT&T

100 PAIR

432 FOC

AERIAL

AT&T

300 PAIR

864 FOC

AERIAL

AT&T
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SR 369/BROWNS BRIDGE RD

0013369 & SR 369

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
2
2
0
+
5
0
.
0
0
 
 

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
2
2

M
A
T

C
H
 
L
I

N
E
 
 
S
T

A
.
 
2
2
6
+
5
0
.
0
0
 
 

D
R

A
W
I

N
G
 

N
o
.
 
2
4
-
0
0
2
4

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

441+00

441+35

2
2
1
+
0
0

2
2
2
+
0
0

2
2
3
+
0
0

2
2
4
+
0
0

2
2
5
+
0
0

2
2
6
+
0
0

S 55°10’55.3" E

T7

T8

U8 U9

U10

U11

U12

U13 U14

U15

U16

U17

U18

U19

U20

U21

U22

U28

U29

2
4
"

30"

30"
30"

30" 24"

18"
18" 18"

24"

24"

24
"

18" 18"

24"

18"

6
0
"

6
0
"

6
0
"

RETAIN

TO BE REMOVED TO BE REMOVEDTO BE REMOVED

TO BE REMOVED TO BE REMOVED

2
4
"

T
O
 
B
E
 
R
E

M
O
V
E
D

SR 369/BROWNS BRIDGE ROAD

P
U
B
L
I
X
 
D
R
I
V
E

W
A
Y

SR 369/BROWNS BRIDGE RD STA. 225+71.02=

PUBLIX DRIVEWAY STA. 440+00.00

N 1548446.1704

E 2325055.6450

L
CONST. C

LIMIT OF CONSTRUCTION

END MILLING, INLAY, AND WIDENING

PUBLIX DRIVEWAY

STA. 440+95.98

N 1548524.9566

E 2325110.4683

BEGIN MILLING, INLAY,

AND WIDENING

PUBLIX DRIVEWAY

STA. 440+75.00

N: 1548507.7326

E: 2325098.4830

N/F

ROGER D HAMMOND

N/F

ROGER D HAMMOND FAMILY LLC

N/F

ANTHONY M NGUYEN ETAL

N/F

UCB NORTH GEORGIA 

PROP INC

LL 346

LL 303 APPROX. 
LLL

N/F

REAL SUB LLC

REQ’D R/W

REQ’D R/W

R
E
Q
’
D
 
R
/

W

RE
Q’

D 
R/

W

REQ’D R/W

   95

68  
   69

   70

71  

TRACT 1

TRACT 3

TRACT 2

AREA 2 AREA 3

TRACT 2
TRACT 4

AREA 1

AREA 2

AREA 3

EASM’T FOR CONST. & MAINT.OF SLOPES & DRAINAGE

AREA 2

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR 
CONST. & M

AINT.

OF SLOPE
S, DRAINAGE, & UT

ILITIES

EASM’T FOR C
ONST. & MAINT.

OF SLOPES
, DRAINAGE, & UTI

LITIES

DRAINAGE, & UTILITIES

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,

& UTILITIES

EASM’T FOR CONST. & MAINT.

OF SLOPES, DRAINAGE,

& UTILITIES

MILE 12 SIGN

FL 1218.48’

FL 1217.28’

FL 1210.48’

FL 1222.17’

FL 1223.65’

HEAD WALL

HEAD WALL

DI TOP EL. 1225.53’
I.E. IN 1220.76’
I.E. OUT 1220.51’

STOP
SIGN

WING WALL

MH TOP EL. 1228.73
I.E. OUT 1228.69’

YIELD 
SIGN

NO PARKING 
SIGN

DI TOP EL. 
=1226.06’ 
I.E. IN 
=1221.95’
I.E. OUT 
=1221.16’ 

PUBLIX 
SIGN

CL STREAM

YIELD 
SIGN

WING 
WALL

APPROX. LOCATION

CL
 S

TR
EA

M

CL
. 

ST
RE

AM

FL 1214.70’
EX. DT

EX. DT

EX DT. 

EX. DT

EX. DT
FL 1219.94’

REMOVE EXISTING FIRE

HYDRANT, CUT AND CAP

s
s

s
sN8S

288 FOC
24 FOC
144 FOC
AERIAL

288 FOC
144 FOC
100 PAIR
600 PAIR
314 PAIR
24 FOC
AERIAL

SAWNEE ATTACHED
GA TRANSMISSION

SAWED OFF POLE

THREE PHASE OVERHEAD
EXISTING:

6" STEEL GAS MAIN

ABANDON:

200 PAIR
1200 PAIR
BURIED

GTC DAWSON CROSSING - HAMMONDS CROSSING 115 KV T/L C/L

COMCAST

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

1235’ - 6" STEEL GAS MAIN

PROPOSED:

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

1235’ - 6" STEEL GAS MAIN

PROPOSED:

CUT AND REPLACE 50 LF OF ASPHALT

STA. 5+00

1-12" RJ MJ 11.25° BEND

STA. 5+15

1-12" RJ MJ 11.25° BEND

ABANDON EXISTING MAIN

W/ FLOWABLE FILL

STA. 6+65

1-12" RJ MJ 11.25° BEND

STA. 6+86

1-12" RJ MJ 11.25° BEND

STA. 7+61

1-12" RJ MJ 11.25° BEND

STA. 7+28

1-12" RJ MJ 11.25° BEND

ROUTE UNDER PROPOSED DRAINAGE

STA 8+97

1-12"X6" RJ MJ TEE

2 LF OF 6" RJ PIPE

1-6" RJ MJ GATE VALVE

20 LF OF 6" RJ PIPE

1-FIRE HYDRANT

STA. 0+06

1-8" RJ MJ GATE VALVE

ROAD STA. 224+85

IMPACT SITE #13 STA. 0+29

1-4" RJ MJ 90° BEND

2LF 4" RJ PIPE

1-4" RJ MJ GATE VALVE

2LF 4" RJ PIPE

1-4"X2" RJ MJ REDUCER

2LF 2" RJ PIPE

TIE-IN TO RELOCATED VAULT

END N4W

ROAD STA. 224+73

IMPACT SITE 11 STA. 9+17

IMPACT SITE 12 STA. 0+00

1-12"X8" RJ MJ TEE

BEGIN N12W

ROAD STA. 224+85

IMPACT SITE #11 STA. 9+29

IMPACT SITE #13 STA. 0+00

1-12"X4" RJ MJ TEE ROTATED UP

BEGIN N4W

ROAD STA. 224+73

IMPACT SITE #12 STA. 0+15

TIE-IN TO RELOCATED VAULT

END N8W

STA. 0+17

1-4" RJ MJ TEE

2LF 4" RJ PIPE

1-4" RJ MJ GATE VALVE

2LF 4" RJ PIPE

1-4"X3" RJ MJ REDUCER

2LF 3" RJ PIPE

STA. 10+63

1-12" RJ MJ 45° BEND

ROTATED UP

ROUTE UNDER PROPOSED DRAINAGE

STA. 8+08

1-12" RJ MJ 11.25° BEND
STA. 9+42

1-12" RJ MJ 45° BEND

ROTATED UP

STA. 9+37

1-12" RJ MJ 45° BEND

ROTATED DOWN

ROUTE UNDER PROPOSED DRAINAGE

8" SANITARY SEWER

IN 16" STEEL CASING

STA. 10+41

1-12" RJ MJ 45° BEND

STA. 10+56

1-12" RJ MJ 45° BEND

CUT AND CAP (TYP.)

GROUT PIT PROPOSED SSMH-3

STA. 1+29

DIA: X’

RIM:1219.14’

INV IN: 1207.41’ 8"

INV OUT: 1207.33’ 8"

40 LF 8" DIP @ 1.5%

PROPOSED SSMH-2

STA.0+89

DIA: X’

RIM:1214.00’

INV IN: 1206.73’ 8"

INV OUT: 1206.63’ 8"

PROPOSED SSMH-1

STA.0+00

DIA: X’

RIM:1214.29’

INV IN: 1206.46’ 8"

INV OUT: 1206.36’ 8"

ROAD STA. 222+38

IMPACT SITE 12 STA. 0+00

NEW DOGHOUSE MANHOLE

BEGIN N8S

STA. 0+11

1-4" RJ MJ TEE

2LF 4" RJ PIPE

1-4" RJ MJ GATE VALVE

2LF 4" RJ PIPE

1-4"X3" RJ MJ REDUCER

2LF 3" RJ PIPE

TIE-IN TO RELOCATED METER

STA. 0+06

1-4" RJ MJ GATE VALVE

STA. 0+02

1-4" RJ MJ 45° BEND

ROTATED DOWN

STA. 10+67

1-12" RJ MJ 45° BEND

ROTATED DOWN

REMOVE EXISTING FIRE

HYDRANT, CUT AND CAP

GTC PROPOSED T/L C/L

41.95’ TO NEW FOC
77.95’ TO CONST. CL
STA. 221+81.8
SINGLE CONCRETE POLE
120’
GTC STR. # 6
INSTALL

19.33’ TO NEW FOC
7.83’ TO NEW BOSW
55.33’ TO CONST. C/L
STA. 225+31.91

SINGLE CONC. POLE125’ 
GTC STR.#5
REMOVE

44.14’ TO NEW FOC
80.14’ TO CONST. CL

STA. 225+40.06
SINGLE CONCRETE POLE

125’
GTC STR. # 5

INSTALL

19.19’ TO NEW FOC
55.19’ TO CONST. C/L
STA. 221+31.07
120’ SINGLE CONCRETE POLE
GTC STR.#6
REMOVE

@ 0.19%

8"DIP

89 LF

METER

TIE-IN TO RELOCATED
DRAINAGE

PROPOSED

ROUTE UNDER

GTC PROPOSED T/L C/L

576 FOC

200 PAIR

AERIAL

AT&T
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

2
2
7
+
0
0

2
2
8
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0
0

2
2
9
+
0
0

2
3
0
+
0
0

2
3
1
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0
0

2
3
2
+
0
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S 55°10’55.3" E

U21

U23

U24

U25

18"

24"

2
4
"

24"

18"

18"

U33

U34

SR 369/BROWNS BRIDGE ROAD

L
CONST. C

N/F

ANTHONY M NGUYEN ETAL

N/F

KARLIN ANN GREEN &

JACK P GREEN ETAL

N/F

UCB NORTH GEORGIA PROP INC
N/F

MONTESSORI VILLAGE PROPERTY INVESTMENTS LLC

REQ’D R/W

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FOR 
CONST. & M

AINT.

OF SLOPE
S & DRAINAGE

   70

   71

   72

   73

TRACT 2

AREA 1

AREA 2

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

EASM’T FO
R CONST. &

 MAINT.

OF SLO
PES & 

DRAINAGE

FL 1223.65’

WEIGHT LIMITS SIGN

511 TRAVEL INFO SIGN

JCT 306 SIGN

NO PARKING SIGN

UNITED 
ATM SIGN

EX.
 SWALE

UNITED 
COMMUNITY 
BANK SIGN

EX. DT

EX. DT

288 FOC
24 FOC
144 FOC
AERIAL

STA. 11+87

1-12" RJ MJ 90° BEND (B)

ROTATED  UP

HYDRANT, CUT AND CAP

200 PAIR
BURIED

1200 PAIR
BURIED

50 PAIR
BURIED

314 PAIR
600 PAIR
100 PAIR
AERIAL

SAWNEE ATTACHED
GA TRANSMISSION

SAWED OFF POLE

THREE PHASE OVERHEAD
EXISTING:

6" STEEL GAS MAIN

ABANDON:

CP HWY 369 RECTIFIER

GRADE B/.188 WALL

300 PSIG NOP

300 PSIG MAOP

6" STEEL GAS MAIN

EXISTING:

200 PAIR
1200 PAIR
BURIED

1200 PAIR
BURIED

SAWED OFF POLE

GTC DAWSON CROSSING - HAMMONDS CROSSING 115 KV T/L C/L

COMCAST

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

1235’ - 6" STEEL GAS MAIN

PROPOSED:

TIE-IN

CUT & CAP

STA. 11+99

1-12" RJ MJ TEE

80  LF OF 20" STEEL CASING

BY JACK AND BORE

STA. 11+15

1-12" RJ MJ 90° BEND

20’ X 40’ BORE PIT

STA. 11+93

1-12" RJ MJ 45° BEND (C)

STA. 12+00

1-12" RJ MJ GATE VALVE

ROAD STA. 266+67

IMPACT SITE 11 STA. 12+02

1-12" RJ MJ SOLID SLEEVE

TIE-IN TO E12W

END N12W

STA. 11+96

1-12" RJ MJ 45° BEND (D)

STA. 11+90

1-12" RJ MJ 45° BEND

CUT AND CAP (TYP.)

STA. 11+87

1-12" RJ MJ 90° BEND (B)

ROTATED  UP

HYDRANT, CUT AND CAP

X:2325147.9223

Y:1548435.3787

GTC PROPOSED T/L C/L

50.9’ TO NEW FOC
79.55’ TO CONST. CL
STA. 229+49.27
SINGLE CONCRETE POLE
120’
GTC STR. # 4
INSTALL

30.04’ TO NEW FOC
18.54’ TO NEW BOSW
54.87’ TO CONST. C/L
STA. 231+09.5
120’ SINGLE CONC. POLE
GTC STR.#4
REMOVE

48 FOC

50 PAIR

BURIED

AT&T

576 FOC

200 PAIR

AERIAL

AT&T
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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S 55°10’55.3" E

SD-7 SD-8
24"

RETAIN

RETAIN

TO BE REMOVED

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

END OVERLAY, LEVELING, AND WIDENING

BEGIN MILLING, INLAY, AND WIDENING

SR 369/BROWNS BRIDGE RD

STA. 235+00.00

N 1547915.7496

E 2325818.3100

END MILLING, INLAY, AND WIDENING

END PVMT CONSTRUCTION

SR 369/BROWNS BRIDGE RD

STA. 236+00.00

N 1547858.6525

E 2325900.4070

END PROJECT

SR 369/BROWNS BRIDGE RD

STA. 237+00.00

N 1547801.5554

E 2325982.5041

N/F

KARLIN ANN GREEN &

JACK P GREEN ETAL

N/F

DEBORAH TURNER GEE N/F

TURNER CHILDREN GROUP LLC

N/F

GEORGIA TRANSMISSION CORP

N/F

TURNER CHILDREN 

GROUP LLC

N/F

MONTESSORI VILLAGE PROPERTY INVESTMENTS LLC

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.
OF SLOPES & DRAINAGE

73  

72  

FL 1241.04’ FL 1241.93’

FL 1246.57’

FL 1247.07’

FL 1242.18’ FL 1244.75’

SAWNEE EMC SIGN

INTERSECTION AHEAD SIGN

EX. DT

EX. DT

E
X
.
 

D
T

EX. DT

EX. DT

BARBED WIRE FENCE

BARBED 
WIRE 

FENCE

288 FOC 
24 FOC
144 FOC
AERIAL

314 PAIR
600 PAIR
100 PAIR
AERIAL

200 PAIR
BURIED

SAWED OFF POLE

THREE PHASE OVERHEAD
EXISTING:

CP HWY 369 RECTIFIER

GRADE B/.188 WALL

300 PSIG NOP

300 PSIG MAOP

6" STEEL GAS MAIN

EXISTING:

GTC DAWSON CROSSING - HAMMONDS CROSSING 115 KV T/L C/L

COMCAST

85.87’ TO CONST. CL
STA. 236+00
SINGLE CONCRETE POLE
115’
GTC STR. # 3
INSTALL

43.88’ TO EOP
56.02’ TO CONST. C/L
STA. 236+11.10
115’ SINGLE CONC. POLE
GTC STR.#3
REMOVE

GTC PROPOSED T/L C/L

48 FOC

50 PAIR

BURIED

AT&T

576 FOC

200 PAIR

AERIAL

AT&T

200 PAIR

AERIAL

AT&T
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

3
0
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+
0
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0
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+
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3
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+
0
0

3
1
1
+
0
0

3
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+
0
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3
1
3
+
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N 16°46’37.4" E

X1

X2

Z1

18"

18"

R
E
T
A
I
N

R
E
T
A
I
N

RET
AIN

RETAIN

RETAIN

TO BE REMOVED

SR 9/DAHLONEGA HWY

MEADOWLARK LN

(PRIVATE RD)

LCONST. C

LIMIT OF CONSTRUCTION

BEGIN MILLING AND INLAY LT

BEGIN MILLING, OVERLAY, AND WIDENING RT

SR 9/DAHLONEGA HWY

STA. 308+00.00

N 1552799.6621

E 2316141.3661

END MILLING AND INLAY

BEGIN OVERLAY, LEVELING, AND WIDENING

SR 9/DAHLONEGA HWY

STA. 312+10.00

N 1553191.1600

E 2316263.0341

N/F

CHURCH COAL MOUNTAIN BAPTIST 
CHURCH OF FORSYTH COUNTY INC

N/F

INEAL HEARD C/O ROGER HEARD

N/F

SUE CORN DARNELL

L
L
 
6
8
4

N/F

GEORGIA POWER COMPANY
N/F

CORPORATION OF THE PRESIDING BISHOP

OF THE CHURCH OF JESUS CHRIST

OF LATTER-DAY SAINTS

REQ’D R/W

   75

   76

   77

78  

AREA 1 AREA 1

AREA 1

AREA 2

AREA 1

AR
EA
 2

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

CUMMINGS 5
SIGN

NO PARKING
SIGN

STOP
SIGN

STOP
SIGN

FL 1222.51’

DI TOP EL. 1221.66’
I.E. OUT 1217.52’

CHAFIN’S TREE
SERVICE AND JUNK
REMOVAL SIGN

YIELD
SIGN

STOP
SIGN

YIELD
SIGN

5’ WIRE FENCE

TRAFFIC SIG.
AHEAD SIGN

DO NOT 
ENTER 
SIGN

TRAFFIC SIG.
AHEAD SIGN

CB TOP EL. 1225.05’
I.E. OUT 1219.42’

9 SOUTH SIGN

FL 1221.45’

JB TOP EL. 1222.20’
I.E. IN 1217.41’
I.E. OUT 1217.35’

JB TOP EL. 1222.32’
I.E. OUT 1218.78’

LINE ONLY SHOT

DWCB TOP EL. 1222.42’
I.E. IN(SE) 1217.88’
I.E. IN(S) 1216.01’
I.E. OUT 1215.88’

COAL MTN 
BAPTIST
CHURCH SIGN

EX. DT

360 FOC
600 PAIR
96 FOC
288 FOC
100 PAIR
AERIAL

58

59

60

61

62

63

NSA
40’

40

45’
KS
50A
H2427

45’
15-3
6801

NSA
40’

45’

NSA
40’
K
25A
AH7960

120/208
150
1027304

17

1
/
0

A
L

T
P

X

2
A

S
C

R
N

3
-
2

A
S

C
R

+

3
-
1
/
0

A
X

N
J

4/0ALN
3-397ASCR+

1
/
0

T
A

+
+

G

1
 
 
2
 
 
3

1
 
 
2
 
 
3 6" STEEL GAS MAIN

ABANDON:

CP HWY 369 RECTIFIER

GRADE B/.188 WALL

300 PSIG NOP

300 PSIG MAOP

6" STEEL GAS MAIN

EXISTING:

EX. WATER LINE

TO REMAIN

EX. WATER LINE

TO REMAIN

ABANDON IN PLACE

EX. 8" WATER LINE

AERIAL FOC 6.6M
NGN

COMCAST

1200 PAIR
24 FOC
BURIED

TIE-IN

CUT & CAP

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

740’ - 6" STEEL GAS MAIN

PROPOSED:

CONTRACTOR TO VERIFY SIZE &

MATERIAL BEFORE ORDERING FITTINGS

12" X 8" REDUCER, CONNECT TO

EX. 8" WATER LINE W/ 8" SLEEVE

PROP. 12 DIP

WATER LINE
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EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA
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X3

X4

X5

X6

X7

X8

X9

X10

X11

X12

X13

X14

X15

Y1

18"

18"

18"

18"

3
0
"

3
0
"

30"

18"

1
8
"

18"
18"

2
4
"

18"

R
E
T
A
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R
E
T
A
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N
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E
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RETAIN

RETAIN

RETAIN
RETAIN

T
O
 
B
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R
E

M
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D

T
O
 
B
E
 
R
E
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E
D

TO BE REMOVED

TO BE REMOVED

TO BE REMOVED
TO BE REMOVED

SR 9/DAHLONEGA HWY

LCONST. C
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T
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E
T
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S
T
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A
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O
L
E
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T
P
 
I
V

3
1
9
+
1
2
.
1
0
’
,
 
3
9
.
8
7
’
 
L
T

N/F

REGIONS FINANCIAL CORPORATION

PROPERTY TAX DEPT

N/F

CHURCH COAL MOUNTAIN BAPTIST 

CHURCH OF FORSYTH COUNTY INC

N/F

NORRIS HOWARD

N/F

NORRIS HOWARD

R
E
G
I
O
N
S
 
F
I
N
A
N
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I
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O
R
P
O
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N/F

GEORGIA POWER COMPANY
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D
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T

REQ’D R/W

REQ’D R/W

REQ’D R/W REQ’D R/W
REQ’D R/W

   12

   16   77

78  11  
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Q
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AREA 3

AREA 2

AREA 1

AREA 1

AREA 2

AREA 2

TRACT 1

TRACT 2

TRACT 2

AREA 1

AREA 1
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EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

EASM’T FOR CONST. & MAINT. 

OF SLOPES & DRAINAGE

5’ WIRE FENCE

GATE

JCT 369
SIGNSTOP

SIGN

CITIES DIRECTIONAL
SIGN

STOP
SIGN

EXIT
SIGN

HIGHWAYS
SIGN

FL 1212.97’METAL
GATE

6’ CHAIN LINK FENCE 6’ CHAIN LINK FENCE

DI TOP EL. 1220.01’
I.E. IN 1216.70’

DI TOP EL. 1220.11’
I.E. IN 1216.58’
I.E. OUT 1216.56’

DI TOP EL. 1219.74’
I.E. IN 1216.41’
I.E. OUT 1216.30’

JB TOP EL. 1213.48’
SW I.E. IN 1213.58’
SE I.E. IN 1213.61
I.E. OUT 1213.28’

MH TOP EL. 1221.58’
I.E. IN 1216.64’
I.E. OUT 1216.74’

DI TOP EL. 1221.16’
I.E. OUT 1217.71’

MH TOP EL. 1221.98’
I.E. IN 1216.07’
I.E. OUT 1215.78’

MH TOP EL. 1215.86’
I.E. IN 1215.83’
I.E. OUT 1215.73’

DI TOP EL. 1218.78’
I.E. OUT 1216.44’

FL 1215.42’

DI TOP EL. 1219.28’
NE I.E. IN 1214.63’
SW I.E. IN 1214.84’
I.E. OUT 1214.81’

LINE ONLY

UGC SO.
BELL SIGN

CHURCH 
PARKING
ONLY SIGN

MH TOP EL. 1219.08’

N I.E. IN 1215.34’

E I.E. IN 1215.35’

S I.E. OUT 1215.18’

E
X
.
 
S

W
A
L
E

FL 1213.93’

67.01

66-01

65-01

65-01

360 FOC 
600 PAIR
96 FOC
288 FOC
100 PAIR
AERIAL

300 PAIR
200 PAIR
288 FOC
96 FOC
AERIAL

1200 PAIR
24 FOC
BURIED

200 PAIR
400 PAIR
48 FOC
BURIED

900 PAIR
1200 PAIR
48 FOC
288 FOC
24 FOC
BURIED

U
G
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D
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+
2
5
.4

4

A
P

P
R

O
X
. 7

6
’ O

H
V

C
 A

T
 2

1
2
° M

A
X
 S

A
G

64 65

66

67

68
69

40

45’
30A
AM4058

25kV
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CP HWY 369 RECTIFIER

GRADE B/.188 WALL

300 PSIG NOP

300 PSIG MAOP

6" STEEL GAS MAIN

EXISTING:

6" STEEL GAS MAIN

ABANDON:

24 FOC
900 PAIR
BURIED

ABANDON IN PLACE

EX. 8" WATER LINE
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9
0
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COMCAST
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:

TIE-IN

CUT & CAP

GRADE X-52/.188 WALL

300 PSIG NOP

300 PSIG MAOP

740’ - 6" STEEL GAS MAIN

PROPOSED:

PROP. 12 DIP

WATER LINE

PROP. 12" 22.5° BEND

W/ CONC. BLOCKING

PROP. 12" 22.5° BEND

W/ CONC. BLOCKING

1
-

1
2
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NGN AERIAL

GPC/70’ SSP
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C
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0
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I
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:

72 FOC

600 PAIR

AERIAL

AT&T

400 PAIR

864 FOC

AERIAL

AT&T

GPC/65’ 

IN:
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EASEMENT FOR CONSTR OF SLOPES
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PROPERTY AND EXISTING R/W LINE L
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SR 369/MATT HWY/BROWNS BRIDGE RD STA. 122+07.74=

SR 9/DAHLONEGA HWY STA. 320+00.00

N 1553947.5338

E 2316491.0664

LCONST. C

L
C
O
N
S
T
.
 
C

SR 369/MATT HWY

REQ’D R/W

REQ’D R/W

REQ’D
 R/W

RE
Q’

D 
R/

W

REQ’D R/W

REQ’D R/W

AREA 1

TRACT 1

TR
AC

T 
1

TEMP. EASM’T FOR

PARTIAL DEMOLITION OF STRUCTURE

TEMP. EASM’T FOR PARTI
AL

DEMOLITION OF STRUCTURE

319+05.24’, 57.94’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

319+12.10’, 39.87’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

320+89.56’, 48.56’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

122+67.89’, 77.57’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

TP 2 ARROW (TYP)

GDOT STD CROSSWALK (TYP)

24" SOLID WHITE (TYP)

GDOT STD CROSSWALK (TYP)

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

5" SOLID WHITE (TYP)

YELLOW (TYP)
5" SOLID DOUBLE

YELLOW (TYP)
5" SOLID DOUBLE

R2-1 (30" X 36")

STA. 120+75

R1-2 (36")

STA. 121+19

DETAIL "A" 
WHITE

PAVEMENT STRIPI
NGREQD 42 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 71 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 11 SQ. YDS. DETAIL "A" YELLOW

PAVEMENT STRIPING
REQD 11 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 5 SQ. YDS.

R1-2 (36")

STA. 320+88

D10-2 (10" X 27")

STA. 118+60

R560-5 (18"x 24")
STA. 121+31

R560-5 ( 18"x 24")
STA. 122+93

R560-5 ( 18"x 24")
STA. 321+02

R1-2 (36")
STA. 123+12

R5-1 (36" X 36")
STA. 123+16

R5-1 (36" X 36")
STA. 121+29

R5-1a (42" X 30")

STA. 119+23

R5-1a (42" X 30")

STA. 118+66

STA. 118+18
R3-7 (36" X 36")

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

3’ SEG. WITH 9’ GAP

10" SKIP WHITE

M1-5 (30" X 24")

M3-4 (24" X 12")

STA. 119+50

R6-2R (30" X 36")

STA. 120+75

R3-2 (36" X 36")

R1-1 (36" X 36")

STA. 120+85

M6-1L (21" X 15")

M1-5 (24" X 24")

M3-1 (24" X 12")

STA. 118+00

M6-1R (21" X 15")

M1-5 (24" X 24")

M3-3 (24" X 12")

STA. 118+00

R560-5 (18" X 24")

STA. 120+07

R560-5 (18" X 24")

STA. 318+99

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 98 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 78 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 98 SQ. YDS.

R6-2R (30" X 36")

STA. 120+00

R1-2 (36")

STA. 119+75

R560-5 ( 18"x 24")

STA. 120+00

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 29 SQ. YDS.

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

R5-1 (36" X 36")

STA. 120+09

R5-1 (36" X 36")

STA. 120+65

R4-7 (24" X 30")

STA. 121+44

R4-7 (24" X 30")

STA. 122+80

D10-2 (10" X 27")

STA. 118+70

WHITE (TYP)

24" SOLID 

5" SOLID YELLOW (TYP)

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 1 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 9 SQ. YDS.

TP 2 ARROW (TYP)

5" SOLID WHITE (TYP)

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 141 SQ. YDS.

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 152 SQ. YDS.

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 66 SQ. YDS.

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 117 SQ. YDS.

HWY 369/9
SIGN

45 MPH

CITIES DIRECTIONAL SIGN

NORTH 9
SIGN

FL 1210.01’

FL 1210.21’

OLD FEDERAL
ROAD SIGN

NO 
PARKING
SIGN

DI TOP EL. 1221.38’
E I.E. IN 1218.95’
SE I.E. IN 1218.92’
N I.E. OUT 1218.72’

369 WEST SIGN
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL
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18"
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SR 369/BROWNS BRIDGE ROAD
LCONST. C
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1
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REQ’D R/W

REQ’D R/W

AREA 2

AREA 1 AREA 2

GDOT STD CROSSWALK (TYP)

TP 2 ARROW (TYP)

5" SOLID WHITE (TYP)

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

5" SOLID YELLOW (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 42 SQ. YDS.

R5-1a (42" X 30")

STA. 125+73

5" SOLID WHITE (TYP)

R560-5 (18" X 24")

STA. 124+36

R6-2R (30" X 36")

STA. 124+30

M6-1R (21" X 15")

M1-5 (24" X 24")

M3-1 (24" X 12")

STA. 126+50

M6-1L (21" X 15")

M1-5 (24" X 24")

M3-3 (24" X 12")

STA. 126+50

M1-5 (30" X 24")

M3-2 (24" X 12")

STA. 125+00

5" DOUBLE YELLOW (TYP)

D2-1 (66" X 18")

STA. 127+00

D1-3 (72" X 42")

STA. 128+35

R560-5 (18" X 24")

STA. 123+52

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

R5-1 (36" X 36")

STA. 123+73

R1-2 (36")

STA. 124+56

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 3 SQ. YDS.

R555-1 (24" X 30")

STA. 126+00

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 152 SQ. YDS.

EXIT
SIGN

STOP
SIGN

JCT 9 SIGN

NO PARKING
SIGN

NO PARKING
SIGN

CENTER LANE TURN 
ONLY SIGN

HWY 369 / 9 
SIGN
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P
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S 72°12’44.3" E

18"

18"

18"

18"
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"

SR 369/BROWNS BRIDGE ROAD
LCONST. C

REQ’D R/W

REQ’D R/W

REQ’D R/W

REQ’D R/W

5" SOLID YELLOW (TYP)

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

5" SOLID WHITE (TYP)

TP 2 ARROW (TYP)

R2-1 (30" X 36")

STA. 129+00

M1-5 (24" X 24")

M2-1 (21" X 15")

STA. 130+50

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

M5-1L (21" X 15")

M1-5 (24" X 24")

M3-3 (24" X 12")

STA. 129+50

M5-1R (21" X 15")

M1-5 (24" X 24")

M3-1 (24" X 12")

STA. 129+50

R5-1a (42" X 30")

STA. 130+50

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 81 SQ. YDS.

W16-8P (44" X 8")

W2-2L (36" X 36")

STA. 130+25

W16-8P (30" X 8")

W3-3 (36" X 36")

STA. 131+50

STA. 130+78 RT
RESET FIRE DEPT SIGN

INTERSECTION
AHEAD SIGN

45 MPH
SIGN

FIRE DEPT SIGN

TRAFFIC SIG.
AHEAD SIGN
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MATCH LINE  STA. 342+00.00  DRAWING No. 26-0029
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P
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SR 369/BROWNS BRIDGE ROAD

SR 369/BROWNS BRIDGE RD STA. 133+50.00=

SETTINGDOWN RD STA. 340+00.00

N 1553587.2640

E 2317574.8199

S
E
T
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I
N
G
D
O

W
N
 
R
O
A
D

LCONST. C

L

C
O
N
S
T
.
 
C

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R/W

REQ’D R/W

AREA 1

AREA 2

R-CUT

(TYP)
ARROW
TP 2

5" SOLID WHITE (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

5" DOUBLE YELLOW (TYP)

5" SOLID YELLOW (TYP)

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 76 SQ. YDS.

R560-5 ( 18"x 24")
STA. 134+75

R560-5 (18"x 24")
STA. 340+77

R1-2 (36")
STA. 341+12 R5-1 (36" X 36")

STA. 134+55

R5-1a (42" X 30")

STA. 136+55

R5-1 (36" X 36")

STA. 132+75

R6-2R (30" X 36")

STA. 135+42

R3-2 (36" X 36")

R1-1 (36" X 36")

STA. 135+47
M1-5 (30" X 24")

M3-2 (24" X 12")

STA. 136+50

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

R5-1 (36" X 36")

STA. 134+65

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 17 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 24 SQ. YDS.

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 81 SQ. YDS.

R3-2 (36" X 36")

R1-1 (36" X 36")

STA. 133+77

R6-2R (30" X 36")

STA. 133+56

R6-2R (30" X 36")

STA. 133+56

R5-2 (24")

STA. 341+50

WHITE (TYP)
24" SOLID

YELLOW (TYP)
5" DOUBLE

5" SOLID WHITE (TYP)

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

CROSSWALK (TYP)

GDOT STD

R6-1R (54" X 18")

STA. 132+90

OFFSET AT 10’

OUTLINE R-CUT WITH TP 3 RPMS

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 180 SQ. YDS.
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ME
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 Y

DS
.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 39 SQ. YDS.

5" SOLID YELLOW (TYP)

YELLOW (TYP)

5" SOLID

R3-2 (36" X 36")

R1-2 (36")

STA.132+95

ARROW (TYP)TP 2 

TP 1 WORD (TYP)

R3-4 (36" X 36")

R3-4 (36" X 36")

STA. 137+05

R3-4 (36" X 36")

STA. 132+86

R3-4 (36" X 36")

STA. 134+15

R6-1R (54" X 18")

STA. 134+19

(TYP)
GDOT STD CROSSWALK

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 47 SQ. YDS.

STOP
SIGN

FIRE STATION
SIGN

40 MPH
SIGN

JB TOP EL. 1214.84’
I.E. IN 1212.18’
I.E. OUT 1212.16’

NO THRU
TRUCKS 
SIGN

di TOP 
EL. 1221.57’
I.E. IN 
1221.60’

FL 1225.03’

FL 1224.36’
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR
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1
8
"

18"

1
8
"

18"

18"
SR 369/BR

OWNS BRIDGE ROAD

L
CONST. C

LL 101LL 18

APPROX. 
LLL

LL
 1
00

LL
 1
01

AP
PR

OX
. 

LL
L

REQ’D R/W

REQ’D R/W

REQ’D R/W

AREA 2

AREA 1

R-CUT

24" SOLID WHITE (TYP)

GDOT STD CROSSWALK (TYP)

TP 2 ARROW (TYP)

5" SOLID WHITE (TYP)

5" SOLID YELLOW (TYP)

5" SOLID YELLOW (TYP)

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

5" DOUBLE YELLOW (TYP)

R3-4 (36" X 36")

STA. 139+85

DETAIL "C" WHITE
PAVEMENT HATCHING
REQD 156 SQ. YDS.

R6-2R (30" X 36")

STA. 139+10

R2-1 (30" X 36")

STA. 141+00

WITH
 GDOT D

ETAI
L T-

15A 
& T-

15C.

SHALL 
BE P

LACE
D IN

 ACC
ORDANCE

NOTE:
 RAISE

D PA
VEMENT

 MARKERS

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

R5-1 (36" X 36")
STA. 138+50

5" SOLID WHITE (TYP)

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 13 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 16 SQ. YDS.

R3-2 (36" X 36")

R1-1 (36" X 36")

STA. 140+74

R5-1 (36" X 36")

STA. 139+65

R6-2R (30" X 36")

STA. 140+53

R6-2R (30" X 36")

STA. 140+53

R4-7 (24" X 30")

STA. 141+11

R4-7 (24" X 30")

STA. 140+05

R5-1 (36" X 36")
STA. 141+20

W16-8P (30" X 8")
W3-3 (36"x 36")
STA. 142+70

W16-8P (30" X 8")

W2-2R (36" X 36")

STA. 138+00

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

R3-2 (36" X 36")

R1-1 (36" X 36")

STA. 139+20

5" SOLID YELLOW (TYP)

R3-2 (36" X 36")

R1-1 (36" X 36")

STA. 140+10

INTERSECTION
AHEAD SIGN

FL 1208.22’
FL 1202.45’

JB TOP EL. 1206.61’
I.E. IN 1204.60’
I.E. OUT 1204.57’

CUSTOM HOME CENTER 
STORE SIGN

I.E. 1202.18’

DI TOP EL. 1205.63’
I.E. 1202.45’

JB TOP EL. 1210.85’
I.E. OUT 1208.46’
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SCALE IN FEET

0 40 80
DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.
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65 Aberdeen Drive
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2500 Nelson Miller Parkway
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FORSYTH COUNTY
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

1
4
4
+
0
0

1
4
5
+
0
0

1
4
6
+
0
0

1
4
7
+
0
0

1
4
8
+
0
0

P
.
T
.
 
 
1
4
4
+
1
2
.
4
5

S 39°25’26.2" E

1
4
3
+
0
0

1
4
3
+
0
0

18"
18"

18"

18"

18"

1
8
"

2
4
"

18"

18
"

SR 369/BROWNS BRIDGE ROAD

L
CONST. C

LL
 1
01

LL
 1
00

AP
PR

OX
. 

LL
L

REQ’D R/W

REQ’D R/W

AREA 1

AREA 2

PROPOSED R/W BY OTHERS

149+26.98’, 78.22’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

GDOT STD CROSSWALK (TYP)

TP 2 ARROW (TYP)

5" SOLID YELLOW (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

5" SOLID WHITE (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

R8-3 (30" X 30")
STA. 148+23

R8-3 (30" X 30")
STA. 144+86

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

R5-1a (42" X 30")

STA. 147+04

DETAIL "C" WHITE

PAVEMENT HATCHING

REQD 87 SQ. YDS.

R560-5 (18" X 24")

STA. 145+50

R1-2 (36")
STA. 146+74

R560-5 (18" X 24")

STA. 146+64

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

R6-2R (30" X 36")

STA. 146+65

R5-1 (36" X 36")
STA. 145+50

ARROW (TYP)

TP 2

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 31 SQ. YDS.

ALONG EDGE OF STRIPING

WITH TP 10 RPMS

DETAIL "C" WHITE

PAVEMENT HATCHING

REQD 135 SQ. YDS.

WITH TP 10 RPMS
DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 89 SQ. YDS.

NO PARKING
SIGN

NO PARKING
SIGN

NO PARKING
SIGN

YIELD
SIGN

LINE ONLY SHOT

FL 1191.83’

FL 1191.11’

DI TOP EL. 1196.52’

FL 1193.56’
FL 1193.41’

FL 1192.41’

FL 1191.85’

CB TOP EL. 1198.49’

MH TOP EL. 1195.69’
NW I.E. IN 1189.93’
NE I.E. IN 1188.69’
SW I.E. OUT 1187.42’

MERGE LEFT SIGN

MH TOP EL. 1193.79’
I.E. IN 1186.90’
I.E. OUT 1184.95’

MH TOP EL. 1195.68’
I.E. OUT 1190.74’
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SCALE IN FEET
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65 Aberdeen Drive
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P358+00

359+00

P.T.  358+24.17

1
4
9
+
0
0

1
5
0
+
0
0

1
5
1
+
0
0

1
5
2
+
0
0

1
5
3
+
0
0

1
5
4
+
0
0

P
.

C
.
 
 
1
5
3
+
3
4
.
6
1

P
.
I
.
 
 
1
5
4
+
4
1
.
6
3

S 39°25’26.2" E

511+00

18"

18"

18"

24"

18"

18"

18"

18
"

24"

24"

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

END MILLING AND INLAY

BRIDGETOWNE DR

STA. 359+35.00

N 1552512.2081

E 2318768.5764

B
R
I
D
G
E
T
O

W
N
E
 
D
R

LIMIT OF CONSTRUCTION

BEGIN MILLING AND INLAY

BRIDGETOWNE DR

STA. 358+13.50

N 1552440.3054

E 2318670.6429

C
O
A
L
 

M
O
U
N
T
A
I
N
 
C
O
N
N

SR 369/BROWNS BRIDGE RD STA. 150+02.63=

BRIDGETOWNE DR STA. 360+00.00=

COAL MOUNTAIN CONN STA. 510+00.00

N 1552550.6276

E 2318821.0015

LIMIT OF CONSTRUCTION

END FULL DEPTH PVMT CONSTRUCTION

COAL MOUNTAIN CONN

STA. 511+21.00

N 1552627.4691

E 2318914.4701

REQ’D R/W

REQ’D R/W

PROPOSED R/W BY OTHERS

149+26.98’, 78.22’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

150+63.86’, 75.29’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

510+78.29’, 61.93’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

510+78.32’, 62.86’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

5" SOLID WHITE (TYP)

TP 2 ARROW (TYP)

5" SOLID YELLOW (TYP)

5" SOLID YELLOW (TYP)

5" SOLID WHITE (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

TP 2 ARROW

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 55 SQ. YDS.

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

R1-2 (36")
STA. 150+72

R5-1a (42" X 30")

STA. 152+90

5" SOLID WHITE (TYP)

R5-1 (36" X 36")
STA. 151+06

R560-5 (18" X 24")

STA. 359+06

R560-5 (18" X 24")

STA. 148+97

R5-1 (36" X 36")
STA. 149+04

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

5" SOLID WHITE (TYP)

ARROW (TYP)

TP 2

CROSSWALK (TYP)

GDOT STD

24" SOLID WHITE (TYP)

R1-2 (36")
STA. 149+32

R560-5 (18" X 24")

STA. 510+96

YELLOW (TYP)

5" SOLID DOUBLE 
DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 62 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 62 SQ. YDS.

R560-5 (18" X 24")

STA. 150+82

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 105 SQ. YDS. DETAIL "A" YELLOW

PAVEMENT STRIPING
REQD 8 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 5 SQ. YDS.

MATCH EX. STRIPING

R1-2 (36")
STA. 511+04

R1-2 (36"
STA. 358+95

R4-7 (24" X 30")
STA. 150+50

R4-7 (24" X 30")
STA. 149+40

W16-8P (24" X 8")
W3-3 (36" X 36")
STA. 153+00

5" SOLID WHITE (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

ALONG EDGE OF STRIPING

WITH TP 10 RPMS

DETAIL "C" WHITE

PAVEMENT HATCHING

REQD 62 SQ. YDS.

ALONG EDGE OF STRIPING

WITH TP 10 RPMS

DETAIL "C" WHITE

PAVEMENT HATCHING

REQD 135 SQ. YDS.

ALONG EDGE OF STRIPING

WITH TP 10 RPMS

DETAIL "C" WHITE

PAVEMENT HATCHING

REQD 69 SQ. YDS.

DETAIL "C" WHITE

PAVEMENT HATCHING

REQD 34 SQ. YDS.

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

R3-4 (36" X 36")

STA. 150+70

6’ GAP
2’ SEG. WITH
5" SKIP WHITE

NO PARKING
SIGN

STOP
SIGN

FL 1188.33’

FL 1183.54’
FL 1182.51’

FL 1182.27’

FL 1181.71’

RIGHT LANE 
ENDS SIGN

YIELD SIGN

FL 1187.83’
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SCALE IN FEET
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65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

1
5
5
+
0
0
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+
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0
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+
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1
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P
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1
5
4
+
4
1
.
6
3

S 40°39’00.9" E

499+00

501+00

24"

18"

24"

24"

18"

30"

30"

18
"

18"

18"

30" 30"

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

W
A
L

M
A
R
T
 
D
R
I
V
E

W
A
Y

SR 369/BROWNS BRIDGE RD STA. 157+96.18=

WALMART DRIVEWAY/UNNAMED DR STA. 500+00.00

N 1551942.5057

E 2319330.7633

LIMIT OF CONSTRUCTION

END FULL DEPTH PVMT CONSTRUCTION

WALMART DRIVEWAY

STA. 501+49.00

N 1552038.9559

E 2319444.3385

LIMIT OF CONSTRUCTION

BEGIN MILLING AND INLAY

UNNAMED DR

STA. 498+74.00

N 1551860.9499

E 2319234.7224

U
N
N
A

M
E
D
 
D
R

LL 100

LL 137

REQ’D R/W

REQ’D R/W

RE
Q’

D 
R/

W 
&

LI
MI

TE
D 

AC
CE

SS

REQ’D R/W

RE
Q’

D 
R/

W

REQ’D R
/W

AREA 1

500+70.58’, 61.85’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

500+80.84’, 51.90’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

499+17.87’, 57.36’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

499+04.68’, 59.13’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

TP 2 ARROW (TYP)

GDOT STD CROSSWALK (TYP)

TP 2 ARROW (TYP)

5" SOLID YELLOW (TYP)

(TYP)
WHITE 
5" SOLID 

24" SOLID WHITE

5" SOLID YELLOW (TYP)

R1-2 (36")

STA. 499+10

R1-2 (36")

STA. 157+19

R1-2 (36")

STA. 500+80

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 9 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 74 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 96 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 73 SQ. YDS.

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 96 SQ. YDS.

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

24" SOLID WHITE (TYP)

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 8 SQ. YDS.

R560-5 ( 18"x 24")
STA. 157+15

R560-5 ( 18"x 24")
STA. 499+05

R560-5 (18"x 24")
STA. 158+90

R560-5 ( 18"x 24")
STA. 500+93

R1-2 (36")
STA. 158+84

R5-1 (36" X 36")
STA. 158+70

R5-1 (36" X 36")
STA. 157+25

R5-1a (42" X 30")

STA. 155+02

D1-2 (66" X 30")

STA. 158+96

DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 274 SQ. YDS.

DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 149 SQ. YDS.

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

WITH GDOT DETAIL T-15A & T-15C.
SHALL BE PLACED IN ACCORDANCE
NOTE: RAISED PAVEMENT MARKERS

R4-7 (24" X 30")
STA. 157+44

CROSSWALK (TYP)

GDOT STD 

R4-7 (24" X 30")
STA. 158+60

10" SOLID WHITE (TYP)

W16-8P (30" X 8")
W3-3 ( 36"x 36")
STA. 156+00

YELLOW (TYP)

5" SOLID DOUBLE 

TYPE 1 WORD

M6-3 (21" X 15")

M1-5 (30" X 24")

M1-4 (24" X 24")

M3-1 (24" X 12")

STA. 156+00

M5-1R (21" X 15")

M1-5 (30" X 24")

M1-4 (24" X 24")

M3-3 (24" X 12")

STA. 156+00

M1-5 (30" X 24")

M1-4 (24" X 24")

M2-1 (21" X 15")

STA. 155+00

STRIPING
EXISTING
MATCH

STA. 501+08 RT

"PICKUP" SIGNRESET 

TO STA. 158+94

RESET "TRUCK ENTRANCE" SIGN

LANE ENDS MERGE 
LEFT SIGN

36" HDPE

GAS
UTIL
BOX

YIELD 

SIGN

STOP FOR 

PEDS. SIGN

TRUCK

ENTRANCE

SIGN

PICKUP

SIGN

STOP FOR

PEDS. SIGN

YIELD

SIGN

NO

PARKING

SIGN

AT&T
CAB.

JB (BURIED)
APPROX. LOC.

36" HDPE

18" HDPE

30" H
DPE

3
0
"
 
H
D
P
E

30" HDPE
18" HDPE

NO ACCESS TO OUTLET

CONC. PAD

ELEC.
METER

CONC. PATIO

GAS PUMP CANOPY
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REQ’D R/W

REQ’D R/W

REQ’D R/W

REQ’D R/W TRACT 1 TRACT 2
TRACT 2

AREA 2

TRACT 5

REQ’D R/W

EASM’T FOR CONST. OF SLOPES

EASM’T FOR CONST.
OF SLOPES AREA 1
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.
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 S
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PE
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EA
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Q’

D 
R/

W

421+26.09’, 56.95’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

418+58.68’, 68.70’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

216+44.35’, 68.52’ LT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

216+98.13’, 68.62’ RT
STRAIN POLE, TP IV
PRESTRESSED CONCRETE

24" SOLID WHITE (TYP) TP 2 ARROW (TYP)

5" SOLID YELLOW (TYP)

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 288 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 9 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 8 SQ. YDS.

5" SOLID YELLOW (TYP)

R1-2 (36")

STA. 220+32

R1-1 (36" X 36")
STA. 421+31

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 147 SQ. YDS.

GDOT STD CROSSWALK (TYP)

24" SOLID WHITE (TYP)

R560-5 ( 18"x 24")
STA. 215+19

R560-5 ( 18"x 24")
STA. 218+09

R560-5 ( 18"x 24")
STA. 220+02

R1-2 (36")
STA. 421+38

R5-1 (36" X 36")
STA. 217+50

YELLOW (TYP)
5" SOLID DOUBLE

YELLOW (TYP)
5" SOLID DOUBLE

5" SOLID WHITE (TYP)

5" SOLID WHITE (TYP)

5" SOLID WHITE (TYP)

5" SOLID WHITE (TYP)

M1-5 (30" X 24")

M3-2 (24" X 12")

STA. 219+00

R5-1a (42" X 30")

STA. 219+50

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 210 SQ. YDS.

R560-5 ( 18"x 24")

STA. 219+04

R5-1 (36" X 36")
STA. 215+25

R3-2 (36"x 36")
R1-1 (36" X 36")
STA. 218+74

R560-5 ( 18"x 24")
STA. 215+00

R560-5 ( 18"x 24")
STA. 219+47

R6-2R (30" X 36")

STA. 218+85

R6-2R (30" X 36")

STA. 219+97

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

R5-1 (36" X 36")
STA. 214+90

R5-1 (36" X 36")

STA. 219+20

R5-1 (36" X 36")

STA. 219+41

DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 22 SQ. YDS.

R4-7 (24" X 30")
STA. 217+50

R4-7 (24" X 30")
STA. 215+80

5" SOLID WHITE (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 31 SQ. YDS.

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 210 SQ. YDS.
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ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 191 SQ. YDS.

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 96 SQ. YDS.

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 135 SQ. YDS.

W9-1R(36" X 36")

STA. 218+00
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FL 1221.73’

DI TOP EL. 1224.74’
I.E. IN 1219.24’
I.E. OUT 1219.10’

YIELD
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NO PARKING
SIGN

DI TOP EL. 1224.74’
I.E. IN 1220.42’
I.E. OUT 1220.35’

STOP
SIGN

HANDICAP SIGNS

306 / 369
DIRECTIONAL
SIGN

PED POLE

369 / 306 / 400
DIRECTIONAL SIGN

STOP FOR
PEDS SIGN

STOP
SIGN

PED
POLE

DI TOP EL 1226.30’
I.E. IN 1221.48’
I.E. OUT 1221.50’

MH TOP EL 1225.50’
I.E. IN 1221.32’
I.E. OUT 1221.30’

DI TOP EL 1225.21’
I.E. OUT 1221.60’

DI TOP EL. 1224.54’
I.E. OUT 1220.95’

HANDICAP 
SIGN

CITY DIRECTIONS
SIGN

YIELD
SIGN

CROSSWALK
SIGN

CROSSWALK
SIGN

DI TOP EL. 
=1228.71’

306/369/400
DIRECTIONAL 
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DI TOP EL. 
=1224.24’
I.E. OUT 
=1219.74’

DI TOP 
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FL 1224.85’

NO PEDS
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SIGN

NO 
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MH TOP EL 1226.15’
I.E. IN 1217.85’
I.E. OUT 1217.74’
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DI TOP 
EL. 1231.00’
FL 1225.96’

DI TOP 
EL. 1231.58’
FL 1228.33’

YI TOP 
EL. 1228.80’
FL 1225.53’

WQD
TOP=1228.85’
INV=1225.57’

SWCB
TOP=1229.91’
INV=1225.83’
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR
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SR 369/BROWNS BRIDGE RD STA. 225+71.02=

PUBLIX DRIVEWAY STA. 440+00.00

N 1548446.1704

E 2325055.6450

L
CONST. C

LIMIT OF CONSTRUCTION

END MILLING, INLAY, AND WIDENING

PUBLIX DRIVEWAY

STA. 440+95.98

N 1548524.9566

E 2325110.4683

BEGIN MILLING, INLAY,

AND WIDENING

PUBLIX DRIVEWAY

STA. 440+75.00

N: 1548507.7326

E: 2325098.4830

LL 346

LL 303 APPROX. 
LLL

REQ’D R/W

REQ’D R/W

R
E
Q
’
D
 
R
/

W

RE
Q’

D 
R/

W

REQ’D R/W

TRACT 1

TRACT 3

TRACT 2TRACT 2
TRACT 4

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

TP 2 ARROW (TYP)

TP 2 ARROW

5" SOLID WHITE (TYP)

5"SOLID YELLOW

5"SOLID YELLOW

DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 150 SQ. YDS.

GDOT STD CROSSWALK

TP 2 ARROW

24" SOLID WHITE

5" DOUBLE YELLOW (TYP)

TP 1 ARROW

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 44 SQ. YDS.

D10-2 (10" X 27")
STA. 221+36

R1-2 (36")

STA. 225+22

R560-5 ( 18"x 24")
STA. 440+78

R5-1 (36" X 36")
STA. 225+00

R5-1a (42" X 30")

STA. 223+00

M6-1R (21" X 15")

M1-5 (30" X 24")

M3-2 (24" X 12")

STA. 222+50

M6-1L (21" X 15")

M1-5 (30" X 24")

M3-4 (24" X 12")

STA. 222+50

D1-3 (66" X 42")

STA. 223+50

D2-1 (66" X 18")
STA. 221+00

R2-1 (30" X 36")

STA. 222+00

M5-1R (21" X 15")

M1-5 (30" X 24")

M3-2 (24" X 12")

STA. 226+45

M5-1L (21" X 15")

M1-5 (30" X 24")

M3-4 (24" X 12")

STA. 226+45

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 22 SQ. YDS.

R4-7 (24" X 30")
STA. 225+10

D10-2 (10" X 27")
STA. 221+36

W4-2R (36" X 36")
STA. 221+39

5" SOLID WHITE

R5-1 (36" X 36")
STA. 226+40

5" SOLID WHITE

R4-7 (24" X 30")
R3-4 (36" X 36")
STA. 226+20

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 18 SQ. YDS.

DETAIL "A" YELLOW
PAVEMENT STRIPING
REQD 53 SQ. YDS.

AROUND POST
SPACED AT 2’
WITH TP 10 RPMS
R6-3a (30" X 24")
R1-1 (36" X 36")
STA. 440+60

R6-1L (54" X 18")

R6-1R (54" X 18")

STA. 225+00
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LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES
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SR 369/BROWNS BRIDGE ROAD

L
CONST. C

REQ’D R/W
TRACT 2

5"SOLID YELLOW

5" SOLID WHITE (TYP)

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

5" DOUBLE YELLOW (TYP)

DETAIL "A" YELLOW
PAVEMENT HATCHING
REQD 90 SQ. YDS.

M1-5 (30" X 24")

M2-1 (21" X 15")

STA. 230+00

R4-7 (24" X 30")

STA. 228+30

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

W16-8P (42" X 8")

W3-3 (36" X 36")

STA. 228+50

R5-1a (42" X 30")

STA. 228+40

R5-1 (36" X 36")
STA. 228+10

FL 1223.65’

WEIGHT LIMITS SIGN

511 TRAVEL INFO SIGN

JCT 306 SIGN

NO PARKING SIGN

UNITED 
ATM SIGN
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LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES
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24"

SR 369/BROWNS BRIDGE ROAD
L

CONST. C

END OVERLAY, LEVELING, AND WIDENING

BEGIN MILLING, INLAY, AND WIDENING

SR 369/BROWNS BRIDGE RD

STA. 235+00.00

N 1547915.7496

E 2325818.3100

END MILLING, INLAY, AND WIDENING

END PVMT CONSTRUCTION

SR 369/BROWNS BRIDGE RD

STA. 236+00.00

N 1547858.6525

E 2325900.4070

END PROJECT

SR 369/BROWNS BRIDGE RD

STA. 237+00.00

N 1547801.5554

E 2325982.5041

DETAIL "B" YELLOW
PAVEMENT HATCHING
REQD 47 SQ. YDS.

5" DOUBLE YELLOW (TYP)

5" SOLID WHITE (TYP)

MATCH EXISTING STRIPING

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

SAWNEE EMC SIGN

INTERSECTION AHEAD SIGN
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LIMIT OF CONSTRUCTION

BEGIN MILLING AND INLAY LT

BEGIN MILLING, OVERLAY, AND WIDENING RT

SR 9/DAHLONEGA HWY

STA. 308+00.00

N 1552799.6621

E 2316141.3661

END MILLING AND INLAY

BEGIN OVERLAY, LEVELING, AND WIDENING

SR 9/DAHLONEGA HWY

STA. 312+10.00

N 1553191.1600

E 2316263.0341

L
L
 
6
8
4

REQ’D R/W

AREA 1 AREA 1

AREA 2

AREA 1

AR
EA
 2

DETAIL "B" YELLOW
PAVEMENT HATCHING
REQD 217 SQ. YDS.

GDOT STD CROSSWALK (TYP)

DETAIL "A" WHITE
PAVEMENT STRIPING 
REQD 161 SQ. YDS

DETAIL "A" WHITE
PAVEMENT STRIPING 
REQD 41 SQ. YDS

5" DOUBLE YELLOW (TYP)

5" DOUBLE YELLOW (TYP)

5" SOLID WHITE (TYP)

24" SOLID WHITE (TYP)

24" SOLID WHITE (TYP)

GDOT STD CROSSWALK (TYP)

TP 2 ARROW (TYP)

R1-1 (36" X 36")

STA. 308+93

DETAIL "B" YELLOW
PAVEMENT HATCHING
REQD 86 SQ. YDS.

R8-3 (30" X 30")

STA. 311+04

R1-1 (36" X 36")

STA. 311+92
M1-5 (30" X 24")

M2-1 (21" X 15")

STA. 312+50

5" SOLID WHITE (TYP)

MATCH EXISTING STRIPING

R2-1 (30" X 36")

STA. 312+50

R5-1 (36" X 36")

STA. 311+97

R5-1 (36" X 36")

STA. 312+31

DETAIL "C" WHITE
PAVEMENT STRIPING 
REQD 43 SQ. YDS

R1-2 (36")

STA. 308+48

R1-2 (36")

STA. 309+51

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

W16-8aP (56" X 15")

W3-3 (36" X 36")

STA. 311+00

DETAIL "A" WHITE
PAVEMENT STRIPING 
REQD 2 SQ. YDS

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

R3-2 (36" X 36")

R1-1 (36" X 36")

STA. 312+02

CUMMINGS 5
SIGN

NO PARKING
SIGN

STOP
SIGN

STOP
SIGN

DI TOP EL. 1221.66’
I.E. OUT 1217.52’

CHAFIN’S TREE
SERVICE AND JUNK
REMOVAL SIGN

YIELD
SIGN

STOP
SIGN

YIELD
SIGN

TRAFFIC SIG.
AHEAD SIGN

DO NOT 
ENTER 
SIGN

TRAFFIC SIG.
AHEAD SIGN

9 SOUTH SIGN



SIGNING AND MARKING PLANS

26-0027

DO NOT DISTURB

THE EXISTING

CURB OR PAVEMENTDO NOT DISTURB

THE EXISTING

CURB OR PAVEMENT

COAL MTN BAPTIST
CHURCH SIGN
(DO NOT DISTURB)

SR 9/DAHLONEGA HWY
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SCALE IN FEET

0 40 80
DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422
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Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220
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2500 Nelson Miller Parkway

0013369 & SR 3690013369 & SR 3690013369 & SR 369
FORSYTH COUNTY
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

3
1
4
+
0
0

3
1
5
+
0
0

3
1
6
+
0
0

3
1
7
+
0
0

3
1
8
+
0
0

N 16°46’37.4" E

18"

18"

18"

18"

3
0
"

3
0
"

30"

18"

1
8
"

18"
18"

2
4
"

18"

SR 9/DAHLONEGA HWY

LCONST. C

REQ’D R/W

REQ’D R/W

REQ’D R/W REQ’D R/W
REQ’D R/W

R
E
Q
’
D
 
R
/

W

AREA 2

AREA 1

AREA 2

TRACT 1

TRACT 2

TRACT 2

3
1
9
+
1
2
.
1
0
’
,
 
3
9
.
8
7
’
 
L
T

S
T
R
A
I
N
 
P
O
L
E
,
 
T
P
 
I
V

P
R
E
S
T
R
E
S
S
E
D
 
C
O
N
C
R
E
T
E

TP 2 ARROW (TYP)

5" DOUBLE YELLOW (TYP)

5" DOUBLE YELLOW (TYP)

DETAIL "B" YELLOW
PAVEMENT HATCHING
REQD 155 SQ. YDS.

5" DOUBLE YELLOW (TYP)

GDOT STD CROSSWALK (TYP)

24" SOLID WHITE (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

5" SOLID WHITE (TYP)

R1-1 (36" X 36")

STA. 314+59

DETAIL "B" YELLOW
PAVEMENT HATCHING
REQD 217 SQ. YDS.

M1-5 (24" X 24")

M3-3 (24" X 12")

STA. 316+75
R8-3 (30" X 30")
STA. 318+47

D1-3 (72" X 42")

STA. 313+85

5" SOLID WHITE (TYP)

R
5
6
0
-
5
 
(
1
8
"
 
X
 
2
4
"
)

S
T
A
.
 
3
1
8
+
9
9

D2-2 (72" X 30")

STA. 314+75

R1-1 (36" X 36")

STA. 318+00

R1-2 (36")

STA. 317+28

M6-1R (21" X 15")

M1-5 (30" X 24")

M3-2 (24" X 12")

STA. 315+50

M6-1L (21" X 15")

M1-5 (30" X 24")

M3-4 (24" X 12")

STA. 315+50

R560-5 (18"x 24")
STA. 317+38

R560-5 (18"x 24")
STA. 318+00

R560-5 (18"x 24")
STA. 317+20

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

R1-1 (36" X 36")

STA. 316+00

5" DOUBLE YELLOW (TYP)

5" DOUBLE YELLOW (TYP)

GDOT STD CROSSWALK (TYP)

DETAIL "A" WHITE
PAVEMENT STRIPING
REQD 1 SQ. YD.

R1-2 (36")

STA. 317+88

A
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N
G
 
E
D
G
E
 
O
F
 
S
T
R
I
P
I
N
G

W
I
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H
 
T
P
 
1
0
 
R
P
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D
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T
A
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L
 
"
C
"
 

W
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I
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E

P
A
V
E

M
E
N
T
 
S
T
R
I
P
I
N
G

R
E
Q
D
 
1
1
7
 
S
Q
.
 
Y
D
S
.

10" SOLID WHITE (TYP)

R10-7 (24"x 30")
STA. 316+62

WORDS
PAVEMENT MARKING
PREFORMED PLASTIC

JCT 369
SIGNSTOP

SIGN

CITIES DIRECTIONAL
SIGN

STOP
SIGN

EXIT
SIGN

HIGHWAYS
SIGN

FL 1212.97’

DI TOP EL. 1220.01’
I.E. IN 1216.70’

DI TOP EL. 1220.11’
I.E. IN 1216.58’
I.E. OUT 1216.56’

DI TOP EL. 1219.74’
I.E. IN 1216.41’
I.E. OUT 1216.30’

JB TOP EL. 1213.48’
SW I.E. IN 1213.58’
SE I.E. IN 1213.61
I.E. OUT 1213.28’

DI TOP EL. 1221.16’
I.E. OUT 1217.71’

DI TOP EL. 1218.78’
I.E. OUT 1216.44’

DI TOP EL. 1219.28’
NE I.E. IN 1214.63’
SW I.E. IN 1214.84’
I.E. OUT 1214.81’

LINE ONLY

UGC SO.
BELL SIGN

CHURCH 
PARKING
ONLY SIGN
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SCALE IN FEET

0 40 80
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65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101
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2500 Nelson Miller Parkway

0013369 & SR 3690013369 & SR 3690013369 & SR 369
FORSYTH COUNTY

SR 9/DAHLONEGA HWY
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

3
2
2
+
0
0

3
2
3
+
0
0

3
2
4
+
0
0

3
2
5
+
0
0

3
2
6
+
0
0

3
2
7
+
0
0

N 17°43’46.9" E

18"

18"

18"

3
0
"

18"

2
4
"

24"

30"

18
"

SR 9/DAHLONEGA HWY

SR 9/DAHLONEGA HWY

LCONST. C

LIMIT OF CONSTRUCTION

SR 9/DAHLONEGA HWY

STA. 328+00.00

N 1554709.5368

E 2316734.6880

END PVMT CONSTRUCTION

END MILLING,INLAY,& WIDENING

SR 9/DAHLONEGA HWY

STA. 327+10.39

N 1554624.1870

E 2316707.4006

END OVERLAY, LEVELING, AND WIDENING

BEGIN MILLING,INLAY,& WIDENING

SR 9/DAHLONEGA HWY

STA. 326+40.00

N 1554557.1362

E 2316685.9637

L
L
 
1
7

L
L
 
1
8

LL 
613

DI
ST

RI
CT
 3

DI
ST

RI
CT
 1

4

REQ’D R/W
REQ’D R/W

REQ’D R/W

AR
EA
 1

AREA 2

TRACT 2EASM’T FOR CONST. & MAINT.

OF SLOPES & DRAINAGE

Y
E
L
L
O

W
 
(
T
Y
P
)

5
"
 
S
O
L
I
D
 
D
O
U
B
L
E

YELLOW (TYP)
5" SOLID DOUBLE

DETAIL "B" YELLOW
PAVEMENT HATCHING
REQD 239 SQ. YDS.

24" SOLID WHITE

TP 2 ARROW (TYP)

5"SOLID WHITE (TYP)

5" SOLID WHITE (TYP)

R
2
-
1
 
(
3
0
"
 
X
 
3
6
"
)

S
T
A
.
 
1
2
0
+
7
5

R2-1 (30" X 36")

STA. 326+00

MATCH EXISTING STRIPING

D2-2 (78" X 30")

STA. 324+00

D1-3 (66" X 42")

STA. 324+00

M1-5 (24" X 24")

M3-1 (24" X 12")

STA. 322+50

M6-1L (21" X 15")

M1-5 (30" X 24")

M3-2 (24" X 12")

STA. 325+00

M6-1R (21" X 15")

M1-5 (30" X 24")

M3-4 (24" X 12")

STA. 325+00

R1-1 (36" X 36")

STA. 321+53

R1-1 (36" X 36")

STA. 322+19

M1-5 (30" X 24")

M2-1 (21" X 15")

STA. 326+00 

R560-5 (18"x 24")
STA. 322+30

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

W16-8aP (56" X 15")

W3-3 (36" X 36")

STA. 328+00 RT

GDOT STD CROSSWALK (TYP)

5" DOUBLE YELLOW (TYP)

5" DOUBLE YELLOW (TYP)

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

5
"
 
S
O
L
I
D
 

W
H
I
T
E
 
(
T
Y
P
)

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 152 SQ. YDS.

STA. 328+00.00
SR 9/DAHLONEGA HWY
LIMIT OF SIGNAGE

HWY 369 / 9

UG CABLE
SIGN

CITIES SIGN

CUMMING SIGN

DI TOP EL. 1212.15’
N INV. IN 1209.36’
W INV. IN 1208.38’
E INV. IN 1208.81’
S INV. OUT 1208.54’

LINE ONLY
SHOT

JB TOP EL. 1208.25’
INV. IN 1203.73’
INV. OUT 1203.50’

TO 400 SIGN

FL 1212.46’

SELF STORAGE

SIGN

SIGNAL AHEAD SIGNFL 1209.02’

50 MPH SIGN

LINE 
ONLY
SHOT
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SCALE IN FEET
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SETTINGDOWN RD
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ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P
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4
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+
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4
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3
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+
0
5
.
0
3

3
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2
+
0
0

18
"

SETTINGDOWN ROAD LCONST. C

END FULL DEPTH PVMT CONSTRUCTION

BEGIN OVERLAY, LEVELING, AND WIDENING

SETTINGDOWN RD

STA. 344+08.80

N 1553854.3948

E 2318007.0435

END OVERLAY, LEVELING, AND WIDENING

BEGIN MILLING, INLAY, AND WIDENING

SETTINGDOWN RD

STA. 345+25.00

N 1553854.3948

E 2318007.0435

LIMIT OF CONSTRUCTION

END MILLING, INLAY, AND WIDENING

SETTINGDOWN RD

STA. 347+14.00

N 1553951.7272

E 2318169.0014

LL
 1

8
LL
 1

01

REQ’D R/W

EASM’T FO
R CONST.

OF SLO
PES

5" SOLID WHITE (TYP)

R2-1 (24" X 30")

STA. 344+00

W11-8 (30" X 30")
STA. 344+85

R560-5 ( 18"x 24")

STA. 134+75

R5-1 (36" X 36")

STA. 134+55

MATCH EXISTING STRIPING

W3-2 (30" X 30")

STA. 345+00

WITH GDOT DETAIL T-15A & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

(TYP)
ARROW
TP 2

YELLOW (TYP)
5" SOLID DOUBLE

W1-2R (30" X 30")
STA. 346+17

ALONG EDGE OF STRIPING
WITH TP 10 RPMS
DETAIL "C" WHITE
PAVEMENT STRIPING
REQD 180 SQ. YDS.

WORD (TYP)TP 1 

TO STA. 343+00
RESET  "ADOPT A ROAD" SIGN

ADOPT A 
ROAD SIGN

STOP AHEAD
SIGN

CURVE SIGN

FIRE TRUCK SIGN



SIGNING AND MARKING PLANSSIGNING AND MARKING PLANS
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CURVE #14

LIMIT OF CONSTRUCTION

RAMP D STA. 5000+00.00=

US 19/ SR 400 STA.1020+29.85

45.00’ LT

N: 1549613.3855

E: 2319739.2497
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SCALE IN FEET
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DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:
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SR 400/US 19
ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

1
0
1
6
+
0
0

1
0
1
7
+
0
0

1
0
1
8
+
0
0

1
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1
9
+
0
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1
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0
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1
0
2
1
+
0
0

5
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0
0
+
0
0

5
0
0
1
+
0
0C

.
S
.
 
 
5
0
0
0
+
0
0
.
0
0

US 19/ SR 400

L
CONST. C

RAMP D

US 19/SR 400 SB

US 19/SR 400 NB

END MILLING AND INLAY

BEGIN OVERLAY AND WIDENING

US 19/SR 400 SB

STA. 1019+30.00

N 1549503.5743

E 2319735.5502

END MILLING AND INLAY

BEGIN OVERLAY AND WIDENING

US 19/SR 400 NB

STA. 1017+00.00

N 1549294.2396

E 2319640.3035

BEGIN PVMT CONSTRUCTION

BEGIN MILLING AND INLAY

US 19/SR 400 NB

STA. 1016+50.00

N 1549248.2393

E 2319620.7085

BEGIN PVMT CONSTRUCTION

BEGIN MILLING AND INLAY

US 19/SR 400 SB

STA. 1018+79.03

N 1549457.5109

E 2319713.7212

LL 
98

LL 
139

APP
ROX. 

LLL

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

2’ SEG. WITH 6’ GAP
5" SKIP WHITE

5" SOLID YELLOW (TYP)

5" SOLID WHITE (TYP)

5" SOLID YELLOW (TYP)

5" SOLID WHITE (TYP)

10’ SEG. WITH 30’ GAP
5" SKIP WHITE

10" SOLID WHITE (TYP)

WITH GDOT DETAIL T-15A, T-15B, & T-15C.

SHALL BE PLACED IN ACCORDANCE

NOTE: RAISED PAVEMENT MARKERS

TP 12 WORD (TYP)

SR 400 NB
MATCH EXISTING STRIPING

SR 400 SB
MATCH EXISTING STRIPING

AT 24’ SPACING
WITH TP 3 RPMS
3’ SEG. WITH 9’ GAP
10" SKIP WHITE

STA. 5000+14 LT
RESET "EXIT 17, FOOD & GAS LOGOs" SIGN

JUNCTION 369

SIGN
RELECTOR

SIGN

REFLECTOR

SIGN

REFLECTOR

SIGN

REFLECTOR

SIGN

DI
TOP=1169.83’
INV UNOBTAINABLE

15" CMP
INV=1154.28’

TRIPLE BOX CULVERT
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DETAIL "A" WHITE
PAVEMENT STRIPING
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5" DOUBLE YELLOW (TYP)
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DETAIL "C" WHITE
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REQD 59 SQ. YDS.
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M6-1L (21" X 15")
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M3-2 (24" X 12")

STA. 415+00
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US 19/SR 400

N 1546451.1721

E 2318781.4973

SR 400 SB

OVERHEAD SIGN

INSTALL

400 NB

E 2318792.7222

TO N 1546703.8128

TYPE 1 STRUCTURE

STRUCTURAL SUPPORT # J362

SEE SHEET 26-057

400 NB

E 2318863.8430

TO N 1546681.5040

TYPE 1 STRUCTURE

STRUCTURAL SUPPORT # J362
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INSTALL
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SPEC # 101
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TO N 1546681.5040

TYPE 1 STRUCTURE

STRUCTURAL SUPPORT # J362

400 NB
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TO N 1546703.8128
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STRUCTURAL SUPPORT # J362
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SPEC # 102 (318" X 204")

STRUCTURAL SUPPORT # J367
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TYPE I STRUCTURE
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ORANGE BARRIER FENCE

LIMIT OF ACCESS
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END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES
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SR 400 SB

INSTALL

OVERHEAD SIGN STA 1066+40.00

STRUCTURAL SUPPORT # K378

TYPE III STRUCTURE

TO STA 1066+40, 75.55’ LT

400 SB

SEE SHEET 26-061

SR 400 NB

(114" X 30")

E1-5P

(300" X 168")

SPEC # 107

OVERHEAD SIGN STA 1066+40.00

INSTALL

SEE SHEET 26-061

400 SB

TO STA 1066+40, 75.55’ LT

TYPE III STRUCTURE

STRUCTURAL SUPPORT # K378

INV=1191.26’

INV=1195.32’

36" CMP

18
" 

CM
P

DI
TOP=1208.30’
INV=1199.00’

18"
 CMP

INV=1205.10’

DI
TOP=1206.21’
INV UNOBTAINABLE

INV=1192.18’

24" CMP
LINE ONLY

DI
TOP=1209.05’
INV=1197.70’
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SCALE IN FEET
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     GPLN10/23/2015

ORANGE BARRIER FENCE

LIMIT OF ACCESS

BEGIN LIMIT OF ACCESS............BLA

END LIMIT OF ACCESS..............ELA

REQ’D R/W & LIMIT OF ACCESS

(SEE ERIT TABLE)

ESA - ENV. SENSITIVE AREA

EASEMENT FOR CONSTR

EASEMENT FOR CONSTR OF SLOPES

EASEMENT FOR CONSTR OF DRIVES

CONSTRUCTION LIMITS

 & MAINTENANCE OF SLOPES

REQUIRED R/W LINE

PROPERTY AND EXISTING R/W LINE L

PAVEMENT/MEDIAN REMOVAL

P

E 2323583.5236
N 1555669.2013
TYPE 1 ANCHOR
BEGIN W-BEAM GUARDRAIL

E 2323600.0059
N 1555793.5472
TYPE 12A ANCHOR
END W-BEAM GUARDRAIL

SR 400 SB

OVERHEAD SIGN

INSTALL

SPEC # 108

SEE SHEET 26-062

400 SB

E 2323578.9457

TO N 1555679.9507

TYPE III STRUCTURE

STRUCTURAL SUPPORT # K383

E 2323619.5367

N 1555920.2174

US 19/SR 400

LIMIT OF CONSTRUCTION

SPEC # 108

OVERHEAD SIGN

INSTALL

SEE SHEET 26-062

400 SB

E 2323578.9457

TO N 1555679.9507

TYPE III STRUCTURE

STRUCTURAL SUPPORT # K383

EDGE OF ASPHALT SHOULDER

E.O.P.

EDGE OF ASPHALT SHOULDER

E.O.P.

EDGE OF ASPHALT SHOULDER

E.O.P.

EDGE OF ASPHALT SHOULDER

E.O.P.
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PROFESSIONAL ENGINEERING
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65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220
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2500 Nelson Miller Parkway

SIGNING AND MARKING PLANS

NOT TO SCALE

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

CLEARANCE LINE

PER A.A.S.H.T.O. SPECS.

15’ - 30’ 

DESIGN DATA

65’-0" 

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

TYPE I 

GUARDRAIL REQUIRED

LANELANE LANE

8’-3"8’-6"

CLLC

E1-5P

REQUIRED
GUARDRAIL

SHOULDER
PAVED

SHOULDER
PAVED

OF THE ROADWAY PLUS HALF OF EACH SHOULDER BY MAXIMUM HEIGHT OF 22 FEET.

THE "DESIGN SIGN AREA." THE MAXIMUM LOADING (SQ. FT.) CAN BE CALCULATED BY MULTIPLYING THE WIDTH

TYPE I STRUCTURES SHALL BE DESIGNED TO ACCOMODATE "MAXIMUM LOADING" AND THIS SHALL CONSTITUTE

DESIGN SIGN AREA

STRUCTURE LENGTH

GROUND ELEVATION

HEIGHT ABOVE GENERAL

DESIGN WIND VELOCITY

DESIGN SIGN AREA

PROPOSED SIGN AREA

STRUCTURAL SUPPORT

475 SQ. FT.

946 SQ. FT.

DETAILS & CLEARANCE DIAGRAM FOR OVERHEAD SIGNS
 STRUCTURAL SUPPORT #J362  

 GA-400 NBL

17’-6" MINIMUM BETWEEN HIGHEST POINT

OF ROADWAY & SHOULDER AND LOWEST

PART OF SIGN & STRUCTURE.

SPECIAL# 101

9’-6" x 2’-6"

26-0057

26’-6" x 17’-0"

12’-6"12’-6" 12’-6"

11’-0" x 17’-0"

FUTURE SIGN
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PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING
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65 Aberdeen Drive
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1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

SIGNING AND MARKING PLANS

NOT TO SCALE

E1-5P

DETAILS & CLEARANCE DIAGRAM FOR OVERHEAD SIGNS
 STRUCTURAL SUPPORT # J367 

 GA-400 NBL

EXISTING GUARDRAIL
EXISTING GUARDRAIL

GORELANE

SHOULDER

OF THE ROADWAY PLUS HALF OF EACH SHOULDER BY MAXIMUM HEIGHT OF 22 FEET.

THE "DESIGN SIGN AREA." THE MAXIMUM LOADING (SQ. FT.) CAN BE CALCULATED BY MULTIPLYING THE WIDTH

TYPE I STRUCTURES SHALL BE DESIGNED TO ACCOMODATE "MAXIMUM LOADING" AND THIS SHALL CONSTITUTE

DESIGN SIGN AREA

PER A.A.S.H.T.O. SPECS.

15’ - 30’ 

DESIGN DATA

88’-0" 

TYPE I 

STRUCTURE LENGTH

GROUND ELEVATION

HEIGHT ABOVE GENERAL

DESIGN WIND VELOCITY

DESIGN SIGN AREA

PROPOSED SIGN AREA

STRUCTURAL SUPPORT

475 SQ. FT.

1364 SQ. FT.

LANE

CLEARANCE LINE

17’-6" MINIMUM BETWEEN HIGHEST POINT

OF ROADWAY & SHOULDER AND LOWEST

PART OF SIGN & STRUCTURE.

9’-6" x 2’-6"

CL

SHOULDER

8’-0"

SPECIAL# 102

CL

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE
THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

26-0058

10’-0"

17’-2" 11’-0" 12’-0" 9’-0" 13’-0"

26’-6" x 17’-0"24’-0" x 17’-0"

FUTURE SIGN

12’-0"

RAMP
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DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

SIGNING AND MARKING PLANS

NOT TO SCALE

DETAILS & CLEARANCE DIAGRAM FOR OVERHEAD SIGNS
 STRUCTURAL SUPPORT # J371 

CLEARANCE LINE

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

SPECIAL# 104

SPECIAL #103
SPECIAL #104

 GA-400 NBL

9’-6" x 2’-6"

SPECIAL# 103

CLCL

LANELANELANE LANE

8’-0"

E1-5P

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

GUARDRAIL REQUIRED

GUARDRAIL REQUIRED

SHOULDER
PAVED OF THE ROADWAY PLUS HALF OF EACH SHOULDER BY MAXIMUM HEIGHT OF 22 FEET.

THE "DESIGN SIGN AREA." THE MAXIMUM LOADING (SQ. FT.) CAN BE CALCULATED BY MULTIPLYING THE WIDTH

TYPE I STRUCTURES SHALL BE DESIGNED TO ACCOMODATE "MAXIMUM LOADING" AND THIS SHALL CONSTITUTE

DESIGN SIGN AREA

SHOULDER
PAVED

PER A.A.S.H.T.O. SPECS.

15’ - 30’ 

DESIGN DATA

TYPE I 

STRUCTURE LENGTH

GROUND ELEVATION

HEIGHT ABOVE GENERAL

DESIGN WIND VELOCITY

DESIGN SIGN AREA

PROPOSED SIGN AREA

STRUCTURAL SUPPORT

752 SQ. FT.

1254 SQ. FT.

82’-0" 

26’-6" x 15’-0"

26-0059

22’-0" x 15’-0"

10’-0"

12’-0"12’-0"12’-0"10’-0" 12’-0" 12’-0"

 STA. 1032+80.80

17’-6" MINIMUM BETWEEN HIGHEST POINT

OF ROADWAY & SHOULDER AND LOWEST

PART OF SIGN & STRUCTURE.
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DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

SIGNING AND MARKING PLANS

NOT TO SCALE

LANELANE

SHOULDER
PAVED

SHOULDER
PAVED

EXIT LANE

SPECIAL #105

SPECIAL #106

GUARDRAIL REQUIRED

GUARDRAIL REQUIRED

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

CL

E1-5P

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

8’-0"

CL

CLEARANCE LINE

DESIGN SIGN AREA

PER A.A.S.H.T.O. SPECS.

15’ - 30’ 

DESIGN DATA

TYPE I 

STRUCTURE LENGTH

GROUND ELEVATION

HEIGHT ABOVE GENERAL

DESIGN WIND VELOCITY

DESIGN SIGN AREA

PROPOSED SIGN AREA

STRUCTURAL SUPPORT

674 SQ. FT.

1078 SQ. FT.

83’-0" 

BY MAXIMUM HEIGHT OF 22 FEET.

THE WIDTH OF THE ROADWAY PLUS HALF OF EACH SHOULDER

THE MAXIMUM LOADING (SQ. FT.) CAN BE CALCULATED BY MULTIPLYING

"MAXIMUM LOADING" AND THIS SHALL CONSTITUTE THE "DESIGN SIGN AREA."

TYPE I STRUCTURES SHALL BE DESIGNED TO ACCOMODATE

SPECIAL# 105

9’-6" x 2’-6"

SPECIAL# 106

30’-0" x 12’-6"22’-0" x 12’-6"

17’-6" MINIMUM BETWEEN HIGHEST POINT

OF ROADWAY & SHOULDER AND LOWEST

PART OF SIGN & STRUCTURE.

DETAILS & CLEARANCE DIAGRAM FOR OVERHEAD SIGNS
 STRUCTURAL SUPPORT #K373  

 GA-400 SBL

26-0060

12’-0"12’-0"10’-0"

10’-0"

16’-0�"

STA. 1040+00

14’-0�"
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DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

SIGNING AND MARKING PLANS

NOT TO SCALE

SHOULDER

8’-0"
LANE LANE

DETAILS & CLEARANCE DIAGRAM FOR OVERHEAD SIGNS
 STRUCTURAL SUPPORT # K378 

 GA-400 SBL

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

EXISTING GUARDRAIL

SPECIAL #107

DESIGN SIGN AREA

PER A.A.S.H.T.O. SPECS.

15’ - 30’ 

DESIGN DATA

TYPE I 

STRUCTURE LENGTH

GROUND ELEVATION

HEIGHT ABOVE GENERAL

DESIGN WIND VELOCITY

DESIGN SIGN AREA

PROPOSED SIGN AREA

STRUCTURAL SUPPORT

374 SQ. FT.

550 SQ. FT.

25’-0" 

OF 25 FEET BY MAXIMUM HEIGHT OF 22 FEET.

THE "DESIGN SIGN AREA." THE MAXIMUM LOADING (SQ. FT.) CAN BE CALCULATED BY MULTIPLYING MAXIMUM WIDTH

TYPE III STRUCTURES SHALL BE DESIGNED TO ACCOMODATE "MAXIMUM LOADING" AND THIS SHALL CONSTITUTE

MEDIAN

CL

9’-6" x 2’-6"

CL
25’-0" BALANCED BUTTERFLY

E1-5P

6’-0"

SPECIAL# 107

CLEARANCE LINE

PART OF SIGN & STRUCTURE
OF ROADWAY & SHOULDER AND LOWEST
17’-6" BETWEEN HIGHEST POINT

E1-5P

26-0061

25’-0" x 14’-0"

12’-0"12’-0" 2’-6"
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DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

SIGNING AND MARKING PLANS

NOT TO SCALE

SPECIAL #108

E1-5P

DETAILS & CLEARANCE DIAGRAM FOR OVERHEAD SIGNS
 STRUCTURAL SUPPORT # K383 

 GA-400 SBL

CL

CLEARANCE LINE

9’-6" x 2’-6"

CL
25’-0" BALANCED BUTTERFLY

THE HIGH SIDE OF THE EXISTING OR FINAL GRADE.

TOP OF FOOTING SHALL BE 1 FOOT ABOVE

SPECIAL# 108

GUARDRAIL REQUIRED

SHOULDER

PART OF SIGN & STRUCTURE
OF ROADWAY & SHOULDER AND LOWEST
17’-6" BETWEEN HIGHEST POINT

6’-0"9’-0"

LANELANE

E1-5P

DESIGN SIGN AREA

PER A.A.S.H.T.O. SPECS.

15’ - 30’ 

DESIGN DATA

TYPE I 

STRUCTURE LENGTH

GROUND ELEVATION

HEIGHT ABOVE GENERAL

DESIGN WIND VELOCITY

DESIGN SIGN AREA

PROPOSED SIGN AREA

STRUCTURAL SUPPORT

374 SQ. FT.

550 SQ. FT.

25’-0" 

OF 25 FEET BY MAXIMUM HEIGHT OF 22 FEET.

THE "DESIGN SIGN AREA." THE MAXIMUM LOADING (SQ. FT.) CAN BE CALCULATED BY MULTIPLYING MAXIMUM WIDTH

TYPE III STRUCTURES SHALL BE DESIGNED TO ACCOMODATE "MAXIMUM LOADING" AND THIS SHALL CONSTITUTE

26-0062

25’-0" x 14’-0"

12’-0" 12’-0" 2’-9"
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SIGNAL PLANS

TRAFFIC SIGNAL GENERAL NOTES

 
13.

1.

2.

3.

4.

5.

7.

8.

9.

6.

10.

11.

12.

14.

15.

16.

17.

18.

19.

20.

22.

21.

23.

24.

25.

PEDESTRIAN DETECTOR CABLES SHALL BE 14 AWG IMSA 50-2 3-PAIR EQUIVALENT CABLE. 

DETECTORS SHALL HAVE SEPARATE LEAD-INS TO THE CONTROLLER CABINET.  LOOP AND

SHIELDED CABLE SHALL BE USED FOR DETECTOR RUNS, AS SHOWN ON THE DETAIL SHEET.

 

REQUIRED, AS DIRECTED BY THE ENGINEER.   

ATTACHING SPAN WIRE OR FIBER OPTIC INTERCONNECT CABLE TO THE POLES, WHEN 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL NEW GUYS ON EXISTING POLES WHEN 

 

THE CONTROLLER CABINET. 

RISER, CONDUIT, CONDUCTORS AND DISCONNECT TO PROVIDE POWER SERVICE INTO 

WHEN APPLICABLE TO THE PLANS, CONTRACTOR SHALL BE REQUIRED TO PROVIDE A NEW 

 

SIGNAL ITEMS PRIOR TO REMOVING EXISTING SIGNALS FROM SERVICE. 

WHEN APPLICABLE TO THE PLANS, THE CONTRACTOR SHALL INSTALL AND TEST ALL NEW 

 

CAUSE ANY PART OF THE SIGNAL OPERATION TO BE INOPERABLE.   

INSTALLATION OF NEW SIGNAL EQUIPMENT. AT NO TIME SHALL THE CONTRACTOR 

LOCATION(S) REQUIRED BY THE PROJECT DURING THE INTERIM PERIOD THROUGH 

AND/OR CONTROL SYSTEM ADJUSTMENTS, INCLUDING TEMPORARY SUPPORT POLE 

CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC SIGNAL 

THE CONTRACTOR SHALL MAINTAIN EXISTING TRAFFIC SIGNALS DURING 

 

MINIMUM OF 8 FEET MEASURED HORIZONTALLY BETWEEN CENTERS OF SIGNAL FACES.   

19 FEET CLEARANCE FROM BOTTOM OF SIGNAL HEADS TO TOP OF ROAD SURFACE AND A 

SIGNAL HEADS SHALL BE ERECTED TO PROVIDE AT LEAST 17 FEET BUT NO MORE THAN 

 

RETAINED AS SHOWN ON THE PLANS.   

OF PAVEMENT SHALL BE MAINTAINED. PLACEMENT OF THE SIGNAL HEADS MUST BE 

ACCEPTABLE TO AVOID UNDERGROUND UTILITIES. MINIMUM CLEARANCES FROM EDGE 

FEET) IN LOCATION OF NEW SIGNAL POLES, AT THE DISCRETION OF THE ENGINEER, ARE 

TRAFFIC SIGNAL POLES BEFORE INSTALLATION.  MINOR SHIFTS (UP TO A MAXIMUM OF 10 

THE CONTRACTOR SHALL LOCATE UNDERGROUND UTILITIES IN THE VICINITY OF NEW 

 

ARM POLE FOUNDATION SHEET.   

FOR STRAIN POLE FOUNDATION SIZE AND REINFORCEMENT, SEE STRAIN POLE AND MAST 

 

ELECTRICAL/LINE HARDWARE MATERIALS TO THE PROJECT ENGINEER FOR APPROVAL.    

DIMENSIONS OF POLES AND CATALOG CUTS OF PROPOSED SIGNAL EQUIPMENT AND 

CONTRACTOR SHALL SUBMIT LOAD CALCULATIONS, SHOP DRAWINGS AND FOUNDATION 

 

THE SPECIAL PROVISIONS. 

INSTALLATION WORK. THE CONTRACTOR SHALL FOLLOW PROCEDURES OUTLINED IN 

MATERIAL CERTIFICATION IS REQUIRED PRIOR TO BEGINNING ANY SIGNAL 

 

NATIONAL ELECTRICAL SAFETY CODE. 

INSTALLATION SHALL MEET CURRENT NFPA NATIONAL ELECTRICAL CODE AND ANSI 

EXCEPTIONS AS DIRECTED BY THESE PLANS OR GEORGIA D.O.T.). 

SPECIFICATIONS AND STANDARD DETAILS FOR TRAFFIC SIGNAL INSTALLATION (WITH 

DEPARTMENT OF TRANSPORTATION CURRENT STANDARD AND SUPPLEMENTAL 

ALL MATERIALS AND WORK SHALL BE IN ACCORDANCE WITH THE GEORGIA 

 

INCLUDING SUBSEQUENT PUBLISHED RULINGS. 

OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION, 

THE COMPLETE SIGNAL INSTALLATION SHALL CONFORM TO ALL APPROPRIATE PARTS 

TRAFFIC SIGNAL GENERAL NOTES

27-0002  

 

 

 

GUY ANCHORS SHALL BE GALVANIZED.

HOT DIP GALVANIZED WELDLESS RINGS SHALL BE USED FOR SPAN WIRE JUNCTIONS.  

 

GDOT LICENSE INTERSECTION SOFTWARE INSTALLED AND OPERATIONAL.

CONTROLLER SHALL INCLUDE 5-VOLT 2 MB DATA KEY AND SHALL HAVE THE CURRENT 

 

TO THE CONTROLLER IF LOOP FAILURE OCCURS 

NONCONCURRENTLY. DETECTOR UNIT SHALL BE FAIL SAFE (PROVIDE A CONSTANT CALL 

LOOP DETECTOR UNIT SHALL ENERGIZE ITS INDIVIDUAL LOOP CHANNELS 

 

THE INSTALLATION. 

PROPOSED AND FUTURE VEHICLE SIGNALS SHALL BE INSTALLED ON ALL FOUR SIDES OF 

POLE.  A MINIMUM OF ONE 7-CONDUCTOR, 14 AWG, STRANDED SIGNAL CABLE FOR 

PROPOSED AND FUTURE PEDESTRIAN SIGNALS SHALL BE INSTALLED AT EACH STRAIN 

ONE 7- OR 5-CONDUCTOR, 14 AWG, STRANDED CABLE AND TWO DETECTOR CABLES FOR 

 

OR SUBMIT ITEMS FOR TESTING APPROVAL. 

SHALL BE USED. CONTACT GEORGIA DOT FOR A LIST OF APPROVED ITEMS 

PUSHBUTTONS THAT HAVE BEEN TESTED AND PRE-APPROVED BY GEORGIA DOT

ONLY THE MODELS OF VEHICLE SIGNAL MODULES, PEDESTRIAN SIGNAL MODULES, AND

AUDIBLE FEEDBACK.    

AND SIGNS SHALL BE VANDAL RESISTANT WITH A PIEZO SWITCH, LED INDICATION AND

WITH SIGN ARROW INDICATING THE CROSSING DIRECTION.  PEDESTRIAN PUSHBUTTONS 

ADAPTER".  PEDESTRIAN PUSHBUTTONS SHALL BE INSTALLED WITHIN 10" OF SIDEWALK 

PERPENDICULAR CROSSINGS SHALL BE MOUNTED ON A  "DOUBLE PUSHBUTTON STATION 

PUSHBUTTON STATIONS THAT ARE INSTALLED ON A PEDESTAL POLE FOR TWO 

 

ONE-WAY SIDE-OF-POLE ALUMINUM BRACKETS.    

SIGNAL HEADS ATTACHED TO CONCRETE STRAIN POLES SHALL BE MOUNTED WITH 

SHALL BE MOUNTED WITH "CLAMSHELL" TYPE BRACKET ASSEMBLIES.  ALL PEDESTRIAN 

PEDESTRIAN SIGNAL HEADS ATTACHED TO PEDESTAL POLES AND STEEL STRAIN POLES 

 

SHALL BE EQUIPPED WITH UNIFORM DISPLAY FULL HAND/MAN COUNTDOWN LED MODULES.

EXPANDED VIEW PIXELATED DISPLAY 5 MM LED MODULES.  PEDESTRIAN SIGNAL HEADS 

OF POLYCARBONATE MATERIAL VEHICLE SIGNAL HEADS SHALL BE EQUIPPED WITH  

COLOR.  VEHICLE SIGNAL HEADS SHALL HAVE TUNNEL VISORS AND SHALL BE MADE 

VEHICLE AND PEDESTRIAN SIGNAL HEADS AND HARDWARE SHALL BE ALL BLACK IN 

 

 

FROM THE FIBER OPTIC INTERCONNECT CABLE. 

WIRE, GROUNDED ON ONE END, SHALL BE INSTALLED INSIDE A CONDUIT SEPARATE 

CONDUIT CONTAINING FIBER OPTIC INTERCONNECT CABLE.  AN INSULATED TRACING 

COUNTY CALL 770-781-2165" SHALL BE INSTALLED DIRECTLY ABOVE ALL UNDERGROUND 

WHEN APPLICABLE TO THE PLANS, DETECTABLE MARKING TAPE LABELED "FORSYTH 

 

SHALL BE BURIED TO A DEPTH OF 48 INCHES. 

ALL CONDUIT RUNS GREATER THAN 50 FEET IN LENGTH 

CONDUIT UNDER DRIVEWAYS AND ROADWAYS SHALL BE TYPE 3 (HDPE).  

 

SECTION 150.08 OF THE SPECIFICATIONS.  

RESULT IN ASSESSMENT OF LIQUIDATED DAMAGES IN ACCORDANCE WITH 

ENSURE DETECTION LOOPS ARE INSTALLED PROMPTLY.  FAILURE TO DO SO SHALL 

26.

27.

 

CONSTRUCTION.

OF THE BRIDGE INTERCHANGE. THIS SIGNAL SHALL REMAIN FULLY OPERATIONAL DURING 

AT SR 369 IF VISIBILITY OF EXISTING SIGNAL HEADS IS OBSTRUCTED DURING THE CONSTRUCTION 

TEMPORARY TRAFFIC SIGNAL HEADS SHALL BE PROVIDED AT THE EXISTING INTERSECTION AT SR 400

4G MODEMS IN SIGNAL CABINETS SHALL BE INSTALLED BY GDOT FORCES.

ADVANCE FOR LOCATES.   

DOT TRAFFIC ENGINEER PRIOR TO ANY DIGGING. CALLS SHALL BE PLACED AT LEAST 48 HOURS IN

CONTRACTOR’S EXPENSE. THE CONTRACTOR SHALL CALL GEORGIA 811 AND CONTACT THE GEORGIA 

OR HENRY COUNRTY DOT COMMUNICATIONS CAUSED BY THE CONTRACTOR SHALL BE REPAIRED AT THE 

WITH UNDERGROUND UTILITIES OR GEORGIA DOT COMMUNICATIONS.  ANY DAMAGE TO UTILITIES 

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO LOCATE AND AVOID ANY INTERFERENCE

AREA OFFICE.  DELIVERY SHALL BE COORDINATED WITH THE DISTRICT TRAFFIC ENGINEER(S). 

EXISTING EQUIPMENT THAT IS REMOVED SHALL BE DELIVERED TO THE GDOT DISTRICT 1 LOCAL 
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VEHICULAR & PEDESTRIAN SIGNALS

REFLECTIVE TAPE ON BACK PLATES
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PEDESTRIAN SIGNS
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OVERHEAD SIGNS
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    ARE SHOWN FOR REFERENCE PURPOSES ONLY.

NOTE: GROUND MOUNTED R1-2 AND R560-5 SIGNS 
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SR 369 AT SR 9/DAHLONEGA HWY
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TRAFFIC SIGNAL INSTALLATION No.1

SIGNAL PLANS

27-       

SIGNAL HEAD
PROPOSED 

SIGNAL HEAD
EXISTING 

SIGNAL HEAD
RELOCATED 

SIGNAL HEAD
PEDESTRIAN 

(CLUSTER) SIGNAL HEAD
PROPOSED 5-SECTION 

SIGNAL HEAD
PROPOSED 4-SECTION 

SIGNAL LEGEND DETECTION LEGEND

PROPOSED MAGNETOMETER PROPOSED RADAR

PROPOSED VIRTUAL DETECTION ZONE

PROPOSED INDUCTIVE LOOP

PROPOSED VIDEO DETECTION CAMERA
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A
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2 3
8 8

A
D

744

E A

L3

L8

L6A

L6B

L2A

L2B

L5

L1

L7

L4

P2

P8

P8

P2

P4

P4

P6

P6

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-PULL BOX, PB-2

INSTALL:

-PULL BOX, PB-2

INSTALL:
-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-6’x 40’ QUADRUPOLE LOOP (TYP)

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P2 & P8

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P2 & P4

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P6 & P8

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P6 & P4

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

-6’x 6’ LOOPS 330-FT FROM STOP BAR

INSTALL:

-6’x 6’ LOOPS 330-FT FROM STOP BAR

INSTALL:

-PULL BOX, PB-3

-REQUIRED CONDUIT PER GDOT DETAILS

-4G MODEM (TO BE INSTALLED BY GDOT FORCES)

-POWER DISCONNECT AND METER BASE ASSEMBLY

-UNINTERRUPTABLE POWER SUPPLY

-2070LX CONTROLLER

-332A CABINET ASSEMBLY W/ EXTENDED BASE

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 121+75.12’, 90.84’ RT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 121+53.52, 86.24’ LT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 122+67.89’,77.57’ LT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 122+72.19’, 90.10’ RT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

BROWNS BRIDGE RD/SR 369 (45 MP
H)
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INSTALL:
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VEHICULAR & PEDESTRIAN SIGNALS

REFLECTIVE TAPE ON BACK PLATES

LED HEADS WITH TYPE XI RETRO-
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PUSH BUTTON
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INSTALL:
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INSTALL:

    ARE SHOWN FOR REFERENCE PURPOSES ONLY.

NOTE: GROUND MOUNTED R1-2 AND R560-5 SIGNS 
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INSTALL:
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SR 369 AT BRIDGETOWNE DR

  -0005   

RACETRAC SITE

SIGNAL PLANS

27-       

SIGNAL HEAD
PROPOSED 

SIGNAL HEAD
EXISTING 

SIGNAL HEAD
RELOCATED 

SIGNAL HEAD
PEDESTRIAN 

(CLUSTER) SIGNAL HEAD
PROPOSED 5-SECTION 

SIGNAL HEAD
PROPOSED 4-SECTION 

SIGNAL LEGEND DETECTION LEGEND

PROPOSED MAGNETOMETER PROPOSED RADAR

PROPOSED VIRTUAL DETECTION ZONE

PROPOSED INDUCTIVE LOOP

PROPOSED VIDEO DETECTION CAMERA
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8 8

A

A

P2

P8

P8

P6

P6

P4

P4

P2

L6A

L6B

L6C

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P2 & P8

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P2 & P4

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P6 & P4

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

4 4

-6’x 40’ QUADRUPOLE LOOP (TYP)

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-PEDESTRIAN PUSH BUTTONS AND SIGNS

-PEDESTRIAN COUNTDOWN SIGNALS, P6 & P8

-ALUMINUM PEDESTRIAN PEDESTAL POLE, 10-FT

INSTALL:

-PULL BOX, PB-3

-REQUIRED CONDUIT PER GDOT DETAILS

-4G MODEM (TO BE INSTALLED BY GDOT FORCES)

-POWER DISCONNECT AND METER BASE ASSEMBLY

-UNINTERRUPTABLE POWER SUPPLY

-2070LX CONTROLLER

-332A CABINET ASSEMBLY W/ EXTENDED BASE

INSTALL:

4A

6A
5

(330-FT FROM STOP BAR)

-6’x 6’ LOOPS

INSTALL:

3

A

L4A

L4B

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

A

L3

L8

L5

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 149+40.70, 76.29’ LT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 149+26.98, 78.22’ RT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 150+65.49, 78.32’ LT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

-REQUIRED CONDUIT PER GDOT DETAILS

-STA. 150+63.86, 75.29’ RT

-PRESTRESSED CONCRETE STRAIN POLE, TP IV

INSTALL:

-PULL BOX, PB-2

INSTALL:

-PULL BOX, PB-2

INSTALL:

BROWNS BRIDGE RD/SR 369 (45 MPH)
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TRAFFIC SIGNAL INSTALLATION No.3
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SIGNAL PLANS

27-       
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PROPOSED MAGNETOMETER PROPOSED RADAR

PROPOSED VIRTUAL DETECTION ZONE

PROPOSED INDUCTIVE LOOP
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REFLECTIVE TAPE ON BACK PLATES

LED HEADS WITH TYPE XI RETRO-

P2,P4,P6,P8
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OVERHEAD SIGNS

30"x 36"

R10-5AA
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R10-3e(R)
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PEDESTRIAN SIGNS

TO CROSS

PUSH BUTTON
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TIMER

TIME REMAINING

VEHICLES

WATCH FOR

TO FINISH CROSSING08

TO CROSS

PUSH BUTTON
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44

L1
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L6A

L8A
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L4A

L4B

L2A

L2B

L2C

P8

P2
P2

P4

P4

P6
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P6

-CONDUIT, NONMETAL, TP 3, 2 IN

-DIRECTIONAL BORE, 3 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-PULL BOX, PB-2

INSTALL:

-PULL BOX, PB-2

INSTALL:

-PULL BOX, PB-2

INSTALL:

-PULL BOX, PB-2

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN

INSTALL:

-CONDUIT, NONMETAL, TP 3, 2 IN
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SIGNAL PLANS

27-       

LOCATION
CODE SIZE QUAN. SQ.FT.

SUMMARY OF QUANTITIES

DETAILS OF OVERHEAD STREET NAME SIGNS

(NOT TO SCALE)

(NOT TO SCALE)

H A B C

12"

18"

24"

30"

9"

3"

15"

18"

24"

36"

24"

18"

12"

MOUNTING DIMENSIONS

MAST ARMS STRUCTURES.

FOR MOUNTING TO 

BRACKET

WIND DUMPING

MULTI-LEVELING

3/4 IN. MIN. SPAN WIRE  

A

B

H
C6"

1 1/2"

1 1/2"

1 1/2"

AND CLAMP OR EQUIVALENT

NOTE: USE ASTRO MINI SIGN BRACKET 

4"

4"

92"

92"

BACK

1 EACH REQ’D.

D3-1a(C)

3" 12" 3"

114"

18" 11" SERIES B

SERIES B

12" 3"

114"

3"

18"

FRONT

1 EACH REQ’D.

D3-1a(D)

Browns Bridge Rd

Browns Bridge Rd Matt Hwy
71" 5" 4"

96"

Matt Hwy
71"

96"

18"

4" 12" 5" 4"

BACK

1 EACH REQ’D.

D3-1a(F)

SERIES D

SERIES D

4" 12"

18"

FRONT

1 EACH REQ’D.

D3-1a(E)

2  EACH REQ’D.

D3-1(G)

18"

5" 110" 5"

120"

SERIES D11"Dahlonega Hwy

113"

18"

120"

11" SERIES C

3.5"

Browns Bridge Rd

OVERHEAD STREET NAME SIGNS

GENERAL NOTES FOR OVERHEAD STREET NAME SIGNS

2)  BORDER SHALL BE �". RADIUS SHALL BE 1�".

3)  SIGN PANELS SHALL BE FABRICATED OF ONE CONTINUOUS UNSPLICED PIECE OF ALUMINUM. 

    GREEN TYPE XI REFLECTORIZED BACKGROUND.

4)  ALL SIGNS SHALL BE WHITE TYPE XI REFLECTORIZED LEGEND AND BORDER ON STANDARD INTERSTATE 

1)  ALL LETTERS SHALL BE 11" U.C. & L.C. SERIES "D", "C" OR "B". ALL ARROWS SHALL BE 8.25" TALL & 11" LONG.

  -0015   

2.5"

4.5"

4.5"

2.5"

11"

2.5"

4.5"

4.5

2.5"

 11"

4.5"

2.5"

11"

2.5"

4.5"

D3-1a(E)

 

D3-1a(F)

 

D3-1(B)

 

D3-1a(D)

 D3-1a(C)

 

D3-1(G)

 

D3-1a(H)

SIGNS - TYPE 2 MATL (0.10), REFL SHEETING, TP XI

SR 369  @ SR 9 

INSTALLATION NO. 1

SR 369  @ BRIDGETOWNE DR 

INSTALLATION NO. 2

D3-1(B)

 

SR 369  @ WAL-MART 

INSTALLATION NO. 3

          SUB TOTAL #1

114" x 18"

114" x 18"

96" x 18"

96" x 18"

1

120" x 18"

1

1

1

2

14.25

14.25

30.00

12.00

12.00

120" x 18"

120" x 18"

120" x 18" 1 15.00

30.00

30.00

10  EACH REQ’D.

D3-1(B)

202.50

2

2

4" 96"

BACK

1 EACH REQ’D.

D3-1a(H)

4" 12" 4"

120"

18" 11"SERIES C

2.5"

4.5"

4"96"

SERIES C

12" 4"

120"

4"

18"

FRONT

1 EACH REQ’D.

D3-1a(I)

4.5"

2.5"

11"Bridgetowne Dr Bridgetowne Rd

3.5"

D3-1a(I) 120" x 18" 1 15.00

D3-1a(O) 120" x 18" 1 15.00

D3-1a(P) 120" x 18" 1 15.00
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2  EACH REQ’D.

D3-1(N)

110"

18"

120"

11" SERIES C

5.0"

Keith Bridge Rd
2.5"

4.5"

SIGNAL PLANS

27-       

DETAILS OF OVERHEAD STREET NAME SIGNS

(NOT TO SCALE)

(NOT TO SCALE)

H A B C

12"

18"

24"

30"

9"

3"

15"

18"

24"

36"

24"

18"

12"

MOUNTING DIMENSIONS

MAST ARMS STRUCTURES.

FOR MOUNTING TO 

BRACKET

WIND DUMPING

MULTI-LEVELING

3/4 IN. MIN. SPAN WIRE  

A

B

H
C6"

1 1/2"

1 1/2"

1 1/2"

AND CLAMP OR EQUIVALENT

NOTE: USE ASTRO MINI SIGN BRACKET 

85" 5" 3"

108"

85"

18"

3" 12" 5" 3"

BACK

1 EACH REQ’D.

D3-1a(L)

SERIES D

SERIES D

3" 12"

18"

FRONT

1 EACH REQ’D.

D3-1a(M)

OVERHEAD STREET NAME SIGNS

GENERAL NOTES FOR OVERHEAD STREET NAME SIGNS

2)  BORDER SHALL BE �". RADIUS SHALL BE 1�".

3)  SIGN PANELS SHALL BE FABRICATED OF ONE CONTINUOUS UNSPLICED PIECE OF ALUMINUM. 

    GREEN TYPE XI REFLECTORIZED BACKGROUND.

4)  ALL SIGNS SHALL BE WHITE TYPE XI REFLECTORIZED LEGEND AND BORDER ON STANDARD INTERSTATE 

1)  ALL LETTERS SHALL BE 11" U.C. & L.C. SERIES "D", "C" OR "B". ALL ARROWS SHALL BE 8.25" TALL & 11" LONG.
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4.5

2.5"

11"

4.5"

2.5"

11"

85" 5" 3"

85"

108"

18"

3" 12" 5" 3"

BACK

1 EACH REQ’D.

D3-1a(J)

SERIES D

SERIES D

3" 12"

18"

FRONT

1 EACH REQ’D.

D3-1a(K)

4.5

2.5"

11"

4.5"

2.5"

11"

108"

108"

SR 400 SB

SR 400 SB

SR 400 NB

SR 400 NB

LOCATION
CODE SIZE QUAN. SQ.FT.

                TOTAL 

D3-1(B)

 

D3-1a(J)

D3-1(B)

 

D3-1a(L)

D3-1a(K)

D3-1a(M)

D3-1(B)

 

D3-1(N)

SIGNS - TYPE 2 MATL (0.10), REFL SHEETING, TP XI

SR 369  @ SR 400 SB RAMP 

INSTALLATION NO. �

SR 369  @ SR 400 SB RAMP 

INSTALLATION NO. 5

SR 369  @ SR 400 SB RAMP 

INSTALLATION NO. 6

120" x 18" 2 30.00

120" x 18" 2 30.00

120" x 18" 2 30.00

120" x 18" 2 30.00

108" x 18" 1 13.50

108" x 18" 1 13.50

108" x 18" 1 13.50

108" x 18" 1 13.50

174.00SUB TOTAL #2SUB TOTAL #2 174.00

SUB TOTAL #1 202.50

376.50

5.0"

4" 94"

BACK

1 EACH REQ’D.

D3-1a(O)

5" 12" 5"

120"

18" 11"SERIES C

2.5"

4.5"

4"94"

SERIES C

12" 5"

120"

5"

18"

FRONT

1 EACH REQ’D.

D3-1a(P)

4.5"

2.5"

11"Coal Mnt Conn Coal Mnt Conn
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TREE 
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CRATAEGUS PHAENOPYRUM (WASHINGTON HAWTHORN)
TREE 
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FORSYTH COUNTY

0013369 & SR 369

SR 369/BROWNS BRIDGE RD

WALLS #1,#2,#3, & #6

WALL #1 - GRAVITY WALL
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1212.17
43.00’ LT
116+10.00
BEGIN WALL

1214.00
43.00’ LT
116+49.60

1214.90
43.81’ LT
116+86.00
END WALL

1211.72
43.00’ LT
116+49.60

1211.17
43.00’ LT
116+10.00
BEGIN WALL

1212.32
43.81’ LT
116+86.00
END WALL

FRONT FACE OF WALL
EDGE OF GROUND AT

TOP OF WALL / EX. GROUND

115+50 116+00 116+50 117+00 117+50

Pavement

TOP OF WALL

1" OVERHANG
4" THICK WITH
STONE WALL CAP
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Gravity Wall

WALL #2 - GRAVITY WALL
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WALL STA. 0+36.24
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SR 9 STA. 321+07.96
WALL STA. 0+58.51
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SR 9 STA. 321+04.33
WALL STA. 0+62.23
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73.21’ LT
SR 369 STA. 122+89.97
WALL STA. 1+14.49

1223.29
68.03’ LT
SR 369 STA. 123+16.89
WALL STA. 1+41.59

1223.29
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SR 369 STA. 123+42.10
WALL STA. 1+66.64

1222.94
66.00’ LT
SR 369 STA. 123+70.00
WALL STA. 1+94.22
END WALL

1219.22
66.00’ LT
SR 369 STA. 123+70.00
WALL STA. 1+94.22
END WALL
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WALL STA. 1+66.64
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FORSYTH COUNTY

0013369 & SR 369

SR 369/BROWNS BRIDGE RD

WALLS #5,#11, & #12

WALL #12 - GRAVITY WALL
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EXISTING GROUND AT TOP OF WALL / FINISHED GROUND

1225.79
114.96’ RT
SR 306 STA. 414+72.94
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STA. 173+90.78

B.F.P.R.

BEGIN BRIDGE

AS NECESSARY, TYP.

TEMPORARY SHORING

04°-00’-00"

2

MAX

B

B

PROPOSED GROUNDLINE

B

2

MAX

32-0001

1  OF 6

PLAN AND ELEVATION - MSE WALL NO. 7

B

STAGE w CONSTRUCTION STAGE q CONSTRUCTION

PLAN

EL. 1202.15

EL. 1204.93

EL. 1205.39
PVI STA. 4014+00.00

PVI STA. 4017+00.00

PVI STA. 4017+50.00

EL. 1205.78

PVI STA. 4018+00.00

 NUMBER   QUANTITY  UNIT     PAY ITEM

PAY ITEM 

T
O
 

C
A

N
T

O
N

69°-58’-14.5", TYP.

627-1180      398    CY   ADDITIONAL MSE BACKFILL

SCALE: 1"  = 20’-0"

4
’-

0
" 

M
IN
.,
 T

Y
P
.

c CONSTR. = P.G.L. SR 369

OFFSET 131.61 FT. (LT.)

STA. 1035+55.61 SR 400

BEGIN WALL 7

OFFSET 127.41 FT. (LT.)

STA. 1036+15.60 SR 400

BREAK IN WALL 7
OFFSET 127.41 FT. (LT.)

STA. 1037+87.95  SR 400

END WALL 7

SR 400

c CONST.

= STA. 1037+13.73 SR 400

STA. 175+32.78 SR 369 (BROWNS BRIDGE RD.)

* *

*

* SEE SHEET 3 OF 6

STA. 1036+67.28 SR 400

STA. 173+97.17 SR 369

F.F. WALL

ELEVATION OF MSE WALL 7

627-1100      239    LF   COPING A, WALL NO-7

(LOOKING AT FRONT FACE OF WALL)

NOTE:

1
1

DESIGN BEARING PRESSURE -------------------------------- 1.5 TONS/SF

COHESION ----------------------------------------------------- 0 PSF

ANGLE OF INTERNAL FRICTION ------------------------------------- 30°

UNIT WEIGHT ------------------------------------------------ 125 PCF

COEFFICIENT OF SLIDING FRICTION ------------------------------- 0.36

WALL NO. 7

= STA. 4018+81.89 RAMP C

STA. 174+49.75 SR 369 (BROWNS BRIDGE RD.)

b RAMP C

PROPOSED CONCRETE DITCH
PROPOSED CONCRETE DITCH

SPECIFICATIONS ----------------------- AASHTO LRFD 7TH EDITION, 2014

35’-1" 24’-11�" 53’-6�" 84’-9�" 34’-0�"

EL. 1 199.00

TOP OF LEVELING PAD

MAXIMUM

TOP OF COPING

EL. 1232.1 1

PVI STA. 174+10.00 PVI STA. 177+30.00

EL. 1239.00

260 FT. V.C.360 FT. V.C.

+8.0000% +2.1540% -2.01 19%

EL. 1 166.51

PVI STA. 165+90.00 PVI STA. 190+80.00

EL. 121 1.84

0.9257% 0.9220% 0.7865%
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APPROXIMATE ORIGINAL GROUNDLINE

EL. 1203.62 EL. 1203.90

EL. 1204.49

EL. 1205.43

NO V.C. NO V.C.

     THE FRONT FACE OF WALL FOR A WALL WITH COPING.

     STATIONS AND OFFSETS SHOWN ARE ALONG CL SR 400. OFFSETS SHOWN ARE MEASURED  TO

TOTAL LENGTH OF WALL = 233 L.F.

N 43°02’45.6" E

N 39°02’45.6" E

66°06’27.1"

INTERVAL STATIONS AND ELEVATIONS.

SEE ROADWAY CROSS SECTIONS FOR 50 FT

627-1000      171    SF   MSE WALL FACE, 0 - 10FT HT, WALL NO-7

627-1010      2917   SF   MSE WALL FACE, 10 - 20FT HT, WALL NO-7

627-1020      532    SF   MSE WALL FACE, 20 - 30FT HT, WALL NO-7
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RAMP B

GRADE DATA

DESIGN DATA

SUMMARY OF QUANTITIES

SR 369 (BROWNS BRIDGE RD)

GRADE DATA

 

 

 

 

 

 

 

 

 

     

     
     

DESIGNED

DRAWN DESIGN GROUP

CHECKED REVIEWED

APPROVED

DEPARTMENT OF TRANSPORTATION

GEORGIA

R
E

V
IS
IO

N
S

D
A

T
E

DRAWING NO.

BRIDGE SHEET

B
Y

1  INCH WHEN PRINTED FULL SIZE

ENGINEERING DIVISION-OFFICE OF BRIDGES AND STRUCTURES

X.DGN

SR 369 (BROWNS BRIDGE RD.) OVER SR 400

0013369

EJC WMD

DLC/SKG

SJB

JAM

FORSYTH COUNTY
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/
1/

2
0
19
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1:
5
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u
r
t

P.I. NO.

0013369

KJO

A
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7
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-
5
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’-

5
9
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" E

T
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K
E
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H
 

B
R
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G
E
 

R
O

A
D

05°-02’-30"

STA. 176+74.78

B.F.P.R.

END BRIDGE

c CONSTR. = PGL SR 369

2

MAX

2

MAX

STAGE w CONSTRUCTION STAGE q CONSTRUCTION

PROPOSED GROUNDLINE

2 OF 6

32-0002

PLAN AND ELEVATION - MSE WALL NO. 8EL. 1205.1 1

EL. 1207.47

400 FT. V.C.

EL. 1202.88

PVI STA. 3002+50.00

PVI STA. 3005+00.00

PVI STA. 301 1+75.00

PLAN

 NUMBER   QUANTITY  UNIT     PAY ITEM

PAY ITEM 

DESIGN BEARING PRESSURE -------------------------------- 1.5 TONS/SF

COHESION ----------------------------------------------------- 0 PSF

ANGLE OF INTERNAL FRICTION ------------------------------------- 30°

UNIT WEIGHT ------------------------------------------------ 125 PCF

COEFFICIENT OF SLIDING FRICTION ------------------------------- 0.36

AS NECESSARY, TYP.

TEMPORARY SHORING

69°-58’-14.5", TYP.

B

B

A

A

627-1180      492    CY   ADDITIONAL MSE BACKFILL

4
’-

0
" 

M
IN
.,
 T

Y
P
.

SCALE: 1"  = 20’-0"

OFFSET 127.41 FT. (RT.)

STA. 1036+41.50 SR 400

BEGIN WALL 8

OFFSET 127.41 FT. (RT.)

STA. 1038+19.35 SR 400

BREAK IN WALL 8

OFFSET 135.54 FT. (RT.)

STA. 1039+1 1.43 SR 400

END WALL 8

SR 400

c CONST.

STA. 1037+60.18 SR 400

STA. 176+68.39 SR 369

F.F. WALL

*

*

* SEE SHEET 3 OF 6

B

*

B

ELEVATION OF MSE WALL 8

627-1100      280    LF   COPING A, WALL NO-8

(LOOKING AT BACK FACE OF WALL)

NOTE:

1
1

WALL NO. 8

b RAMP B

= STA. 1037+13.73 SR 400

STA. 175+32.78 SR 369 (BROWNS BRIDGE RD.)

= STA. 3004+59.87 RAMP B

STA. 176+10.26 SR 369 (BROWNS BRIDGE RD.)

PROPOSED CONCRETE DITCH

PROPOSED CONCRETE DITCH

SPECIFICATIONS ----------------------- AASHTO LRFD 7TH EDITION, 2014

EL. 1232.1 1

PVI STA. 174+10.00 PVI STA. 177+30.00

EL. 1239.00

260 FT. V.C.360 FT. V.C.

+8.0000% +2.1540% -2.01 19%

EL. 1 166.51

PVI STA. 165+90.00 PVI STA. 190+80.00

EL. 121 1.84

0.9426% -0.6795%

722.80 FT. V.C.

EL. 1201.00

TOP OF LEVELING PAD

MAXIMUM

APPROXIMATE ORIGINAL GROUNDLINE

48’-7�" 71’-11�" 57’-3�" 34’-8�" 57’-8"
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EL. 1205.14 EL. 1205.31 EL. 1205.44 EL. 1205.52

     THE FRONT FACE OF WALL FOR A WALL WITH COPING.

     STATIONS AND OFFSETS SHOWN ARE ALONG b SR 400. OFFSETS SHOWN ARE MEASURED  TO

N 39°02’45.6" E

N 43°02’45.6" E

65°58’03.1"

TOTAL LENGTH OF WALL = 271 L.F.

INTERVAL STATIONS AND ELEVATIONS.

SEE ROADWAY CROSS SECTIONS FOR 50 FT

627-1000      198    SF   MSE WALL FACE, 0 - 10FT HT, WALL NO-8

627-1010      696    SF   MSE WALL FACE, 10 - 20FT HT, WALL NO-8

627-1020      4920   SF   MSE WALL FACE, 20 - 30FT HT, WALL NO-8
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GENERAL NOTES WALLS NOS. 7 AND 8

 

 

 

 

 

 

 

 

 

     

     
     

DESIGNED

DRAWN DESIGN GROUP

CHECKED REVIEWED

APPROVED

DEPARTMENT OF TRANSPORTATION

GEORGIA

R
E

V
IS
IO

N
S

D
A

T
E

DRAWING NO.

BRIDGE SHEET

B
Y

1  INCH WHEN PRINTED FULL SIZE

ENGINEERING DIVISION-OFFICE OF BRIDGES AND STRUCTURES

P.I. NO.

X.DGN

10
/
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j
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r
t

SR 369 (BROWNS BRIDGE RD.) OVER SR 400

0013369

EJC WMD

DLC/SKG

SJB

JAM

FORSYTH COUNTY

0013369

2’-0"  MIN.

BACKFILL STABILIZING DEVICE

COPING A

WALL BACKFILL

LIMITS OF MSE

FRONT FACE OF WALL

BFPR

MSE WALL BACKFILL

LIMIT OF ADDITIONAL

6"
1’-0"

1’-0"

 1’-6"

1’-9"  MAX

6"  MIN.

2
’-

3
"

1’-0"

SECTION A-A

6’-0", TYP.

1’-0"

BACKFILL STABILIZING DEVICE

COPING A

LIMITS OF MSE WALL BACKFILL

FRONT FACE OF WALL

1’-0"

1’-0"

6"

2’-0"  MIN.

 1’-6"

1’-9" MAX

6" MIN.

2
’-

3
"

SECTION B-B

KJO

32-0003

N.T.S.

N.T.S.

3 OF 6

WALL SECTIONS

NO SCALE

WALL NOS. 7 AND 8

OF PAVED DITCH.

SEE ROADWAY PLANS FOR PAYMENT

SLOPES DOWN AWAY FROM WALL.

OMIT PAVED DITCH IF GROUND

     INCIDENTAL ITEMS NECESSARY TO COMPLETE THE WORK.

     INCLUDES  THE COST OF JOINT FILLERS, NEOPRENE PADS, WATERPROOFING AND OTHER

     SPECIFICATIONS AND/OR SPECIAL PROVISIONS IN THE OVERALL BID SUBMITTED. THIS

     SPECIFICALLY  COVERED  BY THE GEORGIA STANDARD SPECIFICATIONS, SUPPLEMENTAL

 INCIDENTAL  ITEMS  -  INCLUDE  THE  COST  INCIDENTAL  TO  THE  WORK THAT IS NOT

     

     WITH SECTION 627 OF THE GEORGIA DOT SPECIFICATIONS, AT THE BID PRICE.

     PROVIDING  A  WALL SYSTEM WHICH PROVIDES STRUCTURAL ADEQUACY, IN ACCORDANCE

     PLANS  IN  THE  CONTRACT  DOCUMENTS  IN NO WAY RELIEVES THE CONTRACTOR FROM

     BY THE CONTRACTOR FOR THE WALL SYSTEM BID. THE PRESENCE OF THESE CONCEPTUAL

     OF  SOIL  REINFORCING STRIPS, THEIR LOCATIONS AND LENGTHS SHALL BE PROVIDED

     PLANS  ARE CONCEPTUAL AND ARE FOR ILLUSTRATIVE PURPOSES ONLY.  EXACT NUMBER

 WALL  PLANS - THE RETAINING WALL IS CONSIDERED A CONTRACTOR DESIGN.  THESE WALL

     

     WELDING.

     E7014  AND  E7024)  LOW  HYDROGEN  ELECTRODES FOR MANUAL SHIELDED METAL ARC

     ISSUED  BY  THE OFFICE OF MATERIALS AND TESTING.  USE ONLY E70XX (EXCLUDING

     WELDERS  THAT HAVE IN THEIR POSSESSION A CURRENT WELDING CERTIFICATION CARD

 WELDING  -  ALL WELDING ON GEORGIA DOT PROJECTS SHALL BE PERFORMED BY CERTIFIED

     

     PANEL.

 JOINTS  - PROVIDE ONE INCH EXPANSION JOINT IN COPING OR BARRIER AT EVERY FOURTH

     

 TEMPORARY SHORING - PROVIDE TEMPORARY SHORING  AS  NECESSARY  FOR  WALL  CONST.

     

     CONSTRUCT ADDITIONAL STAGES OR REMAINDER OF WALL.

     SOIL  BEARING   PRESSURE  OF  2  TONS  PER SQUARE  FOOT, WAIT 30 DAYS, THEN

     UNDERLYING SOIL BEARING CAPACITY. CONSTRUCT WALL TO A HEIGHT RESULTING IN A

 STAGE  CONSTRUCTION  -  THE  WALL  MAY  BE CONSTRUCTED IN STAGES TO IMPROVE THE

     

 CONCRETE COVER - MAINTAIN 2 INCHES COVER MINIMUM ON ALL REINFORCING STEEL.

     

     COATING AS PER SECTION 838 OF THE GEORGIA DOT SPECIFICATIONS.

 GRAFFITI  PROOF  COATING  -  ALL  MSE  WALL  PANELS SHALL HAVE A GRAFFITI PROOF

     

 FINISH  -  ALL WALLS SHALL HAVE AN ASHLAR FACE TYPE FINISH.

     

     GEORGIA DOT SPECIFICATIONS. DO NOT WELD REINFORCING STEEL.

 REINFORCING  STEEL - PLACE AND TIE ALL REINFORCING STEEL IN ACCORDANCE WITH THE

     

     SUPPLEMENTAL SPECIFICATIONS, AS MODIFIED BY CONTRACT DOCUMENTS.

 SPECIFICATIONS  -  GEORGIA  STANDARD  SPECIFICATIONS,  2013  EDITION  AND  2016
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DESIGN DATA

SUMMARY OF QUANTITIES

GENERAL NOTES

RAMP D

PROPOSED VERTICAL DATA

GENERAL NOTES

 

 

 

 

 

 

 

 

 

     

     
     

DESIGNED

DRAWN DESIGN GROUP

CHECKED REVIEWED

APPROVED

DEPARTMENT OF TRANSPORTATION

GEORGIA
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E

DRAWING NO.

BRIDGE SHEET

B
Y

1  INCH WHEN PRINTED FULL SIZE

ENGINEERING DIVISION-OFFICE OF BRIDGES AND STRUCTURES

X.DGN

0013369

EJC WMD

DLC/SKG
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JAM

FORSYTH COUNTY
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TOP OF COPING

TOP OF WALL

PROPOSED GROUNDLINE

2

MAX 1

2

1MAX

RAMP D

CONST. b

CONST. b

RAMP D

N.

 NUMBER   QUANTITY  UNIT     PAY ITEM

PAY ITEM 

COHESION ----------------------------------------------------- 0 PSF

PVI STA. 5002+50.00

EL. 1 185.75

1.7331%

PVI STA. 5010+50.00

EL. 1 199.61
PVI STA. 5019+09.30

EL. 1 173.84

-3.0000%

COEFFICIENT OF SLIDING FRICTION ------------------------------- 0.36

UNIT WEIGHT ------------------------------------------------ 125 PCF

ANGLE OF INTERNAL FRICTION ------------------------------------- 30°

     CONSTRUCTION OF ANY STRUCTURE ABOVE THE WALL.

     SHALL  BE OBSERVED AFTER FINAL STAGE OF BACKFILL PLACEMENT AND PRIOR TO THE

     WAITING PERIOD  OF  30  DAYS BETWEEN EACH STAGE.  WAITING PERIOD OF 30 DAYS

 STAGE CONSTRUCTION -  BUILD  THE  WALL TO A  HEIGHT OF 10 FEET PER STAGE WITH A

SCALE: 1"  = 50’-0"

R=893.84’

P
.C
.  5

0
13

+
3
6
.7

7

N 23
°19’4

8.0" 
W

105’-5�"

4’-6�"

398’-6�" 319’-10�" 67’-4�"

16’-2�" 32’-3�"

2’-0" MIN., TYP.

*

32-0004

4  OF 6

* SEE SHEET 3 OF 6

PLAN AND ELEVATION - MSE WALL NO. 10

OFFSET 72.50 FT. (LT.)

STA. 5010+69.60

BREAK IN WALL #10

OFFSET 72.50 FT. (LT.)

STA. 5014+40.00

BREAK IN WALL #10

OFFSET 105.00 FT. (LT.)

STA. 5014+70.00

END WALL #10

ELEVATION OF MSE WALL 10

F.L. 1155.30

F.L. 1154.30

SLIP JOINT SLIP JOINT

627-1100     950     LF   COPING A, WALL NO-10

DESIGN BEARING PRESSURE -------------------------------- 1.5 TONS/SF

EL. 1 151.45

TOP OF LEVELING PAD

627-1030     631     SF   MSE WALL FACE, GTR THAN 30FT HT, WALL NO-10

B

B

(LOOKING AT BACK FACE OF WALL)

MSE WALL NO. 10

CURVE #20

e= 8.00%

Sc= 585.79(1) 

Ls= 357.45(1) 

E= 102.03

R= 960.00

L= 657.90

T= 620.83(1) T= 454.20(2)

D= 05°58’05.92"

DELTA= 49°55’57.0" (LT)

   E= 2319878.9764

   N= 1549941.7966

SC Sta= 5003+57.45

   E= 2319739.2497

   N= 1549613.3855

CS Sta= 5000+00.00

   E= 2320017.2552

   N= 1550168.4886

PI Sta= 5006+20.83

Curve# 20

Ramp D

e= 7.60%

E= 75.37

R= 444.00

L= 484.38

T= 269.46

D= 12°54’16.04"

DELTA= 62°30’24.0" (RT)

   E= 2319603.3766

   N= 1551128.1213

PI Sta= 5016+06.23

Curve# 21

Ramp D

CURVE #21

F.L. 1156.35
30" PIPE W/STEEL CASING

C.B.C.

TPL. 7’ X 5’

R=516.50’

OFFSET 64.67 FT. (LT.)

PC STA. 5006+40.00

BREAK IN WALL #10

SPECIFICATIONS ----------------------- AASHTO LRFD 7TH EDITION, 2014
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EL. 1 153.45

TOP OF LEVELING PAD

MAXIMUM

APPROXIMATE ORIGINAL GROUNDLINE

1050’ V.C.

     MEASURED  TO  THE FRONT FACE OF WALL FOR A WALL WITH COPING.

 STATIONS  AND  OFFSETS  - STATIONS SHOWN ARE  ALONG b RAMP D. OFFSETS SHOWN ARE

EL. 1160.31 EL. 1160.19

EL. 1156.21

EL. 1157.24

EL. 1158.08

EL. 1158.51

SR 369 (BROWNS BRIDGE RD.) OVER SR 400

RAMP D

4’ F.B. DITCH

TOTAL LENGTH OF WALL = 945 L.F.

ALL OR PORTION OF DIMENSION IS ALONG ARC.1

1 1 1

P
.T
.  5

0
10

+
15
.3

5

INTERVAL STATIONS AND ELEVATIONS.

SEE ROADWAY CROSS SECTIONS FOR 50 FT

627-1000     104     SF   MSE WALL FACE,  0 - 10FT HT, WALL NO-10

627-1010     1132    SF   MSE WALL FACE, 10 - 20FT HT, WALL NO-10

627-1020     23059   SF   MSE WALL FACE, 20 - 30FT HT, WALL NO-10

OFFSET 96.00 FT. ( LT.)
STA. 5005+30.00
BEGIN WALL #10

 SPECIFICATIONS  -  GEORGIA  STANDARD  SPECIFICATIONS,  2013  EDITION  AND  2016

     SUPPLEMENTAL SPECIFICATIONS, AS MODIFIED BY CONTRACT DOCUMENTS.

     
 REINFORCING  STEEL - PLACE AND TIE ALL REINFORCING STEEL IN ACCORDANCE WITH THE

     GEORGIA DOT SPECIFICATIONS. DO NOT WELD REINFORCING STEEL.

     
 FINISH  -  ALL WALLS SHALL HAVE AN ASHLAR FACE TYPE FINISH.

     
 GRAFFITI  PROOF  COATING  -  ALL  MSE  WALL  PANELS SHALL HAVE A GRAFFITI PROOF

     COATING AS PER SECTION 838 OF THE GEORGIA DOT SPECIFICATIONS.

     
 CONCRETE COVER - MAINTAIN 2 INCHES COVER MINIMUM ON ALL REINFORCING STEEL.

     
     

 TEMPORARY SHORING - PROVIDE TEMPORARY SHORING  AS  NECESSARY  FOR  WALL  CONST.

     
 JOINTS  - PROVIDE ONE INCH EXPANSION JOINT IN COPING OR BARRIER AT EVERY FOURTH

     PANEL.

     

 WELDING  -  ALL WELDING ON GEORGIA DOT PROJECTS SHALL BE PERFORMED BY CERTIFIED

     WELDERS  THAT HAVE IN THEIR POSSESSION A CURRENT WELDING CERTIFICATION CARD

     ISSUED  BY  THE OFFICE OF MATERIALS AND TESTING.  USE ONLY E70XX (EXCLUDING

     E7014  AND  E7024)  LOW  HYDROGEN  ELECTRODES FOR MANUAL SHIELDED METAL ARC

     WELDING.

     

 WALL  PLANS - THE RETAINING WALL IS CONSIDERED A CONTRACTOR DESIGN.  THESE WALL

     PLANS  ARE CONCEPTUAL AND ARE FOR ILLUSTRATIVE PURPOSES ONLY.  EXACT NUMBER

     OF  SOIL  REINFORCING STRIPS, THEIR LOCATIONS AND LENGTHS SHALL BE PROVIDED

     BY THE CONTRACTOR FOR THE WALL SYSTEM BID. THE PRESENCE OF THESE CONCEPTUAL

     PLANS  IN  THE  CONTRACT  DOCUMENTS  IN NO WAY RELIEVES THE CONTRACTOR FROM

     PROVIDING  A  WALL SYSTEM WHICH PROVIDES STRUCTURAL ADEQUACY, IN ACCORDANCE

     WITH SECTION 627 OF THE GEORGIA DOT SPECIFICATIONS, AT THE BID PRICE.

     

 INCIDENTAL  ITEMS  -  INCLUDE  THE  COST  INCIDENTAL  TO  THE  WORK THAT IS NOT

     SPECIFICALLY  COVERED  BY THE GEORGIA STANDARD SPECIFICATIONS, SUPPLEMENTAL

     SPECIFICATIONS AND/OR SPECIAL PROVISIONS IN THE OVERALL BID SUBMITTED. THIS

     INCLUDES  THE COST OF JOINT FILLERS, NEOPRENE PADS, WATERPROOFING AND OTHER

     INCIDENTAL ITEMS NECESSARY TO COMPLETE THE WORK.

 MSE WALL BACKFILL MATERIAL  -  DO NOT USE LIGHTWEIGHT BACKFILL MATERIAL.

     INCLUDE COST FOR SETTLEMENT MONITORING IN OVERALL BID SUBMITTED.

     FEET OF WALL.

     CONSTRUCTION.  SETTLEMENT  MONITORING  POINTS  SHALL BE AT EVERY 100 LINEAR

     SHALL BE PROVIDED TO THE GEOTECHNICAL BUREAU ON A  BI-WEEKLY  BASIS  DURING

     GEOTECHNICAL  BUREAU  PRIOR  TO  IMPLEMENTATION. SETTLEMENT MONITORING DATA

     DETAILS  OF  THE  PLANNED  MONITORING  PROGRAM  SHALL  BE SUBMITTED TO GDOT

     2 WEEKS.

     TERMINATED  IF A QUARTER INCH OR LESS MOVEMENT IS OBSERVED OVER A PERIOD OF

     SHORT-TERM  MONITORING  SHALL   BE  PERFORMED  FOR  THIS  WALL  AND  MAY BE

     PLATES.

 SETTLEMENT  MONITORING  -  MONITOR  SETTLEMENT BENEATH THE WALL WITH SETTLEMENT

207-0203     1421    CY   FOUND BKFILL MATL, TP II

OCTOBER 2019

     INCLUDE COST FOR GEOTEXTILE FABRIC AND UNDERCUTTING IN TYPE w BACKFILL.

     HOLES) IN THE FINAL DESIGN.

     DRAINAGE BEHIND THE WALL  (FOUNDATION  DRAIN)  OR  THROUGH  THE  WALL (WEEP

     SUBGRADE SOILS ARE  DRY  AND  STABLE AT THE  TIME OF CONSTRUCTION.  INCLUDE

     DONE AT THE  DIRECTION OF THE  ENGINEER,  AND  MAY  BE  ELIMINATED  IF  THE

     WILL PROVIDE A STABLE  PLATFORM FOR  WALL CONSTRUCTION.  THIS WORK SHALL BE

     SUBGRADE AND THEN PLACING GRANULAR/ROCK BACKFILL MATERIAL. THIS IMPROVEMENT

     UNDERCUT 2 FEET OF THESE SOILS, PLACING  GEOTEXTILE FABRIC  ON  THE EXPOSED

     REQUIRES REMOVAL MAY BE ENCOUNTERED FROM STA. 5005+30 TO 5014+00.

     UNSUITABLE  FOR  WALL  CONSTRUCTION  (SUCH  AS  SOFT SATURATED SOILS) WHICH

     WITHIN  AND  ADJACENT  TO THE WET (INUNDATED) AREA AT WALL NO. 10, MATERIAL

     REQUIRED FROM STA. 5005+30 TO 5014+00.

     THE  WALL  BASE  ELEVATIONS,  DEWATERING   OF  THE EXCAVATIONS WILL ALSO BE

 SOIL IMPROVEMENT  -   BECAUSE  SURFACE  WATER  WAS  ENCOUNTERED  NEAR  OR ABOVE

     DRILLING CONSULTANT FOR ADDITIONAL BORINGS  AND ADDENDUM  TO THE WFI.  WALL

     APPROVED BY OMAT, AND INCORPORATED INTO THE WALL PLANS.

     CONSTRUCTION  CANNOT TAKE PLACE  FOR  WALL NO. 10 UNTIL THE  REVISED WFI IS

     CONTRACTOR SHALL PROVIDE ACCESS FOR THE GEOTECHNICAL
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OFFSET 81.31 FT. (LT.)

STA. 165+84.07

BEGIN WALL #4

OFFSET 70.00 FT. (LT.)

STA. 167+74.55

BREAK IN WALL #4

OFFSET 84.17 FT. (LT.)

STA. 167+89.48

BREAK IN WALL #4

OFFSET 232.32 FT. (LT.)

STA. 168+07.03

END WALL #4

PVT STA. 159+00.00

EL. 1 176.97

PVI STA. 165+90.00

EL. 1 166.51
PVT STA. 169+70.00

EL. 1 196.91
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PLAN AND ELEVATION - MSE WALL NO. 4

R=1730’

SCALE: 1"  = 20’-0"
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MSE WALL #4

ELEVATION OF MSE WALL #4

2’-0" MIN., TYP.

PROPOSED GROUNDLINE

2
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 NUMBER   QUANTITY  UNIT     PAY ITEM

PAY ITEM 

COHESION ----------------------------------------------------- 0 PSF

COEFFICIENT OF SLIDING FRICTION ------------------------------- 0.36

UNIT WEIGHT ------------------------------------------------ 125 PCF

ANGLE OF INTERNAL FRICTION ------------------------------------- 30°

627-1120      358    LF   COPING B, WALL NO-4

DESIGN BEARING PRESSURE -------------------------------- 1.5 TONS/SF
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SPECIFICATIONS ----------------------- AASHTO LRFD 7TH EDITION, 2014

     MEASURED  TO  THE FRONT FACE OF WALL FOR A WALL WITH COPING.

 STATIONS  AND  OFFSETS  -  STATIONS SHOWN ARE ALONG c SR 369. OFFSETS SHOWN ARE

88.36’ LT
166+06.13
TIE TO EXIST. C&G

87.68’ LT
167+53.84
TIE TO EXIST. C&G

APPROXIMATE ORIGINAL GROUNDLINE
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18" PIPE F.L. 1160.38
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F.L. 1160.66
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EL. 1168.32

EL. 1169.32

EL. 1169.49 EL. 1169.50

EL. 1169.51

e= 3.00%

E= 64.96

R= 1800.00

L= 952.94

T= 487.92

D= 03°10’59.16"

DELTA= 30°19’59.0" (LT)

   E= 2319918.5619

   N= 1551257.9302

PI Sta= 166+98.49

Curve# 6

SR 369/Browns Bridge Road

SECTION A-A
N.T.S.

TOP OF WALL COPING B

1’-0"

6"

2’-0"  MIN.

1’-0"

FRONT FACE OF WALL

WALL BACKFILL

LIMITS OF MSE

DEVICE

BACKFILL STABILIZING

GROUNDLINE

APPROXIMATE ORIGINAL

2
’-

0
"

1’-1"

1’
-
6
" 

M
A

X
.

6
" 

M
IN
.

5" MIN.

TOTAL LENGTH OF WALL = 357 L.F.

INTERVAL STATIONS AND ELEVATIONS.

SEE ROADWAY CROSS SECTIONS FOR 50 FT
(LOOKING AT BACK FACE OF WALL)

EL. 1 165.60

TOP OF LEVELING PAD

MAXIMUM

AND FINISHED GRADE

TOP OF COPING B

OFFSET 70.00 FT. (LT.)

STA. 165+95.95

BREAK IN WALL #4

c DRIVEWAY

3
’-

6
" 

M
IN
.

627-1000      681    SF   MSE WALL FACE,  0 - 10FT HT, WALL NO-4

627-1010      3805   SF   MSE WALL FACE, 10 - 20FT HT, WALL NO-4

OCTOBER 2019

     INCIDENTAL ITEMS NECESSARY TO COMPLETE THE WORK.

     INCLUDES  THE COST OF JOINT FILLERS, NEOPRENE PADS, WATERPROOFING AND OTHER

     SPECIFICATIONS AND/OR SPECIAL PROVISIONS IN THE OVERALL BID SUBMITTED. THIS

     SPECIFICALLY  COVERED  BY THE GEORGIA STANDARD SPECIFICATIONS, SUPPLEMENTAL

 INCIDENTAL  ITEMS  -  INCLUDE  THE  COST  INCIDENTAL  TO  THE  WORK THAT IS NOT

     

     WITH SECTION 627 OF THE GEORGIA DOT SPECIFICATIONS, AT THE BID PRICE.

     PROVIDING  A  WALL SYSTEM WHICH PROVIDES STRUCTURAL ADEQUACY, IN ACCORDANCE

     PLANS  IN  THE  CONTRACT  DOCUMENTS  IN NO WAY RELIEVES THE CONTRACTOR FROM

     BY THE CONTRACTOR FOR THE WALL SYSTEM BID. THE PRESENCE OF THESE CONCEPTUAL

     OF  SOIL  REINFORCING STRIPS, THEIR LOCATIONS AND LENGTHS SHALL BE PROVIDED

     PLANS  ARE CONCEPTUAL AND ARE FOR ILLUSTRATIVE PURPOSES ONLY.  EXACT NUMBER

 WALL  PLANS - THE RETAINING WALL IS CONSIDERED A CONTRACTOR DESIGN.  THESE WALL

     

     WELDING.

     E7014  AND  E7024)  LOW  HYDROGEN  ELECTRODES FOR MANUAL SHIELDED METAL ARC

     ISSUED  BY  THE OFFICE OF MATERIALS AND TESTING.  USE ONLY E70XX (EXCLUDING

     WELDERS  THAT HAVE IN THEIR POSSESSION A CURRENT WELDING CERTIFICATION CARD

 WELDING  -  ALL WELDING ON GEORGIA DOT PROJECTS SHALL BE PERFORMED BY CERTIFIED

     

     PANEL.

 JOINTS  - PROVIDE ONE INCH EXPANSION JOINT IN COPING OR BARRIER AT EVERY FOURTH

     

 TEMPORARY SHORING - PROVIDE TEMPORARY SHORING  AS  NECESSARY  FOR  WALL  CONST.

     

     POTENTIAL FOR OVERSTRESSING ANY STRUCTURE PLACED ABOVE THE WALL.

     WALL. THIS ALLOWS TIME  FOR  ADDITIONAL  SETTLEMENT  AND  WILL  REDUCE  THE

     PLACEMENT  AND  PRIOR  TO  THE  CONSTRUCTION  OF ANY  STRUCTURE  ABOVE  THE

     HOWEVER, A WAITING PERIOD OF 30 DAYS SHALL BE OBSERVED AFTER FINAL BACKFILL

 STAGE  CONSTRUCTION  - STAGED CONSTRUCTION WILL NOT BE REQUIRED FOR WALL NO. 4.

     

 CONCRETE COVER - MAINTAIN 2 INCHES COVER MINIMUM ON ALL REINFORCING STEEL.

     

     COATING AS PER SECTION 838 OF THE GEORGIA DOT SPECIFICATIONS.

 GRAFFITI  PROOF  COATING  -  ALL  MSE  WALL  PANELS SHALL HAVE A GRAFFITI PROOF

     

 FINISH  -  ALL WALLS SHALL HAVE AN ASHLAR FACE TYPE FINISH.

     

     GEORGIA DOT SPECIFICATIONS. DO NOT WELD REINFORCING STEEL.

 REINFORCING  STEEL - PLACE AND TIE ALL REINFORCING STEEL IN ACCORDANCE WITH THE

     

     SUPPLEMENTAL SPECIFICATIONS, AS MODIFIED BY CONTRACT DOCUMENTS.

 SPECIFICATIONS  -  GEORGIA  STANDARD  SPECIFICATIONS,  2013  EDITION  AND  2016
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RAMP C

TOP OF COPING

PROPOSED GROUNDLINE

627-1030     3721    SF   MSE WALL FACE, GTR THAN 30FT HT, WALL NO-9

 NUMBER   QUANTITY  UNIT     PAY ITEM

PAY ITEM 

COHESION ----------------------------------------------------- 0 PSF

2.9721%
1.5908%

EL. 1 181.79

PVI STA. 4004+00.00

EL. 1 186.24

EL. 1 188.63

COEFFICIENT OF SLIDING FRICTION ------------------------------- 0.36

UNIT WEIGHT ------------------------------------------------ 125 PCF

ANGLE OF INTERNAL FRICTION ------------------------------------- 30°

SCALE: 1"  = 50’-0"

39’-11�" 84’-8�" 459’-4�"

32-0006

6  OF 6

*

* SEE SHEET 3 OF 6

1
2

MAX1

PLAN AND ELEVATION - MSE WALL NO. 9

OFFSET 85.70 FT. ( LT.)

STA. 4004+50.00

BEGIN WALL #9

OFFSET 67.18 FT. (LT.)

STA. 4004+93.19

BREAK IN WALL #9

OFFSET 53.50 FT. ( LT.)

STA. 4010+34.00

END WALL #9

ELEVATION OF MSE WALL 9

F.L. 1156.00

F.L. 1155.00

DESIGN BEARING PRESSURE -------------------------------- 1.5 TONS/SF

627-1100     586     LF   COPING A, WALL NO-9

SLIP JOINT SLIP JOINT

B

B

MSE WALL NO. 9

C
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.
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.
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L
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CONST.
 b

OFFSET 53.50 FT. (LT.)

PC STA. 4005+90.68

BREAK IN WALL #9
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E= 12135.33
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T= 12552.17

D= 13°30’47.36"

DELTA=176°07’50.4" (LT)

   E= 2311859.7221

   N= 1541593.9127

PI Sta= 4126+40.43

Curve# 19

Ramp C

(LOOKING AT BACK FACE OF WALL)

EL. 1 155.50

TOP OF LEVELING PAD

MAXIMUM

PVC STA. 4002+50.00
PVT STA. 4005+50.00

300’ V.C.

SPECIFICATIONS ----------------------- AASHTO LRFD 7TH EDITION, 2014

TOTAL LENGTH OF WALL = 584 L.F.

     CONSTRUCTION OF ANY STRUCTURE ABOVE THE WALL.

     SHALL  BE OBSERVED AFTER FINAL STAGE OF BACKFILL PLACEMENT AND PRIOR TO THE

     WAITING PERIOD  OF  30  DAYS BETWEEN EACH STAGE.  WAITING PERIOD OF 30 DAYS

 STAGE CONSTRUCTION -  BUILD  THE  WALL TO A  HEIGHT OF 10 FEET PER STAGE WITH A

SR 369 (BROWNS BRIDGE RD.) OVER SR 400

RAMP C

     MEASURED  TO  THE FRONT FACE OF WALL FOR A WALL WITH COPING.

 STATIONS  AND  OFFSETS  - STATIONS SHOWN ARE  ALONG b RAMP C. OFFSETS SHOWN ARE

EL. 1165.72
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4’ F.B. DITCH

INTERVAL STATIONS AND ELEVATIONS.

SEE ROADWAY CROSS SECTIONS FOR 50 FT

C.B.C.
TPL. 7’ X 5’

APPROXIMATE ORIGINAL GROUNDLINE

ALL OR PORTION OF DIMENSION IS ALONG ARC.1

1

627-1010     522     SF   MSE WALL FACE, 10 - 20FT HT, WALL NO-9

627-1020     11371   SF   MSE WALL FACE, 20 - 30FT HT, WALL NO-9

 SPECIFICATIONS  -  GEORGIA  STANDARD  SPECIFICATIONS,  2013  EDITION  AND  2016

     SUPPLEMENTAL SPECIFICATIONS, AS MODIFIED BY CONTRACT DOCUMENTS.

     

 REINFORCING  STEEL - PLACE AND TIE ALL REINFORCING STEEL IN ACCORDANCE WITH THE

     GEORGIA DOT SPECIFICATIONS. DO NOT WELD REINFORCING STEEL.

     

 FINISH  -  ALL WALLS SHALL HAVE AN ASHLAR FACE TYPE FINISH.

     

 GRAFFITI  PROOF  COATING  -  ALL  MSE  WALL  PANELS SHALL HAVE A GRAFFITI PROOF

     COATING AS PER SECTION 838 OF THE GEORGIA DOT SPECIFICATIONS.

     

 CONCRETE COVER - MAINTAIN 2 INCHES COVER MINIMUM ON ALL REINFORCING STEEL.

          

 TEMPORARY SHORING - PROVIDE TEMPORARY SHORING  AS  NECESSARY  FOR  WALL  CONST.

     

 JOINTS  - PROVIDE ONE INCH EXPANSION JOINT IN COPING OR BARRIER AT EVERY FOURTH

     PANEL.

     

 WELDING  -  ALL WELDING ON GEORGIA DOT PROJECTS SHALL BE PERFORMED BY CERTIFIED

     WELDERS  THAT HAVE IN THEIR POSSESSION A CURRENT WELDING CERTIFICATION CARD

     ISSUED  BY  THE OFFICE OF MATERIALS AND TESTING.  USE ONLY E70XX (EXCLUDING

     E7014  AND  E7024)  LOW  HYDROGEN  ELECTRODES FOR MANUAL SHIELDED METAL ARC

     WELDING.

     

 WALL  PLANS - THE RETAINING WALL IS CONSIDERED A CONTRACTOR DESIGN.  THESE WALL

     PLANS  ARE CONCEPTUAL AND ARE FOR ILLUSTRATIVE PURPOSES ONLY.  EXACT NUMBER

     OF  SOIL  REINFORCING STRIPS, THEIR LOCATIONS AND LENGTHS SHALL BE PROVIDED

     BY THE CONTRACTOR FOR THE WALL SYSTEM BID. THE PRESENCE OF THESE CONCEPTUAL

     PLANS  IN  THE  CONTRACT  DOCUMENTS  IN NO WAY RELIEVES THE CONTRACTOR FROM

     PROVIDING  A  WALL SYSTEM WHICH PROVIDES STRUCTURAL ADEQUACY, IN ACCORDANCE

     WITH SECTION 627 OF THE GEORGIA DOT SPECIFICATIONS, AT THE BID PRICE.

     
 INCIDENTAL  ITEMS  -  INCLUDE  THE  COST  INCIDENTAL  TO  THE  WORK THAT IS NOT

     SPECIFICALLY  COVERED  BY THE GEORGIA STANDARD SPECIFICATIONS, SUPPLEMENTAL

     SPECIFICATIONS AND/OR SPECIAL PROVISIONS IN THE OVERALL BID SUBMITTED. THIS

     INCLUDES  THE COST OF JOINT FILLERS, NEOPRENE PADS, WATERPROOFING AND OTHER

     INCIDENTAL ITEMS NECESSARY TO COMPLETE THE WORK.

OCTOBER 2019

     DRILLING CONSULTANT FOR ADDITIONAL BORINGS  AND ADDENDUM  TO THE WFI.  WALL

     APPROVED BY OMAT, AND INCORPORATED INTO THE WALL PLANS.

     CONSTRUCTION  CANNOT TAKE PLACE  FOR  WALL NO. 9 UNTIL THE REVISED  WFI  IS

     CONTRACTOR SHALL PROVIDE ACCESS FOR THE GEOTECHNICAL

     INCLUDE COST FOR SETTLEMENT MONITORING IN OVERALL BID SUBMITTED.

     FEET OF WALL.

     CONSTRUCTION.  SETTLEMENT  MONITORING  POINTS  SHALL BE AT EVERY 100 LINEAR

     SHALL BE PROVIDED TO THE GEOTECHNICAL BUREAU ON A  BI-WEEKLY  BASIS  DURING

     GEOTECHNICAL  BUREAU  PRIOR  TO  IMPLEMENTATION. SETTLEMENT MONITORING DATA

     DETAILS  OF  THE  PLANNED  MONITORING  PROGRAM  SHALL  BE SUBMITTED TO GDOT

     2 WEEKS.

     TERMINATED  IF A QUARTER INCH OR LESS MOVEMENT IS OBSERVED OVER A PERIOD OF

     SHORT-TERM  MONITORING  SHALL   BE  PERFORMED  FOR  THIS  WALL  AND  MAY BE

     PLATES.

 SETTLEMENT  MONITORING  -  MONITOR  SETTLEMENT BENEATH THE WALL WITH SETTLEMENT

 MSE WALL BACKFILL MATERIAL  -  DO NOT USE LIGHTWEIGHT BACKFILL MATERIAL.

     INCLUDE COST FOR GEOTEXTILE FABRIC AND UNDERCUTTING IN TYPE w BACKFILL.

     HOLES) IN THE FINAL DESIGN.

     DRAINAGE BEHIND THE WALL  (FOUNDATION  DRAIN)  OR  THROUGH  THE  WALL (WEEP

     SUBGRADE SOILS ARE  DRY  AND  STABLE AT THE  TIME OF CONSTRUCTION.  INCLUDE

     DONE AT THE  DIRECTION OF THE  ENGINEER,  AND  MAY  BE  ELIMINATED  IF  THE

     WILL PROVIDE A STABLE  PLATFORM FOR  WALL CONSTRUCTION.  THIS WORK SHALL BE

     SUBGRADE AND THEN PLACING GRANULAR/ROCK BACKFILL MATERIAL. THIS IMPROVEMENT

     UNDERCUT 2 FEET OF THESE SOILS, PLACING  GEOTEXTILE FABRIC  ON  THE EXPOSED

     REQUIRES REMOVAL MAY BE ENCOUNTERED FROM STA. 4004+50 TO 4010+34.

     UNSUITABLE  FOR  WALL  CONSTRUCTION  (SUCH  AS  SOFT SATURATED SOILS) WHICH

     WITHIN  AND  ADJACENT  TO THE WET (INUNDATED) AREA AT WALL NO. 9,  MATERIAL

     REQUIRED FROM STA. 4004+50 TO 4010+34.

     THE  WALL  BASE  ELEVATIONS,  DEWATERING   OF  THE EXCAVATIONS WILL ALSO BE

 SOIL  IMPROVEMENT   -   BECAUSE  SURFACE  WATER  WAS ENCOUNTERED NEAR  OR ABOVE

207-0203     865     CY   FOUND BKFILL MATL, TP II
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SR 369 (BROWNS BRIDGE RD.) OVER SR 400

0013369

JAM KJO

FORSYTH COUNTY

0013369

GENERAL NOTES

P.I. NO.

2 OF 16

                            NO UTILITIES ON BRIDGE

JDJ

35-0002

SPECIFICATIONS -------------------------------- AASHTO LRFD 7TH EDITION, 2014

DESIGN VEHICLE LIVE LOAD ---------------------------------------------- HL-93

FUTURE PAVING ALLOWANCE ------------------------------------ 30 LBS PER SQ FT

CONCRETE: SUPERSTRUCTURE ----------------------------- CLASS D, u = 4,000 PSI

          BARRIER ------------------------------------ CLASS D, u = 4,000 PSI

          SUBSTRUCTURE ------------------------------ CLASS AA, u = 3,500 PSI

REINFORCEMENT STEEL: ------------------------------- GRADE 60, o = 60,000 PSI

PRETENSIONING STRANDS: -------------------------------------- i = 270,000 PSI

STEEL H-PILES: ------------------------------------- GRADE 50, o = 50,000 PSI

PAY ITEM 

500-0100      2020   SY   GROOVED CONCRETE

500-1011      LUMP   LS   SUPERSTR CONCRETE, CL D, BR NO - 1 (1220)

500-3002       333   CY   CLASS AA CONCRETE

507-9032      3651   LF   PSC BEAMS, AASHTO, BULB TEE, 72 IN, BR NO - 1

511-1000     72501   LB   BAR REINF STEEL

511-3000      LUMP   LS   SUPERSTR REINF STEEL, BR NO - 1 (190496)

520-0597        66   EA   H-PILE POINTS, HP 14 X 117

520-1179      2327   LF   PILING IN PLACE, STEEL H, HP 14 X 117

520-5000       400   LF   PILOT HOLES

523-1100         3   EA   DYNAMIC PILE TEST

516-1100       555   LF   ALUM HANDRAIL, STD 3626

                       (DESIGNED FOR SEISMIC PERFORMANCE ZONE 1, SD1 = 0.139)

EJC

 2 - 142’-0" BULB TEE, 72 IN, PSC BEAM SPANS -------------------- SPECIAL DESIGN

 

 2 - STEEL H PILE END BENTS WITH MSE WALL ABUTMENTS ------------- SPECIAL DESIGN

 

 1 - CONCRETE INTERMEDIATE BENT --------------------------------- SPECIAL DESIGN

 

 4 - END POST AND GUARDRAIL ATTACHMENT DETAIL ---------- GA. STD. 3054 (9-30-02)

     (L = 4’-0"; W = 1’-1"; H = 3’-6")

     (L = 5’-0"; W = 1’-1"; H = 3’-6")

 

     ONE PIPE ALUMINUM HANDRAILING -------------------- GA. STD. 3626 (10-22-85)

 

     BAR BENDING DETAILS ---------------------------------- GA. STD. 3901 (8-69)

 

     CONCRETE BARRIERS - TEMPORARY --------------------- GA. STD. 4960 (5-10-07)

 

     DETAILS OF PRECAST TEMPORARY BARRIERS -------------- GA. STD. 4961 (9-8-06)

24 HR TRUCKS ------------------------------------------------------------ 17.7 %

 

TRUCKS -------------------------------------------------------------------- 18 %

 

DESIGN SPEED ------------------------------------------------------------ 45 MPH

 

                                                            ADT  = 41,070 (2040)

TRAFFIC --------------------------------------------------- ADT = 22,880  (2020)

211-0200       343   CY   BRIDGE EXCAVATION, GRADE SEPARATION

NO SCALE

SKG/DLC

WMD

          PSC BEAMS --------------------------------- CLASS AAA, u = 9000 PSI

          PSC BEAM ALLOWABLE TENSION -------------------------------- 569 PSI

 PLAN DRIVING OBJECTIVE - SEE SUBSTRUCTURE DETAILS.

     

 WAITING PERIOD - NONE REQUIRED.

     

     SUBMITTED.

     THE  COST  OF  EPOXY  ADHESIVE  AND  ITS  APPLICATION  IN  THE  OVERALL BID

     CONSTRUCTION,  SEE  SECTION 886 OF THE GEORGIA DOT SPECIFICATIONS.  INCLUDE

     CONCRETE  SURFACES JUST PRIOR TO POURING THE CONCRETE FOR THE NEXT STAGE OF

 EPOXY  RESIN  ADHESIVE  -  APPLY  EPOXY  RESIN  ADHESIVE TYPE w TO ALL HARDENED

     

     PAYMENT.

 TRAFFIC  CONTROLS  - SEE ROADWAY PLANS FOR TRAFFIC CONTROLS AND TRAFFIC CONTROL

     

     GEORGIA DOT SPECIFICATIONS.

     LANES.   SUPPLY  AND  USE THE BARRIER IN ACCORDANCE WITH SECTION 620 OF THE

     AND  GEORGIA STANDARD NOS . 4960 AND 4961 TO PROVIDE FOR 3 - 12’-0" TRAFFIC

 TEMPORARY  BARRIERS,  METHOD 1 - PLACE TEMPORARY BARRIERS AS SHOWN ON THE PLANS

     

     BRIDGE CONSTRUCTION IN THE OVERALL BID SUBMITTED.

 TEMPORARY  SHORING  -  INCLUDE  THE  COST OF TEMPORARY SHORING AS NECESSARY FOR

     

     CLEARANCE OF 17’-2 3/4" ABOVE SR 400.

     510  OF  THE  GEORGIA  DOT  SPECIFICATIONS.  MAINTAIN  A  MINIMUM  VERTICAL

 PROTECTIVE  PLATFORMS  - PROVIDE PROTECTIVE PLATFORMS AT THIS SITE, SEE SECTION

     

 CHAMFER - CHAMFER ALL EXPOSED CONCRETE EDGES 3/4" UNLESS OTHERWISE NOTED.

     CLEARANCE ON ALL REINFORCEMENT UNLESS OTHERWISE NOTED.

     GEORGIA  DOT  SPECIFICATIONS.  DO  NOT  WELD REINFORCING STEEL. MAINTAIN 2"

 REINFORCING  STEEL - PLACE AND TIE ALL REINFORCING STEEL IN ACCORDANCE WITH THE

     

     SUPPLEMENTAL SPECIFICATIONS AS MODIFIED BY CONTRACT DOCUMENTS.

 SPECIFICATIONS  - GEORGIA  STANDARD  SPECIFICATIONS,  2013  EDITION,  AND  2016 

     ITEMS  NECESSARY TO COMPLETE THE WORK.

     INCLUDES  THE  COST  OF WATERPROOFING,  JOINT  FILLERS AND OTHER INCIDENTAL

     SPECIFICATIONS AND/OR SPECIAL PROVISIONS IN THE OVERALL BID SUBMITTED. THIS

     SPECIFICALLY  COVERED  BY THE GEORGIA STANDARD SPECIFICATIONS, SUPPLEMENTAL

 INCIDENTAL  ITEMS  -  INCLUDE  THE  COST  INCIDENTAL  TO  THE  WORK THAT IS NOT

     

     WELDING.

     E7014  AND  E7024)  LOW  HYDROGEN  ELECTRODES FOR MANUAL SHIELDED METAL ARC

     ISSUED  BY  THE OFFICE OF MATERIALS AND TESTIN G. USE ONLY E70XX (EXCLUDING

     WELDERS  THAT HAVE IN THEIR POSSESSION A CURRENT WELDING CERTIFICATION CARD

 WELDING  -  ALL WELDING ON GEORGIA DOT PROJECTS SHALL BE PERFORMED BY CERTIFIED

     

     UNDER SIDEWALK. DO NOT GROOVE UNDER RAISED MEDIAN.

     SUB-SECTION 500.3.05.T.9.C OF THE GEORGIA DOT SPECIFICATIONS. DO NOT GROOVE

 GROOVED  CONCRETE  - GROOVE THE ENTIRE LENGTH OF THE BRIDGE TRANSVERSELY AS PER

     

     BE PAID FOR IN ‘LUMP SUPERSTR CONCRETE, CL D".

 POUR STRIP - CONCRETE FOR THE POUR STRIP SHALL BE CLASS AA-1 CONCRETE AND SHALL

     

     SLAB PAYMENT. SEE ROADWAY PLANS FOR APPROACH SLAB PAYMENT.

     PAVING  REST  AND END  POST TO  1 1/4".  INCLUDE  COST OF JOINT IN APPROACH

     3/4"  EXPANSION  JOINT  SHOWN  BETWEEN  THE APPROACH SLAB AND THE BACK FACE

 STANDARD  PLAN MODIFICATION - MODIFY THE APPROACH SLAB STANDARD TO INCREASE THE

     

     BEFORE WALL LEVELING PADS ARE CONSTRUCTED

     SEE SECTION 551 OF THE GEORGIA DOT SPECIFICATIONS. DRIVE PILES AT END BENTS

     FRICTION WHEN USED IN CONJUNCTION WITH MECHANICALLY STABILIZED EARTH WALLS,

 FILL  SETTLEMENT  -  PROTECT PILES DRIVEN AT BENTS 1  AND 3  FROM NEGATIVE SKIN

     

     BID SUBMITTED.

     INSTALLING  INSERTS FOR SOIL REINFORCING DEVICES AT ABUTMENT IN THE OVERALL

 ABUTMENT  SOIL  REINFORCING DEVICE INSERTS - INCLUDE THE COST OF FURNISHING AND

     

     SLIGHTLY TO CLEAR FORMED HOLES.

     501.3.05.B.3  OF  THE  GEORGIA DOT SPECIFICATIONS.  STIRRUPS MAY BE SHIFTED

     HOLES  AND  GROUT  IN  PLACE  SIMILAR  TO  ANCHOR  BOLTS,  SEE  SUB-SECTION

 SMOOTH  DOWEL  BARS  - PLACE SMOOTH DOWEL BARS IN FORMED 3" DIAMETER X 12" DEEP

     

     520 AND 855 OF THE GEORGIA DOT SPECIFICATIONS.

 PILE POINTS - REINFORCE ALL PILE  TIPS AT ALL BENTS IN ACCORDANCE WITH SECTIONS

     

     REMOVE PILE AND DRILL PILOT HOLES AS PER GDOT SPECIFICATIONS.

     3 RIGHT FOR  EACH  PILE.  IF UNABLE TO ATTAIN  MINIMUM  PILE TIP ELEVATION,

     AT BENT 3  LEFT FOR EACH PILE AND TO A MINIMUM ELEVATION OF 1181.00 AT BENT

 PILOT HOLES - DRILL A 24" DIAMETER PILOT HOLE TO A MINIMUM ELEVATION OF 1174.00

     

 PILE LENGTHS - ERRATIC PILE LENGTHS CAN BE EXPECTED.

     

     GR 50.

 STEEL H-PILES - USE STEEL FOR H-PILES THAT MEETS THE REQUIREMENTS OF ASTM A 709

     

     APPROVAL TWO WEEKS PRIOR TO DRIVING PILES.

     BUREAU  OF  THE  GEORGIA DOT OFFICE OF MATERIALS AND TESTING FOR REVIEW AND

     SPECIAL  PROVISION  52 0.  PROVIDE  RESULTS OF THE WEAP TO THE GEOTECHNICAL

 WAVE  EQUATION  -  PERFORM  WAVE  EQUATION  ANALYSIS  (WEAP) IN ACCORDANCE WITH

     

     404-608-4720 TWO WEEKS PRIOR TO DRIVING PILES.

     GEOTECHNICAL  BUREAU  OF THE GEORGIA DOT OFFICE OF MATERIALS AND TESTING AT

     (PDA)  IN  ACCORDANCE  WITH  SPECIAL  PROVISION  SECTION  523.   NOTIFY THE

 DYNAMIC  PILE  TESTING  -  PERFORM PILE TESTING USING THE PILE DRIVING ANALYZER

     

     RIGHT.

     SHALL  BE  REQUIRED  FOR  ONE PILE AT EACH OF BENTS 1 RIGHT,  2 RIGHT AND 3

     TESTING  IN  ACCORDANCE  WITH  SPECIAL PROVISION  520. DYNAMIC PILE TESTING

 DRIVING  RESISTANCE - DETERMINE DRIVING RESISTANCE FOR PILES USING DYNAMIC PILE

PAY ITEM   UNIT   QUANTITY      NUMBER

520-4179         1   EA   LOAD TEST, STEEL HP 14 X 117 (IF REQD)

620-0100       452   LF   TEMPORARY BARRIER, METHOD NO. 2
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CONSTRUCTION SEQUENCE

SR 369 (BROWNS BRIDGE RD.) OVER SR 400

0013369

54’-8�" 47’-8�"

5’-6"
2’-0"

5’-6"

3’-2�"

3’-2�" 3’-2�"

5’-6" 10’-6"

3’-2�"

96’-0"

3’-2�"

SLOPE

2.0%

SLOPE

2.0%
SLOPE

2.0%

37’-9" 10’-6"

3"

LANE

12’-0"

LANE

12’-0"

SLOPE

2.0%
SLOPE

2.0%

LANE

12’-0"

LANE

12’-0"

LANE

12’-0"

LANE

12’-0"

LANE

12’-0"

SHLD.

2’-0"
SHLD.

2’-0"

SHLD.

2’-0"

STAGE q CONSTRUCTION

STAGE w CONSTRUCTION

STAGE q

STAGE w

SJB

JAM KJO

FORSYTH COUNTY

CONSTRUCTION STAGING

0013369

c BEAM 1 c BEAM 2 c BEAM 3 c BEAM 4 c BEAM 5 c BEAM 6 c BEAM 7

c CONST. JT.

c BEAM 1 c BEAM 2 c BEAM 3 c BEAM 4 c BEAM 5 c BEAM 6 c BEAM 7 c BEAM 8 c BEAM 9 c BEAM 10 c BEAM 1 1 c BEAM 12 c BEAM 13

c BEAM 13c BEAM 12c BEAM 1 1c BEAM 10c BEAM 9c BEAM 8c BEAM 7c BEAM 6c BEAM 5c BEAM 4c BEAM 3c BEAM 2c BEAM 1

c CONST. JT.

1’-2�"

PGL SR 369 (BROWNS BRIDGE RD.)

c CONST. =52’-1 1�"  (STAGE q CONSTRUCTION)

TEE, TYP.

72"  BULB

1’-2�"

52’-1 1�"  (STAGE q CONSTRUCTION)

12 SPACES AT 8’-0"  = 96’-0"

FULL LENGTH OF BRIDGE, TYP.

c �"  TRIANGULAR DRIP BEAD

PGL SR 369 (BROWNS BRIDGE RD.)

c CONST. =

102’-5"  (OUT TO OUT)

PGL SR 369 (BROWNS BRIDGE RD.)

c CONST. =

FULL LENGTH OF BRIDGE, TYP.

c �"  TRIANGULAR DRIP BEAD

SHLD.

2’-0"

SEQUENCE FOR APPROVAL BY THE ENGINEER.

THE CONTRACTOR MAY SUBMIT A PROPOSED CONSTRUCTION

PLANS. IN LIEU OF THE ABOVE CONSTRUCTION SEQUENCE,

COORDINATED WITH ROADWAY OPERATIONS, SEE ROADWAY

THE AFOREMENTIONED CONSTRUCTION SEQUENCE SHALL BE

PARALLEL WITH DECK, TYP.

REQUIRED CONSTRUCTION JOINT

PARALLEL WITH DECK, TYP.

REQUIRED CONSTRUCTION JOINT

1’-2�"

1’-2�" 1’-2�"

46’-3"

6 SPACES AT 8’-0"  = 48’-0"

RAISED MEDIAN

16’-0"

3"

5’-6"
2’-0"

3’-2�" 3’-2�"

SLOPE

2.0%
SLOPE

2.0%

10’-6"

3"

LANE

12’-0"

LANE

12’-0"

STAGE e CONSTRUCTION

c BEAM 1 c BEAM 2 c BEAM 3 c BEAM 4 c BEAM 5 c BEAM 6 c BEAM 7 c BEAM 8 c BEAM 9 c BEAM 10 c BEAM 1 1 c BEAM 12 c BEAM 13

c CONST. JT.

1’-2�"

52’-1 1�"  (STAGE q CONSTRUCTION)

12 SPACES AT 8’-0"  = 96’-0"

FULL LENGTH OF BRIDGE, TYP.

c �"  TRIANGULAR DRIP BEAD

PGL SR 369 (BROWNS BRIDGE RD.)

c CONST. =

PARALLEL WITH DECK, TYP.

REQUIRED CONSTRUCTION JOINT

8’-0" 8’-0"

1’-2�"

16’-0"  (STAGE e CONSTRUCTION)

STAGE e

2’-0"2’-0"

LANE

12’-0"
2’-0"

BARREL

TEMP. CONST.

BARREL

TEMP. CONST.

3 OF 16

LOCATION 2

18’-3"

LOCATION 2

21’-9"

35-0003

2
’-

3
"

2
’-

3
"

2
’-

3
"

2
’-

3
"

2
’-

3
"

2
’-

3
"

2
’-

3
"

EJC

MEDIAN
16’-0" RAISED

  ACCORDING TO PLANS.

2) CONSTRUCT STAGE w SUBSTRUCTURE AND SUPERSTRUCTURE,

1) SHIFT TRAFFIC ON STAGE q CONSTRUCTION.

3) PLACE TEMPORARY BARRIER AS SHOWN.

  ACCORDING TO PLANS.

2) CONSTRUCT STAGE q SUBSTRUCTURE AND SUPERSTRUCTURE,

1) MAINTAIN TRAFFIC AND INSTALL TEMPORARY SHORING AS NECESSARY.

POUR STRIP

POUR STRIP

3’-0"

  TO TRAFFIC.

4) REMOVE CONSTRUCTION BARRELS AND OPEN COMPLETED BRIDGE

3) CONSTRUCT 16’-0"  RAISED MEDIAN.

2) CONSTRUCT 3’-0"  POUR STRIP.

   BARRELS.

1) REMOVE TEMPORARY BARRIER AND PLACE CONSTRUCTION

1’-9"

2’-0"

SCALE: 1"  = 5’-0" (UNLESS OTHERWISE NOTED)

SKG/DLC

WMD

c CONST. JT.

46’-5�"  (STAGE w CONSTRUCTION)

1’-3"

3’-0"

c CONST. JT.

46’-5�"  (STAGE w CONSTRUCTION)

METHOD 2

TEMP. BARRIER

CENTER TURN LANE

12’-0" 6’-3"

OCTOBER 2019



SPAN 1 SPAN 2ITEM

LUMP - SUPERSTR REINF STEEL, LB

TOTAL

PROFESSIONAL ENGINEERING

AMERICAN ENGINEERS, INC.
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(770) 421-8422
MARIETTA, GA 30066

1634 WHITE CIRCLE, SUITE 101

BENT 2

SPAN 2SPAN 1

PLAN OF DECK BARS - LAP LOCATIONS

THE MINIMUM LAP FOR BAR 400 IS 1’-9"

THE BAR 400 SERIES SHALL BE ALTERNATED AS SHOWN.

SPAN 1 SPAN 2ITEM

LUMP - SUPERSTR REINF STEEL, LB

TOTAL

(O
U

T
-

T
O
-

O
U

T
)

8"  FILLET, TYP.

1’-6"  ENDWALL, TYP.

SPAN 1 SPAN 2

PARAPET, TYP.

c 1"  EXP. JT. IN

10"  CONC. DIAPH., TYP

AND c 1"  EXP. JT. IN PARAPET

c REQ’D CONST. JT. IN DECK

8"  FILLET, TYP.

1’-0"  EDGE BEAM, TYP.1’-0"  EDGE BEAM, TYP.

* - FOR ALL BEAMS BEVEL THE TOP FLANGE IN THE LOCATIONS SHOWN.

LUMP - SUPERSTR CONCRETE, CL D, CY

LUMP - SUPERSTR CONCRETE, CL D, CY

SUPERSTRUCTURE QUANTITIES - STAGE q

SUPERSTRUCTURE QUANTITIES - STAGE w

B.F.P.R. BENT 1

55’-3"

45’-0" 45’-0" 10’-0"
BAR 600, TYP 400A

400B

400A

400A

400B

400A

B.F.P.R. BENT 3

47991 47979 95970

47787 46739 94526

283.2 283.2 566.4

326.5 326.5 653

 SPANS 1 AND 2.

 ARE INCLUDED IN STAGE w SUPERSTR QUANTITY FOR

3. POUR STRIP AND MEDIAN CONCRETE AND REINFORCEMENT

2. 600 BARS ARE INCLUDED IN SPAN 1.

 SUPERSTRUCTURE QUANTITIES FOR SPANS 1 AND 2.

1. ENDPOST CONCRETE AND REINFORCEMENT ARE INCLUDED IN

STA. 176+74.78

B.F.P.R.

END BRIDGE

B.F.P.R. BENT 3

69°-58’-14.5", TYP.

c BENT 2

STA. 173+90.78

B.F.P.R.

BEGIN BRIDGE

B.F.P.R. BENT 1

c BEAM 1

c BEAM 2

c BEAM 3

c BEAM 4

c BEAM 5

c BEAM 6

c BEAM 7

c BEAM 8

c BEAM 9

c BEAM 10

c BEAM 1 1

c BEAM 12

c BEAM 13

10
2
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5
"

1’
-
2
�

"
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0
’-

0
"
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-
2
�
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SR 369 (BROWNS BRIDGE RD.) OVER SR 400

0013369FORSYTH COUNTY

DECK PLAN

JAM KJO

SJB

SKG/DLC

WMDEJC

SCALE: �"  = 1’-0" (UNLESS OTHERWISE NOTED)

5
’-

6
" 
 S
ID

E
W

A
L

K
4
0
’-

0
"

5
2
’-

1 
1�

" 
 S

T
A
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E
 
q
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N

16
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0
"

1’
-
9
"

2
8
’-

0
"

4
9
’-

5
�

" 
 S

T
A

G
E
 

w

*

8"  PAVING REST, TYP.

3’-0"  ENDWALL OUTSIDE EXT. BEAM, TYP

4’-0"  ENDPOST

139’-3�"  TOTAL LENGTH OF PARAPET 138’-3�"  TOTAL LENGTH OF PARAPET

5’-0"  ENDPOST

5’-0"  ENDPOST

138’-3�"  TOTAL LENGTH OF PARAPET 139’-3�"  TOTAL LENGTH OF PARAPET

4’-0"  ENDPOST

*

c CONSTR. = PGL SR 369

1 1’-3�"

c CONST. JT. STAGE q

c CONST. JT. STAGE w

3
’-

0
" 
 P

O
U

R
 

S
T

R
IP

1’-3�"

3’-6" 3’-6"

7’-0" 4’-0" 4’-0" 6’-6"

3’-3" 3’-3"

1’-3�" HANDRAIL POST SPACING15 SPA. @ 8’-0" = 120’-0"15 SPA. @ 8’-0" = 120’-0"

1’-3�"

3’-6"3’-6"

7’-0"4’-0"4’-0"6’-6"

3’-3"3’-3"

1’-3�" HANDRAIL POST SPACING 15 SPA. @ 8’-0" = 120’-0" 15 SPA. @ 8’-0" = 120’-0"

10’-3�" 8 SPACES AT 16’-0" = 128’-0"

1 1’-3�" 8 SPACES AT 16’-0" = 128’-0"

10’-3�"

8 SPACES AT 16’-0" = 128’-0"

8 SPACES AT 16’-0" = 128’-0"

401B 401A 401A 401C

401C 401A 401A 401B

10
’-

6
" 

S
ID

E
W

A
L

K
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1�"
6’-7" 84’-0"

1�"

102’-5"

8�"

SECTION THRU SLAB

SECTION THRU DIAPHRAGM

408A

408B

2-509B

8-4072-509A

1 1’-7"

DIMENSION ‘D"  IS MEASURED FROM TOP OF SLAB TO

TOP OF BEAMS AT CENTERLINE BEARING.  VARY ‘D"

BETWEEN BEARINGS TO COMPENSATE FOR DEAD LOAD

(SEE CROWN DETAIL)

PROFILE GRADE LINE

52’-11�"  (STAGE q CONSTRUCTION)

CONSTANT SLAB THICKNESS OF 8�".

DEFLECTION AND VERTICAL CURVE.   MAINTAIN A 

‘D"

8�"  SLAB

FOR 500 BARS

2’-7"  MIN. LAP

49’-5�"  (STAGE w CONSTRUCTION)

3"
STRIP

POUR

3’-0"

SECTION THRU POUR STRIP

3’-0"

1’-9" 1’-3"

FOR 500 BARS

2’-7"  MIN. LAP

c CONST. STAGE q c CONST. STAGE w

c CONST.

‘D" = 10�"  FOR ALL BEAMS

TWO 1"  DIA. PLAIN BARS
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c BEAM 13

3’-2�"
8’-0" 8’-0" 8’-0" 8’-0" 8’-0" 8’-0" 8’-0" 8’-0" 8’-0" 8’-0" 8’-0" 8’-0"

3’-2�"

4�"

1" CL.

FULL LENGTH OF BRIDGE, TYP

c �" TRIANGULAR DRIP BEAD

c BEAM 12c BEAM 1 1c BEAM 10c BEAM 1 c BEAM 2 c BEAM 3 c BEAM 4 c BEAM 5 c BEAM 6 c BEAM 7 c BEAM 8 c BEAM 9

5-400 AT EQ. SPS.
3" 3"

12-400 SERIES

AT EQUAL SPACES

2"2"
6-408A

SPACES

AT EQUAL

DECK SECTIONS - SPANS 1 AND 2

JDJ

500A AT 7�"

5
’-

4
"

SECTION THRU DIAPHRAGM

 8-407

1�"  CL., TYP.

 10"  CONC.  DIAPH. 

 PLAIN BAR

 1"  DIA.

 PLAIN BAR

 1"  DIA.

SLAB REINFORCEMENT NOT SHOWN

 2-509A

 2-509B

 408A 

 TOP OF BEAM  2" 

5 OF 16

35-0005

2
’-

3
"

9
�

" 2
’-

3
"

1’-0" 1’-0" 1’-0" 1’-0" 1’-0"1’-0"

�"

�"�"

�"

 PROFILE GRADE 

 �" 

2% CROSS SLOPE

CROWN DETAIL

SLOPE 2%SLOPE 2%
SLOPE 2% SLOPE 2%

SLOPE 2%
SLOPE 2%

SLOPE 2%
SLOPE 2%

2�" CL.
SLOPE 1%

SLOPE 1%
8�"

c CONSTRUCTION

c CONSTRUCTION

501B AT 9"

77-400 SPACED AS SHOWN500B AT 7�"

501A AT 9"

EJC

SCALE: �"  = 1’-0" (UNLESS OTHERWISE NOTED)

WMD

SKG/DLC

PARALLEL WITH DECK, TYP.

REQUIRED CONSTRUCTION JOINT

�" = 1’-0"

�" = 1’-0"

 2�"  CL. 

500C AT EVERY OTHER 500B BAR
OTHER 500A BAR

500C AT EVERY

THIS BAY

NO DIAPHRAGM

8
"

OCTOBER 2019



8-900A

8-900B

JOINT FILLER AROUND PAD

1"  PREFORMED FOAM

1’-1"

4"

2-800B4-507B

1-801A1-802

4-508

8�"

1" CL.

2�"

1’-1"

4"

(SEE CROWN DETAIL)

PROFILE GRADE LINE

(SEE CROWN DETAIL)

PROFILE GRADE LINE

1

1

DETAIL AT ENDWALL

SEE DETAIL AT ENDWALL

STAGE wSTAGE q

CONSTRUCTION JOINT

8’-0"
c BEAM 8c BEAM 7

1’-9" 6’-3"

8-900A 8-900C 8-900C 8-900A

8-900D

SECTION A-A

NO SCALE

NO SCALE

900A
900A

CONSTRUCTION JOINT

c BEAM 8c BEAM 7

ENDWALL

1’-6"

c CONSTRUCTION

c CONSTRUCTION

c CONSTRUCTION

c CONSTRUCTION

CONSTRUCTION JOINT

900C 900C

900D

152-600

505B, 506A AND 506B NOT SHOWN.

BARS 404A, 404B, 504A, 504B, 505A,

�"  CHAMFER

JOINT FILLER

�"  PREFORMED

FILLER UNDER ENDWALL

�"  PREFORMED JOINT

1-303 AT EA. EXT. BEAM

1-403B AT EA. EXT. BEAM 1-403B AT EA. EXT. BEAM

1-801B

2-800A4-507A 2-508

NOTE: BEARING PADS NOT SHOWN.

CONSTRUCTION JOINT

OUTSIDE FACE OF BEAM, TYP.

POUR EDGE BEAM FLUSH WITH

405B 405B

FLANGE AT EXT. BEAMS

1-403A BEHIND

 LAP 900 BARS 3’-9"

 LAP 801 BARS 4’-7"

 LAP 800 BARS 1’-7"

 LAP 505 AND 507 BARS 2’-2"

1. LAP 404 BARS 1’-9"

NOTES:

404A 404B

1-403A AT EXT. BEAMS

1-300 BEHIND FLANGE AT EA. EXT. BEAM

SECTION AT ENDWALL

SECTION AT EDGE BEAM

SLAB AT SECTION THRU INTERMEDIATE BENT

FILLER UNDER ENDWALL

�" PREFORMED JOINT

FILLER AROUND PAD

1" PREFORMED FOAM JOINT
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2"2"
6-405A

SPACES

AT EQUAL

DECK SECTIONS - SPANS 1 AND 2

6 OF 16 JDJ

1’-0�" 1’-0�"

SECTION THRU EDGE BEAM

2-800

405A

1-801

1-802

4-507

4-508

1’-0" 1’-0"

*

*

JOINT FILLER

�"  PREFORMED

SLAB REINFORCEMENT NOT SHOWN

3 SIDES

1�"  CL.

NOT SHOWN

BEARING PAD

 SEE DETAIL ‘A" 

 4"  CL. 

c REQ’D. CONST. JOINT

8"

8
"

8"

506A AT 18"

 JOINT FILLER

 �"  PREFORMED

10
"

6
"

8
"

SECTION AT ENDWALL

1’
-
0
"

1’
-
0
"

8" 1’-6"

1-505

8-900

8-404

8
"

8"

BETWEEN BEAMS

4-504B AT 18" p

3-504A AT

END OF BEAM

�" R 

DOT SPECIFICATIONS

OF THE GEORGIA

SEE SECTION 530

WATERPROOFING,

SLAB REINFORCEMENT NOT SHOWN

 3 SIDES

 2"  CL.

NOT SHOWN

BEARING PAD

 3�"  MIN.  CL.

ALT. TO GIVE 9" SP.

506B AT 18" p,

35-0006

SLOPE 1%

3
’-

6
"

3
’-

6
"

SLOPE 1% SLOPE 2%
SLOPE 2% SLOPE 2%

SLOPE 2% SLOPE 1%

SLOPE 1% SLOPE 2%
SLOPE 2% SLOPE 2%

SLOPE 2% SLOPE 1%

SLOPE 1% SLOPE 2%
SLOPE 2% SLOPE 2%

SLOPE 2% SLOPE 1%

A A

EJC

SCALE: �"  = 1’-0" (UNLESS OTHERWISE NOTED)

SKG/DLC

WMD

c BEAM 13c BEAM 12c BEAM 1 1c BEAM 10c BEAM 1 c BEAM 2 c BEAM 3 c BEAM 4 c BEAM 5 c BEAM 6 c BEAM 7 c BEAM 8 c BEAM 9

53’-6" 46’-6"

(SEE CROWN DETAIL)

PROFILE GRADE LINE

�" = 1’-0" �" = 1’-0"

BETWEEN BEAMS

AT 18"

4-506A

EACH EXT. BEAM

2-504D AT 10" OUTSIDE

9
�

"

8
"
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 1�" 

3" CL.

 1�" 

3" CL.
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0013369
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JAM KJO

FORSYTH COUNTY

0013369

BAR BENDING DETAILS AT SKEWED JOINTS

BARS ARE DETAILED IN BAR DETAILS AS 

EQUIVALENT FULL LENGTH BARS.

AT B.F.P.R. OR CONST. JOINT

MAIN SLAB REINF.

 B.F.P.R.  OR CONST. JOINT 

 2"  CL. 

 c BRIDGE 

�"

**

**

�"

�"

HOLD IN PLACE WITH

**

ELEVATION

SIDE ELEVATION

PLAN

�"  CHAMFER

SEALANT (TYPE A)

LOW MODULUS SILICONE

 SEALANT (TYPE A)

 LOW MODULUS SILICONE

10v GALV.  NAILS.

 3" 

 JOINT

 1"  PREFORMED

1"  PREFORMED JOINT

FILLER

FILLER

MISCELLANEOUS DETAILS 

6"

SIDEWALK AND PARAPET DETAILS

1 %

 3 SIDES

 2"  CL.

 1�"  CL., TYP. 

 BARS ARE INSERTED

 WITH EPOXY ADHESIVE AFTER

 DOWEL BARS.  FILL �"  DIA.  HOLES

 DRILL �"  DIA.  HOLES,  4"  DEEP FOR

 1" 

 6" 

6"

PARAPET, OR JOINTS

WITH 3"  CL.  FROM GUTTERLINE,

POLYETHYLENE BOND BREAKER

PROVIDE A MIN.  OF 6 MIL.

10’-6"

 13-400 

 1’-2�" 

 503 AT EACH 502 

1’-1"

TO INSIDE OF PARAPET

SCREED FINISH DECK

2
’-

3
"

5’-6" 1’-1"

2
’-

3
"

6"

1 %

 AT 4’-0"  MAX.  SP.

 2-409A, 8"  LONG

 1’-2�" 

 7-400 

TO INSIDE OF PARAPET

SCREED FINISH DECK

 1�"  CL., TYP. 

 BARS ARE INSERTED

 WITH EPOXY ADHESIVE AFTER

 DOWEL BARS.  FILL �"  DIA.  HOLES

 DRILL �"  DIA.  HOLES,  4"  DEEP FOR

 1" 

 6" 

6"
 503 AT EACH 502 

PARAPET, OR JOINTS

WITH 3"  CL.  FROM GUTTERLINE,

POLYETHYLENE BOND BREAKER

PROVIDE A MIN.  OF 6 MIL.

 2 SIDES

 2"  CL.

8-401

SIDEWALK AND PARAPET DETAILS

5�"

5
"

 1" 

CROSS SLOPE
MATCH DECK

 2" R 

CURB FACE DETAIL

6"

16’-0"

BE FILLED WITH EPOXY ADHESIVE

AFTER BARS ARE INSERTED.

PROVIDE A MIN. OF 6 MIL.

POLYETHYLENE BOND BREAKER

WITH 3" CL. FROM GUTTERLINE

DRILL �" l HOLES, 4" DEEP FOR

DOWEL BARS.  �" l HOLES SHALL

AT 4’-0" MAX. SP.

4-409A, 8" LONG

COST OF BOND BREAKER AND EPOXY ADHESIVE TO BE

INCLUDED IN PRICE BID FOR SUPERSTRUCTURE ITEMS.

CONCRETE MEDIAN DETAILS

8"
409D AT 12"

16-400

SEE CURB FACE DETAIL

OR JOINTS.

PLACE TRANSVERSE MARKINGS SPACED AT 5’-0" p.

MATCH DECK SLOPE

35-0007

 409C AT 12" 

502 AT 12"

DETAILS OF 1"  EXPANSION JOINT IN PARAPET

502 AT 12"

EJC

SCALE: �"  = 1’-0" (UNLESS OTHERWISE NOTED)

SKG/DLC

WMD

LAP 502 AND 503 BARS 2’-3"  MINIMUM.

IN PRICE BID FOR SUPERSTRUCTURE ITEMS.

INCLUDE COST OF BOND BREAKER AND EPOXY ADHESIVE

 

SIDEWALK SPACED AT 5’-0"p.

PLACE TRANSVERSE SIDEWALK MARKINGS ON

SEE GA. STD. 3626
FOR HANDRAIL DETAILS

SEE GA. STD. 3626
FOR HANDRAIL DETAILS

LAP 502 AND 503 BARS 2’-3"  MINIMUM.

IN PRICE BID FOR SUPERSTRUCTURE ITEMS.

INCLUDE COST OF BOND BREAKER AND EPOXY ADHESIVE

 

SIDEWALK SPACED AT 5’-0"p.

PLACE TRANSVERSE SIDEWALK MARKINGS ON

 8-401 

NO SCALE

NO SCALE

�" = 1’-0"
�" = 1’-0"

�" = 1’-0"

�" = 1’-0"

NO SCALE

 409B AT 12" 

7 OF 16

5-500D 10’-0"  LONG EACH IN EACH ACUTE

SKEWED CORNER DETAIL

EDGE OF

SLAB

INTERMEDIATE BENTS, TYP.

CORNER ADJACENT TO

DETAIL ‘A"

 CONST.  JOINT.,  TYP.

 REQUIRED

�" 

 �"  �" 
 (TYPE B,  C OR D)

 TYPE JOINT SEALER

 SILICONE SEALANT

 TO �"  R

 ROUND

 AT 4’-0"  MAX.  SP.

 4-409A,  8"  LONG

W

JOINT OPENING

TEMPERATURE (°F)

30

60

90

�" R

*

*

GALVANIZED NAILS

IN PLACE WITH 10v 

SPECIFICATIONS, HOLD 

OF GEORGIA DOT 

SUB-SECTION 833.2.01

ACCORDANCE WITH

FILLER MATERIAL IN

ADHESIVE

SILICONE
1"

BENTS 1 & 3 ONLY

DECK JOINT SEALS"  FOR FURTHER REQUIREMENTS.

SPECIAL PROVISION SECTION 449 " BRIDGE

SF 225 OR APPROVED EQUAL). SEE 

PREFORMED SILICONE JOINT (SILICOFLEX

EXPANSION JOINT DETAIL

* WATERPROOFING

THE GEORGIA DOT SPECIFICATIONS.

FACE OF BARRIER).  SEE SECTION 530 OF 

(3" ALONG DECK AND TURNED UP 3" ON THE

* 6" WIDE, THE LENGTH OF THE SIDEWALK

* WATERPROOFING

NO SCALE

NO SCALE

1.69

W (IN.)

2.00

2.31

OCTOBER 2019
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DIAPHRAGM, TYP.
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SR 369 (BROWNS BRIDGE RD.) OVER SR 400

0013369

SJB

JAM KJO

FORSYTH COUNTY

0013369

B.F.P.R. BENT 1 B.F.P.R. BENT 3

69°-58’-14.5", TYP.

69°-58’-14.5" 69°-58’-14.5"

8
.5

1

8
.0

8
.0

8
.5

1

SPAN 1 SPAN 2

8 OF 16

c BENT 2
DIAPHRAGM, TYP.

35-0008

FRAMING PLAN

c BEAM 1

c BEAM 2

c BEAM 3

c BEAM 4

c BEAM 5

c BEAM 6

c BEAM 7

c BEAM 8

c BEAM 9

c BEAM 10

c BEAM 1 1

c BEAM 12

c BEAM 13

c SR 369

c BEAM 13

c BEAM 12

c BEAM 1 1

c BEAM 10

c BEAM 9

c BEAM 8

c BEAM 7

c BEAM 6

c BEAM 5

c BEAM 4

c BEAM 3

c BEAM 2

c BEAM 1

90°-00’-00" 90°-00’-00"

8
.5

1

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1
90°-00’-00" 8

.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1 69.76

90°-00’-00" 8
.0

90°-00’-00" 8
.0

8
.5

1

8
.5

1 69.76

90°-00’-00" 8
.0

69.33

90°-00’-00" 8
.0

8
.5

1

EJC

4.79

3.73

SKG/DLC

WMD

SCALE: 1"  = 12’-0" (UNLESS OTHERWISE NOTED)

STA. 176+74.78

B.F.P.R.

STA. 173+90.78

B.F.P.R. P.G.L. = c SR 369

8
.5

1
8
.5

1
8
.5

1
8
.5

1
8
.5

1

4.79

3.73

8
.5

1
8
.5

1
8
.5

1
8
.5

1
8
.5

1
8
.5

1

72.24

72.67

72.24

69.76

72.67 69.33

72.24

69.76

72.67 69.33

72.24

69.76

72.67 69.33

72.24

69.76

72.67 69.33

72.24

69.76 72.24

69.76

72.67 69.33

72.24

69.76

72.67 69.33

72.24

69.76

72.67 69.33

72.24

69.76

72.67 69.33

72.24

72.67 69.33

72.67 69.33 69.76

69.76

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

69.33

72.24

72.67

72.67

69.76

72.67

69.76

72.67

69.76

72.67

69.76

72.67

69.76

72.67

69.76

72.67

69.76

72.67

69.76

72.67

69.76

72.67

3.73

4.79

FRAMING PLAN

3. ALL DIMENSIONS ARE IN FEET.

2. DIAPHRAGMS ARE PERPENDICULAR TO BEAMS.

 SHEETS FOR LOCATIONS OF BEAMS RELATIVE TO P.G.L.

 PROFILE GRADE LINE FROM B.F.P.R. TO c OF BENT. SEE SUBSTRUCTURE

1. BEAMS IN ALL SPANS ARE PARALLEL TO A REFERENCE CHORD AT THE

NOTES:

OCTOBER 2019



PROFESSIONAL ENGINEERING

AMERICAN ENGINEERS, INC.
www.aei.cc

(770) 421-8422
MARIETTA, GA 30066

1634 WHITE CIRCLE, SUITE 101

 

 

 

 

 

 

 

 

 

     

     
     

DESIGNED

DRAWN DESIGN GROUP

CHECKED REVIEWED

APPROVED

DEPARTMENT OF TRANSPORTATION

GEORGIA

R
E

V
IS
IO

N
S

D
A

T
E

DRAWING NO.

BRIDGE SHEET

B
Y

BRIDGE NO. 1

1  INCH WHEN PRINTED FULL SIZE

ENGINEERING DIVISION-OFFICE OF BRIDGES AND STRUCTURES

P.I. NO.

X.DGN

10
/
1/

2
0
19

10
:5

9
:5

0
 

A
M

j
b
u
r
t

SR 369 (BROWNS BRIDGE RD.) OVER SR 400
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0013369

9 OF 16

c BEARING

4 SPACES

AT 4"

BEAM LENGTH = 140’-5�" 

 2�"

c BEARING TO c BEARING = 139’-2�"

4"

c BEARING

2-650 AND 352

10
-
4
5
1

2-450

c LOW FRICTION TYPE HOLD DOWN

c BENT

 2-550 AND 352 AT EACH LOCATION

c BENT

c BEAM 

BEVEL  TOP  FLANGE

CUT BARS 352

TO MAINTAIN

CLEARANCE

AT EACH LOCATION

2"

MIDPOINT,  DETAILS SYMMETRICAL ABOUT MIDPOINT UNLESS NOTED

PARALLEL TO c BENT

2-452

  FOR DIAPHRAGM BAR, TYP.

1’-0" 

     DIMENSIONS FOR GRADE  AND  FABRICATION  EFFECTS  SUCH  AS  SHRINKAGE  AND

     ELASTIC SHORTENING.

     THE �"  EPOXY MORTAR AT EACH END.   SHOP DRAWINGS SHALL ADJUST HORIZONTAL

 3.  HORIZONTAL  DIMENSIONS ARE  IN PLACE DIMENSIONS.    THE  BEAM LENGTH  INCLUDES

 6.  NON-COMPOSITE DEAD LOAD DEFLECTION  (fNC)  AT THE MIDPOINT  IS  DUE  TO  THE

 7.  COMPOSITE DEAD LOAD DEFLECTION  (fC)  AT THE MIDPOINT  IS  DUE  TO THE WEIGHT

 9.  PRESTRESSING DATA IS AS FOLLOWS:

y

u

     C.  INCLUDING THE TOP STRANDS,   THE  TOTAL  JACKING FORCE  OF  PRETENSIONING

     INCLUDED IN THE SHOP DRAWINGS.

 1.  BEAMS  SHALL BE MAINTAINED  IN AN UPRIGHT POSITION  AT ALL TIMES  AND  SHALL

     BE PICKED UP WITHIN  9’-0"  FROM THEIR ENDS.   DISREGARDING  THIS  REQUIREMENT

     WITHIN  4"   OF  THE  BOTTOM OF  THE  BEAM.    DETAILS  OF PICK-UPS SHALL BE

     COULD  LEAD  TO  COLLAPSE  OF THE BEAM.    PICK-UPS SHALL BE EMBEDDED  TO

     D.  INCLUDING THE TOP STRANDS,  THE NET PRESTRESSING FORCE  OF  THE STRANDS

     WEIGHT OF THE SLAB AND COPING.

     EXPANSION ENDS.

     SMOOTH  DOWEL.   SEE PLAN AND ELEVATION SHEET  FOR LOCATION OF FIXED AND

 5.  TOPS OF BEAMS  SHALL  BE ROUGH FLOATED AT APPROXIMATELY THE TIME OF INITIAL

     �".   CONCRETE FINS OR PROJECTIONS SHALL BE REMOVED TO PRODUCE A VERTICAL

     FACE AT THE EDGE OF THE BEAM.

     REMOVE ALL LAITANCE  AND  TO PRODUCE A ROUGHENED SURFACE FOR BONDING TO

     THE SLAB.   ROUGHENED SURFACE  SHALL HAVE  AN AMPLITUDE  OF APPROXIMATELY

 8.  STRANDS SHALL MEET ALL REQUIREMENTS OF ASTM A 416 GRADE 270.

     SET.   ENTIRE TOP  SHALL BE SCRUBBED TRANSVERSELY WITH A COARSE BRUSH  TO

3"

5
"

4-351  AT 4"

EACH WAY

D
IA
.

1"  CL. 

2"  DIAMETER

HOLE

CUT OFF EXCESS DIAPHRAGM BAR

1"  FROM BEAM FACE.

DIAPHRAGM BAR SHALL BE A 1"  DIAMETER PLAIN BAR, THREADED

5"  ON EACH END,  WITH �"  X 3�"  DIAMETER WASHERS AND HEX

NUTS (ASTM A 709 GRADE 36).

TIGHTEN DIAPHRAGM BAR  AS PER SUB-SECTION 507.3.05.C OF

SPECIAL PROTECTIVE COATING NO. 2 P AS PER SECTION 535 OF

THE GEORGIA DOT SPECIFICATIONS.   AFTER  PAINTING,  FILL THE

THE GEORGIA DOT SPECIFICATIONS.  

RECESS WITH AN APPROVED EPOXY GROUT.

DIAPHRAGM BAR,  WASHER,   AND NUT EXPOSED IN RECESS  WITH

AFTER  EXCESS DIAPHRAGM BAR HAS  BEEN  CUT OFF,   PAINT

GALVANIZING OF THE  DIAPHRAGM  BAR AS  PER SUB-SECTION

REQUIRED.

865.2.01.B.12  OF THE  GEORGIA  DOT  SPECIFICATIONS IS NOT

         BOTTOM STRANDS TO 43,943 LBS EACH.

         PRETENSION  TOP  FOUR (4)  STRANDS  TO 10,000  LBS  EACH.    PRETENSION

RECESS DETAIL FOR DIAPHRAGM BAR ENDS

NOTES

ELEVATION

BEVEL DETAILS

*

*

10"

6
’-

0
"

3’-6"

352

AT 2"

4
’-

6
"

AT 2"

550

2�"

1"  CL.

1 1  SPACES

  MAINTAIN 1"  MINIMUM CLEARANCE UNLESS SHOWN.

2’-2"

350

351

550 650452

650

2-450

450

451

**

2�"

6
"

4
�

"

3�"

1 �"  CL.

352

TYP.

352

SECTIONS LAPPED 2’-0".

BAR 452 SHALL BE MADE OF

1 �"  CL.

1’-4"

2"

2-452 2-452

6" 10-451

2" 2"

2"

2"

ALL BAR DIMENSIONS ARE OUT TO OUT.

LEG EXTENDS BETWEEN TOP AND BOTTOM

MATS OF SLAB REINFORCEMENT.

AT  THE TOP  OF THE BEAM,   BARS 550

AND 650 SHALL BE FIELD BENT OR SHOP

BENT 90°,   SUCH THAT  THE HORIZONTAL

SLIGHTLY SHIFT OR  SLOPE  BARS 451  TO

AVOID CONFLICT WITH STRANDS.

BARS 350  MAY BE FABRICATED  IN TWO

PARTS  BY LAPPING HORIZONTAL SECTION

BY 1’-0"  MINIMUM.

FROM BEAM ENDS.

PLACE BARS 450  WITH OPEN ENDS AWAY

***

*** 6"  MINIMUM

INDICATES 0.6"  DIAMETER PRESTRESSED STRANDS.

REINFORCEMENT

SECTION AT MIDPOINT SECTION AT END

1’-3"

24°, TYP.

1’-1 1"
3�", TYP.

8
"

1’-0"

3’-2"

8’-6"

BEAM LENGTH - 4"

1’-6"

7
’-

1 
1"

7
’-

1 
1"

1’-1" 10"

8"  MINIMUM**
SPAN LENGTH = 142’-0"

4�" 70’-2�"

fNC = 2�" 

fC  = �"

1’-7�"

 2.  CHAMFER EDGES OF BEAMS  �"  

     A.  USE  56 -  0.6"    DIAMETER  LOW-RELAXATION  (A = 0.217  SQ  IN)   STRANDS.

     B.  PRETENSIONED STRANDS SHALL BE RELEASED AFTER THE CONCRETE HAS REACHED

         A MINIMUM STRENGTH (    ) OF 8,500 PSI.

         IS 2,325,036 LBS.

 10.  CONCRETE STRENGTH (    ) = 9,000 PSI.

 1 1.  ALLOWABLE PSC BEAM TENSION = 569 PSI.

1’-2"

AT 6"

7 SPACES

         AFTER ALL LOSSES IS 1,975,880 LBS.

35-0009

B.F.P.R

43 SPACES AT 18"

EJC

1’-5�" 1’-5�"

1

2

1 2

4
’-

8
�

"

22 - DRAPED STRANDS

7’-0"

10 SPACES

2
’-

9
"

c 2"  DIAMETER HOLE

19-350 AT 6"
350

 4.  AT c BEARING,   FORM A 1�"  DIAMETER X 7"  DEEP HOLE AT THE FIXED ENDS AND A

     6"  X 1�"  X 7"  DEEP  SLOT AT THE  EXPANSION  ENDS  FOR  A  1�"   DIAMETER

OMIT HOLES FOR BEAMS 1  & 8 SPAN 1 AND 7 & 13 SPAN 2.

BULB TEE, 72 IN PSC BEAM

NO SCALE

WMD

SKG/DLC

OMIT HOLES FOR BEAMS 7 & 13 SPAN 1 AND 1  & 8 SPAN 2.

7�" 6�"7�"11�"

     OF PARAPET, SIDEWALK, AND MEDIAN.
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BEARING PADS

BENT

W L T DEAD LOAD

LIVE LOAD

(NO IMPACT)

DEAD LOAD

+

LIVE LOAD

DESIGN LOADS (KIPS)

T T1 2

L

L/2 L/2

W

W
/
2

W
/
2

2

AHEAD

T

1

L+2"

W
+
2
"

(W
+
2
" 
)/

2
(W

+
2
" 
)/

2

(L+2" )/2 (L+2" )/2

 

ENDWALL NOT SHOWN

SECTION A-A

 

A

A

PLAN
BENT 1   SHOWN

ENDWALL

�"  SEALING RIB,

ALL AROUND

NUMBER OF

INTERNAL

PLATE(S)

DESIGN

SHEAR

DEFLECTION

BEARING

PAD

1’
-
0
"

B B

TOP AND BOTTOM

�"  LOAD PLATES,

T

�"  SEALING RIB,

TOP AND BOTTOM

BEARING PAD

SECTION B-B

PLAN

SHIM

PLATES

BEVELED

BEVELED SHIM PLATE

SHIM

PLATE

 c BEARING PAD =

 c BEVELED SHIM PLATE

BEVELED

PREFORMED FOAM JOINT FILLER SHALL BE

NOTES

B.F.P.R.

1"

c BEARING

c BEAM

c BEAM

1"

1 �"  DIAMETER SMOOTH DOWEL

c BEAM

c 3"  DIAMETER HOLE

c BEARING PAD =

c 3"  DIAMETER HOLE

c BEVELED SHIM PLATE =

T1

GEORGIA DOT SPECIFICATIONS.

IN ACCORDANCE WITH SUB-SECTION 833.2.10 OF THE

5
"

BEARING PADS SHALL BE MADE OF 60 DUROMETER HARDNESS NEOPRENE,  GRADE 2 OR HIGHER.

3"  DIAMETER HOLE IN BEARING PADS MAY BE FORMED OR DRILLED.

PLATE(S)  SPECIFIED SHALL BE EQUALLY SPACED BETWEEN LOAD PLATES.

NUMBER OF INTERNAL PLATES SHOWN FOR ILLUSTRATION PURPOSES ONLY.   THE NUMBER OF INTERNAL

USE OF 1 �° MOLD DRAFT IS OPTIONAL.

WITH ASTM A 123.

BEVELED SHIM PLATES SHALL BE ASTM A 709 GRADE 36 AND SHALL BE GALVANIZED IN ACCORDANCE9.  

 

8.  

 

 

7.  

 

 

6.  

 

5.  

 

4.  

 

3.  

 

2.  

 

 

 

1.  

BEARING PADS SHALL HAVE �"   COVER ON THE TOP,  BOTTOM,  AND SIDES AND AROUND THE HOLE.

1 �"   DIAMETER SMOOTH DOWELS SHALL BE ASTM A 709 GRADE 50.

12"

12"

12"

12" 3

3

3

3

0"

0"

�"

�"

158

158

158

158

88

88

88

88

246

246

246

246

�"

�"

�"

�"

�"

GRADE 36 OR ASTM A 101 1   GRADE 36.

�"  LOAD  PLATES  AND 12 GAGE INTERNAL PLATE(S)  (IF REQUIRED)  SHALL BE ASTM A 709

PLATES

INTERNAL

12 GAGE

BEARING PAD DETAILS

SR 369 (BROWNS BRIDGE RD.) OVER SR 400

FORSYTH COUNTY 0013369

NO SCALE

SJB

JAM KJO

35-0010

BENT 3 SIMILAR

WITH AASHTO LRFD BRIDGE CONSTRUCTION SPECIFICATIONS, SECTION 18, BEARING DEVICES.

SPECIFICATIONS, SECTION 14.7.6 METHOD A AND SHALL BE FURNISHED IN ACCORDANCE

BEARING PADS HAVE BEEN DESIGNED ACCORDING TO AASHTO LRFD BRIDGE DESIGN

EJC

2 AH

2 BK

3

22"

22"

22"

22"

2�"

2�"

2�"

2�"

�"

�"

�"

10 OF 16

90°-00’-00", TYP.
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PLAN DRIVING OBJECTIVE

PLAN

ELEVATION

B.F.P.R.

(770) 421-8422
MARIETTA, GA 30066

1634 WHITE CIRCLE, SUITE 101

AMERICAN ENGINEERS, INC.
PROFESSIONAL ENGINEERINGwww.aei.cc

2
’-

6
"

3
’-

0
"

1’
-
6
"

1’
-
6
"

c BEAM 13 c BEAM 12 c BEAM 1 1 c BEAM 10 c BEAM 9 c BEAM 8 c BEAM 6 c BEAM 5 c BEAM 4 c BEAM 3 c BEAM 2 c BEAM 1

3’-7�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 3’-7�"

8’-0" 8’-6" 8’-6" 8’-6" 8’-6" 8’-6"

1’-
3
"

c BEARING = c PILE

c BEAM = c PILE, TYP

20.7

)
D

E
C

A
P

S
 

Y
L

L
A

U
Q

E
 

E
C

A
F
 

H
C

A
E
 1

2(

4
2
-
5
12

A

EL. 1219.66
EL. 1219.99

EL. 1220.31
EL. 1220.63

EL. 1220.95
EL. 1221.27 EL. 1221.44 EL. 1221.39

19.8

STAGE 1 STAGE 2ITEM

SUBSTRUCTURE QUANTITIES

LB BAR REINF STEEL

P.G.L.

1. T.M.B. = TOP, MIDDLE, BOTTOM

2. POUR WINGWALLS MONOLITHICALLY WITH CAP.

3. SEE GA STD 9037 FOR DRAINAGE DETAILS AT END BENT.

4. WINGWALL PILES NOT SHOWN IN ELEVATION.

EA. PILE

4-410 OVER

4-1010C AND 2-412B

2-1010A AND 2-412A

NOTES:

STA. 173+90.78

BEGIN BRIDGE B.F.P.R.

-5�"109’

c BEAM 7

6�"

17’-0"

3-610A T.M.B.

STAGE q CONSTRUCTIONSTAGE w CONSTRUCTION

8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�" 8’-6�"8’-6�"8’-6�"8’-6�"8’-6�"8’-6�"3’-1" 4’-2�"

-5�"109’

LOOKING BACK

1 1", TYP. 1 1", TYP.

OF PILE BOX, TYP.

413 AT EACH CORNER

2
0
’-

0
"

10
’-

0
"

2
’-

0
"

2’-0"
3-610B T.M.B.

EQUALLY SPACED)

42-512B (21  EACH FACE

HOLE FOR DOWEL BAR, TYP

FORM 3"  DIAMETER X 12"  DEEP
WATERPROOFING

69°-58’-14.5", TYP.

SPACED)

FACE EQUALLY

30-51 1 (15 EACH

SPS. EACH BAY

9-41 1 AT EQUAL

SPS. EACH BAY

5-41 1 AT EQUAL

SPS. EACH BAY

4-41 1 AT EQUAL

ALL PILES SHALL BE STEEL H, HP 14 X 1 17.

* 3’-0"

OF GEORGIA DOT SPECIFICATIONS.

ENDWALL CONSTRUCTION JOINTS. SEE SECTION 530

WATERPROOFING FOR FULL HEIGHT OF CAP AND*

PILES ARE DESIGNED FOR A MAXIMUM FACTORED AXIAL LOAD OF 336 KIPS.

�" = 1’-0"�" = 1’-0"
3,614 3,216

EL. 1226.41

EL. 1227.56

EL. 1228.38

EL. 1229.42

1’-
3
"

2’-
6"

9"
1’-

0"
9"

41’-1 1�"

3-415, T.M.B. TYP.

69°59’07.7"

20°00’52.4"

CY CLASS AA CONCRETE

TIP ELEVATION OF 1 178 IS ACHIEVED.

RESISTANCE OF 517 KIPS AFTER A MINIMUM

AT BENT 1  RIGHT, ALL PILES SHALL BE DRIVEN TO A DRIVING

TIP ELEVATION OF 1 171  IS ACHIEVED.

RESISTANCE OF 517 KIPS AFTER A MINIMUM

AT BENT 1  LEFT, ALL PILES SHALL BE DRIVEN TO A DRIVING

69°-58’-14.5", TYP.

4’-9�" 3’-8�"

2-1010B

5. LAP NO. 4 BARS 1’-9"  MINIMUM.
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SR 369 (BROWNS BRIDGE RD.) OVER SR 400

0013369

JAM KJO

FORSYTH COUNTY

0013369

T
Y

P
.

1’
-
0
"

3’-0"

1’-6" 1’-6"

1’-6" 1’-6"

SECTION A-A

2
’-

0
" 
 M

IN
.

 3 SIDES

 2"  CL.

 4-1010 

 410 

 2"  MIN.  CL. 

T
Y

P
.

1’
-
0
"

4-1010

3’-0"

1’-6" 1’-6"

SECTION B-B

 2"  MIN.  CL. 

2
’-

0
" 
 M

IN
.

 41 1 

 3 SIDES

 2"  CL.

T
Y

P
.

1’
-
0
"

4-1010

3’-0"

1’-6" 1’-6"

SECTION B-B

 2"  MIN.  CL. 

2
’-

0
" 
 M

IN
.

 41 1 

 3 SIDES

 2"  CL.

EL. 1219.39

D
A

E
H

A

EL. 1217.52

CONSTRUCTION JOINT

2
’-

0
"

SJB

35-001 1

EL. 1219.18

 2-412  2-412 

EJC

6" 6" 6"6"

1 1   OF 16

3-41 1

3-41 1

A

A

B

B

SCALE: �"  = 1’-0" (UNLESS OTHERWISE NOTED)

WMD

END BENT 1

SKG/DLC

1-41 6

1-41 6

CONNECTING 1010 BARS
MECH. COUPLERS
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PROFESSIONAL ENGINEERING

AMERICAN ENGINEERS, INC.
www.aei.cc

(770) 421-8422
MARIETTA, GA 30066

1634 WHITE CIRCLE, SUITE 101

ITEM

LB BAR REINF STEEL

PLAN

BENT 2

WIRE TIES

BUNDLING DETAIL

BARS TO BE BUNDLED SHALL

BE BUNDLED VERTICALLY

c BRG.c BRG.

PLAN DRIVING OBJECTIVE

ITEM

LB BAR REINF STEEL

BENT 2

SECTION C-C

PILE LAYOUT

SECTION B-B

c BENT

c BRG.c BRG.

c BENT

(LOOKING AHEAD)

ELEVATION

�" = 1’-0" �" = 1’-0"

�" = 1’-0"

SUBSTRUCTURE QUANTITIES - STAGE q

SUBSTRUCTURE QUANTITIES - STAGE w

CY CLASS AA CONCRETE

CY CLASS AA CONCRETE

NOTES:

SECTION A-A

30,532

28,407

�" = 1’-0"

SECTION E-E
�" = 1’-0"

SECTION D-D

2"

129.1

121.5
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4’-6"

4
’-

6
"

JDJ

35-0012

EJC

SKG/DLC

WMD

INTERMEDIATE BENT 2

SCALE: 3/16"  = 1’-0"  (UNLESS OTHERWISE NOTED)

24-1 121

14
’-

0
"

2
’-

0
"

5
’-

0
"

5
’-

0
"

2
’-

0
"

2’-0"
5’-0" 5’-0"

2’-0"

14’-0"

521

4’-6"

1’-1�"1’-1�"1’-1�"1’-1�"

2’-3" 2’-3"

2" CLR, TYP.

522

523

523

M
IN
.

520
3 SIDES
2" CLR

4’-6"

4
’-

6
"

1’-1�"1’-1�"1’-1�"1’-1�"

2’-3" 2’-3"

8-1 122 8-1 122

8-1 123

A
H
E

A
D

AHEAD AHEAD

4
’-

0
"

4
’-

0
"

ALL SIDES
3" CLR

TYP.
1’-0",

EL. 1200.00

4’-9" 4’-6" 4’-9"

2’-3"2’-3"

4’-9" 4’-6" 4’-9"

2’-3"2’-3"

* CONST. JT. TYP * CONST. JT. TYP

c COLUMN 1 c COLUMN 2 c COLUMN 3 c COLUMN 4

TYP.
1’-0",

ALL SIDES
3" CLR

24-1 125

9
’-

0
"

M
IN
. 

L
A

P
, 

T
Y

P
.

9
’-

0
"

M
IN
. 

L
A

P
, 

T
Y

P
.

1 1’-0" 33’-6" 1 1’-0" 9’-6" 28’-0" 9’-6"

2"2"

2
0
 

S
P

A
C

E
S

2
0
 

S
P

A
C

E
S

C C

ABOUT c

SYMMETRICALA

A

B

B

EL. 1226.93
AHEAD

EL. 1226.86
BACK

EL. 1227.00
AHEAD

EL. 1226.94
BACK

EL. 1227.08
AHEAD

EL. 1227.01
BACK

EL. 1227.16
AHEAD

EL. 1227.09
BACK

EL. 1227.23
AHEAD

EL. 1227.16
BACK

EL. 1227.31
AHEAD

EL. 1227.24
BACK

EL. 1227.38
AHEAD

EL. 1227.31
BACK

EL. 1 222.67

EL. 1 222.71

EL. 1 222.79

REQ’D CONST. JOINT TYP

6
"

6
"

ABOUT c

SYMMETRICAL
BA

A B

3"

5"

REQ’D CONST. JOINT TYP

EL. 1 222.41

EL. 1 222.63 EL. 1 222.27

EL. 1227.27
AHEAD

EL. 1227.20
BACK

EL. 1227.02
AHEAD

EL. 1226.94
BACK

EL. 1226.77
AHEAD

EL. 1226.69
BACK

EL. 1226.51
AHEAD

EL. 1226.44
BACK

EL. 1226.26
AHEAD

EL. 1226.18
BACK

EL. 1226.00
AHEAD

EL. 1225.92
BACK

2
0
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P

A
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6
"

2
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P

A
C

E
S

6
"

*
 
*

HOLE FOR DOWEL BAR, TYP.

FORM 3"  DIAMETER X 12"  DEEP

c BEAM 1 c BEAM 2 c BEAM 3 c BEAM 4 c BEAM 5 c BEAM 6 c BEAM 7 c BEAM 8 c BEAM 9 c BEAM 1 0 c BEAM 1  1 c BEAM 1 2

c BEAM 1 3

2’-2�"

1’
-
1�

"
1’
-
1�

"

2
’-

3
"

2
’-

3
"

4
’-

6
"

4�"

6’-6" 8’-6" 8’-6"

55’-6"

8’-6" 8’-6" 8’-6" 6’-6"

2’-2�" 2’-2�"

2’-2�"

6’-6"

47’-0"

8’-6"8’-6" 8’-6" 6’-6"8’-6"

2
’-

3
"

1’
-
1�

"
1’
-
1�

"

2
’-

3
"

4
’-

6
"

c BRG.

c BENT

c BRG.

P.G.L

A
H

E
A

D

STA. 175+32.78

635 KIPS AFTER A MINIMUM TIP ELEVATION OF 1 180 IS REACHED.

ALL PILES SHALL BE DRIVEN TO A DRIVING RESISTANCE OF

STAGE w CONSTRUCTIONSTAGE q CONSTRUCTION

PILES ARE DESIGNED FOR A MAXIMUM FACTORED AXIAL LOAD OF 41 3 KIPS.

ALL PILES SHALL BE STEEL H, HP 1 4 X 1 1 7.

4.

3.

2.

1.

* *

*

1 4’-0"  (SQUARE)

27-81 0 AT 6"

27-81 0 AT 6"

EL. 1 200.00

14-81 1 AT 1 2"

14-81 1 AT 1 2"

EL. 1 200.00

1 4’-0"  (SQUARE)

EL. 1 200.00

27-81 0 AT 6"

27-81 0 AT 6"

14-81 1 AT 1 2"

14-81 1 AT 1 2"

42-521  (DBL)

EL. 1 221 .57 EL. 1 221 .22EL. 1 221 .43

8-1 122B

EL. 1 222.37 EL. 1 222.41EL. 1 222.30

M
IN
.

4
’-

6
"

521

3 SIDES
2" CLR

8-1 122A

24-1 121 B COLUMN 2

24-1 121 A COLUMN 1

1’-11" 1’-11"

24-1 121C COLUMN 4

24-1 121A COLUMN 3

EQUAL SPA.
14-422

E E

D D

C

DD

C

E E

4’-6"

4
’-

6
"

2" CLR, TYP.

522

4’-6"

4
’-

6
"

2" CLR, TYP.

522

8-1 123

EQUAL SPA.
14-422

1 121 1 121

5�"

16-520

AT 6�"

15 SPACES
54-521 (DBL)

26 SPACES AT 6�"

13-520 2"
3"

1 2 3 4 1 2 SPACES AT 8�"

2 10 SPACES AT 6�"

3 18 SPACES AT 6�"

4 2 SPACES AT 8�"
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INSTALLATION OF ALL PILES AND FOOTINGS, FOR

AND FORWARDED TO THE OFFICE OF BRIDGE DESIGN AFTER
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100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

SHEET INDEX 44-00I



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

GENERAL NOTES AND LEGEND 44-00L



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

SUMMARY OF QUANTITIES 44-00S



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

SHEET LAYOUT 44-0SL



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 107+00 TO STA. 113+00
MAIN: IMPACT SITE #1 STA. 0+00 TO STA. 4+25

    IMPACT SITE #2 STA. 0+00 TO STA. 0+97
    IMPACT SITE #3 STA. 0+00 TO STA. 3+91

44-001



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 113+00 TO STA. 118+00
MAIN: IMPACT SITE #1 STA. 4+25 TO STA. 9+32

   IMPACT SITE #3 STA. 3+92 TO STA. 8+88
44-002



ABANDON IN PLACE
EX. 8" WATER LINE
CITY OF CUMMING

EX. WATER MASTER
& VAULT TO REMAIN

ABANDON IN PLACE

EX. 8" WATER LINE

CITY OF CUMMING

100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 118+00 TO STA. 123+50
MAIN: IMPACT SITE #1- STA. 9+32 TO STA. 14+83

 IMPACT SITE #3- STA. 8+88 TO STA. 14+44
    IMPACT SITE #4- STA. 0+00 TO STA. 0+29
    IMPACT SITE #5- STA. 0+00 TO STA. 0+91

44-003



ABANDON IN PLACE
EX. 8" WATER LINE
CITY OF CUMMING

100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 313+50 TO STA. 318+50 44-003A



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 308+00 TO STA. 313+50 44-003B



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 321+50 TO STA. 327+50
MAIN: IMPACT SITE #15- STA. 0+00 TO STA. 0+54

44-003C



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 123+50 TO STA. 128+50
MAIN: IMPACT SITE #1- STA. 14+83 TO STA. 19+86

  IMPACT SITE #3- STA. 2+31 TO STA. 7+42

44-004



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 128+50 TO STA. 132+50
MAIN: IMPACT SITE #1- STA. 19+86 TO STA. 23+85

  IMPACT SITE #3- STA. 7+42 TO STA. 11+42
44-005



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 132+50 TO STA. 137+50
MAIN: IMPACT SITE 1- STA. 23+85 TO STA. 29+40

  IMPACT SITE 3- STA. 11+42 TO STA. 16+32
  IMPACT SITE 6- STA. 0+00 TO STA. 1+14

44-006



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 342+00 to STA. 347+50
MAIN: IMPACT SITE #6 STA. 1+14 TO STA. 3+88

44-006A



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 137+50 TO STA. 143+00
MAIN: IMPACT SITE #1- STA. 29+40 TO STA. 35+00

  IMPACT SITE #3- STA. 16+32 TO STA. 21+66
44-007



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 143+00 TO STA. 148+50
MAIN: IMPACT SITE #1- STA. 35+00 TO STA. 40+57

  IMPACT SITE #3- STA. 21+64 TO STA. 27+13
44-008



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 148+50 to STA. 154+50
MAIN: IMPACT SITE 1- STA. 40+57 TO STA. 46+56

  IMPACT SITE 3- STA. 27+13 TO STA. 33+14
  IMPACT SITE 7- STA. 0+00 TO STA. 0+45

44-009



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

VAULT DETAILS 44-009A



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 154+50 to STA. 159+50
MAIN: IMPACT SITE 1- STA. 46+56 TO STA. 51+56

  IMPACT SITE 3- STA. 33+14 TO STA. 38+15
44-010



PROP. 12" DIP
WATER LINE
CITY OF CUMMING

100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 159+50 to STA. 163+50
MAIN: IMPACT SITE 1- STA. 51+56 TO STA. 55+38

  IMPACT SITE 3- STA. 40+96 TO STA. 43+32
  IMPACT SITE 7- STA. 0+00 TO STA. 0+37

            IMPACT SITE 13- STA. 13+83 TO 15+24

44-011



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 163+50 to STA. 168+50
MAIN: IMPACT SITE 3- STA. 43+26 TO STA. 48+26

  IMPACT SITE 7- STA. 0+37 TO STA. 1+50

44-012



EXIST. SSMH
(PARSHALL FLUME)
RIM ELEV.=1162.77'
INV. ELEV.=1151.26'
(INV. ELEV.=1151.26'
MEASURED TO TO
BOTTOM OF MANHOLE)

EXIST. SSMH
RIM ELEV.=1172.60'
INV. ELEV.=1151.75'

EXISTING SSMH TO BE
DEMOLISHED. REMOVE PARSHALL
FLUME EQUIPMENT. (SEE DETAIL)

NEW SSMH ON EX. LINE
(SEE PROFILE, SHT 44)

100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 168+50 to STA. 173+00
MAIN: IMPACT SITE 3- STA. 43+26 TO STA. 52+70

44-013



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 173+00 to STA. 177+50
MAIN: IMPACT SITE 3- STA. 52+70 TO STA. 54+02

44-014



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 177+00 to STA. 180+50
44-015



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 180+00 to STA. 186+00
44-016



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 186+00 to STA. 191+50
MAIN: IMPACT SITE 8- STA. 0+00 TO STA. 5+56
            IMPACT SITE 9- STA. 0+00 TO STA. 0+18

44-017



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 191+50 to STA. 197+00
MAIN: IMPACT SITE 8- STA. 5+56 TO STA. 11+08 44-018



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 197+00 to STA. 202+50
MAIN: IMPACT SITE 8- STA. 11+08 TO STA. 16+63

44-019



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 202+50 to STA. 208+50
MAIN: IMPACT SITE 8- STA. 16+63 TO STA. 22+63

44-020



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 208+50 to STA. 214+50
MAIN: IMPACT SITE 8- STA. 22+63 TO STA. 28+63

44-021



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 214+50 to STA. 220+50
MAIN: IMPACT SITE 8- STA. 28+63 TO STA. 30+77

IMPACT SITE 10- STA. 0+00 TO STA. 2+32
 IMPACT SITE 11- STA. 0+00 TO 4+25

44-022



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 413+00 to STA. 418+50
MAIN: IMPACT SITE 10- STA. 2+32 TO STA. 2+66

44-022A



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 410+00 to STA. 413+00 44-022B



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 421+50 to STA. 424+50
MAIN: IMPACT SITE 11- STA.0+00 TO STA. 1+77

44-023



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL
ROAD: STA. 220+50 to STA. 226+50
MAIN: IMPACT SITE 11- STA. 4+25 TO 10+29

 IMPACT SITE 12- STA. 0+00 TO STA. 0+15
         IMPACT SITE 13- STA. 0+00 TO STA. 0+27

                 IMPACT SITE 14- STA. 0+00 TO STA 1+29

44-024



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PUBLIX VAULT  DETAIL 44-024A



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD: STA. 226+50 to STA. 232+50
MAIN: IMPACT SITE 11- STA. 10+29 TO 11+34

44-025



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

ROAD STA. 232+50 TO STA. 237+50 44-026



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 0+00 TO STA. 4+25 44-027



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 4+25 TO STA. 9+33 44-028



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 9+33 TO STA. 14+83 44-029



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 14+83 TO STA. 19+90 44-030



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 19+90 TO STA. 23+90 44-031



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 23+90 TO STA. 29+45 44-032



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 29+45 TO STA. 35+06 44-033



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 35+06 TO STA. 40+62 44-034



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 35+06 TO STA. 40+62 44-034A



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 40+62 TO STA. 46+59 44-035



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 46+59 TO STA. 51+63 44-036



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 35+06 TO STA. 40+62 44-036A



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #1
STA. 51+63 TO STA. 54+60

IMPACT SITE #2
STA. 0+00 TO STA. 0+97

44-037



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 0+00 TO STA. 3+91 44-038



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 3+92 TO STA. 8+90 44-039



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 8+89 TO STA. 14+39 44-040



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 14+39 TO STA. 19+59 44-041



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 19+59 TO STA. 23+59 44-042



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 23+59 TO STA. 28+50

44-043



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 28+50 TO STA. 33+82 44-044



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 33+82 TO STA. 39+30 44-045



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 39+30 TO STA. 45+30 44-046



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 45+30 TO STA. 50+34 44-047



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #3
STA. 50+34 TO STA. 53+80 44-048



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE # 4
STA. 0+00 TO STA. 0+36

IMPACT SITE #5
STA. 0+00 TO STA. 0+91

IMPACT SITE #6
STA. 0+00 TO STA. 1+14

44-049



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #6
STA. 1+14 TO STA. 3+85

IMPACT SITE #7
STA. 0+00 TO STA. 0+06

44-050



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #8
STA. 0+00 TO STA. 5+56 44-051



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #8
STA. 5+56 TO STA. 11+08 44-052



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #8
STA. 11+08 TO STA. 16+63 44-053



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #8
STA. 16+63 TO STA. 22+63 44-054



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #8
STA. 22+63 TO STA. 28+63 44-055



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #8
STA. 28+63 TO STA. 30+75

IMPACT SITE #9
STA. 0+00 TO STA. 0+18

44-056



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #10
STA. 0+00 TO STA. 2+70 44-057



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #11
STA. 0+00 TO STA. 4+25 44-058



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #11
STA. 4+25 TO STA. 10+29 44-059



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #11 STA. 10+92 TO STA. 12+02
IMPACT SITE #12 STA 0+00 TO STA 0+38
IMPACT SITE #13 STA 0+00 TO STA 0+34

44-060



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

IMPACT SITE #14
STA. 0+00 TO STA. 1+29

IMPACT SITE #15
STA. 0+00 TO 0+53

44-061



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING
44-062



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-063



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-064



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-065



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-066



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-067



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-068



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-069



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-070



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-071



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-072



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-073



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-074



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-075



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-076



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-07



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-078



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-079



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-080



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-081



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING 44-082



100182.15
AUGUST, 2019

BROWNS BRIDGE ROAD
WATERLINE RELOCATION

FOR AGENCY APPROVAL

PROPOSED STORM DRAIN CROSSING
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LIMIT OF SIGNAGE

LIMIT OF CONSTRUCTION

E 2324973.4554

N 1549323.4447

STA. 427+50.00

SR 306/KEITH BRIDGE RD

LIMIT OF SIGNAGE

LIMIT OF CONSTRUCTION

E 2323580.6777

N 1555679.6866

US 19/SR 400

LIMIT OF SIGNAGE
E 2323619.5367

N 1555920.2174

US 19/SR 400

LIMIT OF CONSTRUCTION

STA. 328+00.00

SR 9/DAHLONEGA HWY

LIMIT OF SIGNAGE

LIMIT OF CONSTRUCTION

STA. 498+74.00

UNNAMED DR

LIMIT OF CONSTRUCTION

STA. 511+21.00

COAL MOUNTAIN CONN

LIMIT OF CONSTRUCTION

STA. 501+49.00

WALMART DRIVEWAY

LIMIT OF CONSTRUCTION

TCIRTSID DR3

PL

PL

PL

PL

PL

P L

P L

PL

P L

P L

P L

PL

PL

PL

P L

PL

PL

PL

PL

P L

PL PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

P L
PL

P L
P L

P L

PL

P L

PL

PL

PL

P L

P L

P L

P L

PL

PL

PL

PL

PL

PL PL

P L

PL

PL

PL

P L

PL

PL

PL

P L

PL

PL

PL

PL

PL

P L

PL

P L

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

P L

P L

P L

PL

PL

PL

P L

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

PL

P L

P L

P L

PL

PL

PL

PL

LL 613

LL
L 

.X
OR

PP
A

LL 614

LLL .XORPPA

LL 17

LL 18

LL
 18

LLL .XORPPA

LL
 1

01

LL 101

LL 101

LL 18
LL

L 
.X

OR
PP

A

LL 100

LLL .XORPPA

LL 100

LL 100

LL 100
LL 137

LL
L 

.X
OR

PP
A

LL 137

LL
L 

.X
OR

PP
A

LL 138

LLL 
.XORPP

A

LL 684

LL
 6

13

LL
L 

.X
OR

PP
A

LL 18LL 613

LL 138LL 137

LLL 
.XORPP

A

LL 138LL 137

LLL .XORPPA

LL 137

LL 101

LLL .XORPPA

LL 206LL 207

LL 138LL 137

LLL .XORPPA

LL
 2

06
LL
 1

38

LL
L 

.X
OR

PP
A

LL 206

LL 138

LL
L 

.X
OR

PP
A

LL 205LL 206

LLL .XORPPA

LL 245

LL 206

LL
L 

.X
OR

PP
A

LL 245

LL 246

LLL .XORPPA

LL 245

LL 246

LLL .XORPPA

LL
 2

44
LL
 2

07

LLL .XORPPA

LL
 2

44
LL
 2

07

LLL .XORPPA

LL 244LL 243

LLL .XORPPA

LL 304

LL 246

LL
L 

.X
OR

PP
A

LL
 3

03
LL
 2

47

LLL .XORPPA

LL
 3

03
LL
 2

47

LLL .XORPPA

LL 304

LL 303

LLL .XORPPA

LL 304

LL 303

LLL .XORPPA

LL 346

LL 303

LL
L 

.X
OR

PP
A

LL
 98 LL
 1

39

LLL .XORPPA

LL 139LL 138

LLL .XORPPA

LL 139

LLL .XORPPA

LL 138

LL 138

LL 99

LL
L 

.X
OR

PP
A

LL 99
LL 138

LL
L 

.X
OR

PP
A

41
 T

CI
RT

SI
D

3 
TC

IR
TS

ID

3 TCIRTSID

41 TCIRTSID

LL 207
LL 206

LLL 
.XORPP

A

PL

LL 244LL 243

LLL .XORPPA

PL

PL

P L

PL

PL

3 TCIRTSID

41 TCIRTSID

3 
TC

IR
TS

ID

41
 T

CI
RT

SI
D

LL 99

LLL .XORPPA

APPROX. LLL

APPROX. LLL

LLL .XORPPA

AP
PR

OX
. 

LL
L

APPR
OX. L

LL

LL 206
LL 245

LL 138

LL 139

LLL .XORPPA

PL

PL

PL

PL

P L

PL

PL



ESPCP GENERAL NOTES

51-0001

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NTS

REVISION DATES

8/20/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

51.dgn

     

12:50:34 AM

     

     

GPLNRev. 08/01/2018
10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

 

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



ESPCP GENERAL NOTES

51-0002

with the NOI.  A copy of the construction schedule shall be maintained at the project site.

along awarded is project the after submitted be shall project this for schedule construction 

 The project. the for schedule construction the developing for responsible is Contractor The 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ESPCP GENERAL NOTES PETROLEUM STORAGE,SPILLS AND LEAKS

additional requirements.

for public the to Responsibility and Regulations 107-Legal Specification Standard to directed 

specifically is attention Contractor’s The plans. these with inclusion for GAR100002 by required 

as Professional Design Certified a by prepared be shall plan  This products. petroleum for 

prevention spill and storage onsite for needed BMPs additional the addresses that addendum ESPCP 

an prepare shall Contractor the site, on products petroleum store to elects Contractor the If 

refuel, or maintain equipment within stream buffers.  

park, not shall Contractor   The plan. action the with familiar be shall equipment servicing 

or operating personnel  All site. project the on maintained and Engineer Project the to 

submitted be shall plan action the of copy  A site. the at utilized equipment any of operation 

or refueling servicing, the with associated spills or leaks material, hazardous other or 

the necessary materials on site for the capture, clean up, and disposal of any petroleum product, 

keep and plan action an provide minimum a at shall Contractor  The Contractor. the to management 

material hazardous on-site proper of responsibility the delegate expressly plans These 

SOIL SERIES INFORMATION

The following is a summary of the soils that are expected to be found on the project site:

POSTCONSTRUCTION BMPs FOR STORMWATER MANAGEMENT

SILT FENCE INSTALLATION WITH J HOOKS AND SPURS

maintaining the silt fence.

and installing of cost in included are items incidental other and costs  All foot. linear 

per items fence silt as for paid be shall Hooks  J hook. J upgradient immediately the of bottom 

the as elevation same the at is hook J the of top the when reached is spacing J-hook maximum 

 The D-24C. Detail Construction GDOT with accordance in spaced be shall hooks J  The slopes. 

or embankments of toe the along and project the of perimeter the around located are that fences 

silt all on utilized be shall hooks J  The spurs). (or hooks J using called is technique This 

fence. silt the through flow to stormwater force and silt trap that pockets small create to slope 

or fill the into back turn should fence silt  The continuously. run be never should fence Silt 

and other contract documents for installation and maintenance measures.

711, 700, 165, 163, 161, Provisions) Special (or Specifications Standard Department’s the See 

WASTE DISPOSAL

Section 404 Permit. 

a by authorized unless State, the of Waters to discharged be not shall materials, building 

including materials,  Solid permits. necessary all obtain and regulations disposal and storage 

waste local and state applicable with comply shall Contractor  The discharges. contaminated 

of likelihood the minimize to areas collection waste liquid around provided be shall 

containment  Secondary drains. storm and watercourses gutters, streets, from away feet 50 least 

at toilets portable and cans trash dumpsters, areas, collection waste locate attainable, Where 

NONSTORMWATER DISCHARGES

paint,oils, curing compounds, and other construction materials.

stucco, containing wastewater of discharge the or washing equipment and vehicle in used solvents 

or soaps of discharge the authorize not does NPDES The documents. contract other and Standards, 

Department Georgia, in Control Sediment and Erosion for Manual the Act, Water Clean the 

Permit, NPDES the Act, Control Sedimentation and Erosion Georgia the by required discharges water 

storm as requirements same the to subject be shall discharges These commenced. has construction 

after identified be will Permit NPDES the of III.A.2 Part in defined discharges Nonstormwater 

DEWATERING AND PUMPING ACTIVITIES  

be made for water quality sampling of pump discharges.

will payment separate  No Professional. Design Certified a utilizing by permit NPDES GAR100002 

current the with accordance in plans sampling prepare shall contractor The discharges. pumped 

of sampling quality water perform to contractor the obligate will flow sheet create to Failure 

 flowing. sheet is discharge treated BMP post the ensure shall contractor  The BMP’s. suitable 

with equivalently treated be shall or bag, filter silt basin, sediment sized appropriately 

an through routed be shall area disturbed or excavation an from discharge pumped Any 

OTHER CONTROLS

READY MIX CHUTE WASH DOWN

Wash-down".

Chute/Hopper Mix Ready for Guide "A Program’s Assistance Environmental Business Small Georgia 

the to refer information, additional  For site. disposal proper a to container the transport 

then and container suitable other or drum 55-gallon sealable a into wash-down to have may 

Contractor the unavailable, is pit wash-down a excavate to access or permission where sites On 

 

permission to use the area for wash down.

(4) and water, wash-down for volume sufficient (3) down, wash for used being vehicle the to 

access (2) river, or stream, drain, storm any from away location a (1) following: the includes 

 that pit wash-down a  Establish drain. storm a down water wash-down of dispose  Never rivers. 

and streams entering from water wash-down prevent that procedures describe plans Wash-down 

 

be approved by the Project Engineer.

must plans wash-down  Alternate areas. surrounding the of elevation the match to graded be shall 

it above ground the and in, filled be shall pit the ground, the into soaked has water wash-down 

the after and completed are operations wash-down the after Immediately overtopping. without 

water wash-down all store to enough large be shall pit  The pit. wash-down a for shoulders, 

including way, travelled the of outside and drain storm any from feet 25 least at buffers, water 

State of outside pit a excavate shall Contractor The remains. concrete fresh of free rinsed 

be may concrete cement Portland of delivery the in utilized chute discharge the only Public, 

the to Responsibility and Regulations Legal 107: Specification Standard with accordance In 

 

cement concrete is prohibited on this site.

Portland of delivery the in used bodies truck dump and drums concrete ready-mix of washing The 

available online at http://websoilsurvey.sc.egov.usda.gov/App/HomePage.htm.

also are site project the for maps series soil and survey soil NRCS  The plans. construction 

the on soils listed above the of locations precise the delineate to practical reasonably 

not is it maps, series soil of nature the and project this of scope and size the to Due 
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edition of the Department’s Standard Specifications.

current the of 161 Section with accordance in site the from dust control shall Contractor The 

petroleum storage.

and systems, septic and sewer sanitary disposal, waste for regulations local and/or State 

applicable all with compliance demonstrate and ensure and ESPCP this follow shall Contractor The 

for outdoor use.

intended is or contamination stormwater to risk little poses product or material specific the of 

exposure where or pollutants, of discharge a in result not will stormwater to and precipitation 

to exposure where cases in required not is exposure of  Minimization pollutants. of discharge 

the minimize to stormwater and precipitation to products or materials those of exposure the 

minimize to covering appropriate an provide shall Contractor the site, the on materials other 

and waste, sanitary detergents, herbicides, pesticides, fertilizers, materials, landscape trash, 

waste, construction products, building material, building store to elects Contractor the If 

pollutants into receiving waters.

and sediment of transportation abnormal prevent and site the of stabilization permanent provide 

will BMPs postconstruction  The necessary. where lining ditch concrete and riprap matting, 

stabilization slope mats, reinforcing turf with stabilization channel/ditch stabilization, 

outlet and dissipation velocity for outlets pipe at riprap flumes, and/or drains slope permanent 

vegetation, swales/ditches, vegetated swales, dry/wet enhanced bioslopes, basins, filter 

sand basins, bioretention ponds, detention of consist project this for BMPs postconstruction The 

 plan. ESPCP the in and plans construction the in shown are BMPs postconstruction permanent All 

ESPCP ALTERATIONS

  

be added per Special Provision 161-Control of Soil Erosion and Sedimentation.

may BMPs  Additional Professional. Design Certified Level-II GSWCC a of signature the and ESPCP 

the of revision formal a requires component hydraulic a with BMPs on effect significant a have 

which ESPCP the to  Admendments/revisions activities. land-disturbing commencing to prior plan 

this evaluate carefully shall WECS the and Professional, Design Certified the Contractor, The 

Sedimentation of the contract.  

and Erosion Soil of 161-Control Provision Special to accordance in plans the revise shall 

Contractor the ineffective, plan this render that techniques construction utilize or plans the 

in shown that from construction staged the alter to elects Contractor the  If techniques. and 

methods construction common of basis the on project the of construction staged the addresses It 

 Department. the by provided is (ESPCP) Plan Control Pollution and Sedimentation, Erosion, This 

SITE STABLIZATION AND VEGETATION PLANTING SCHEDULE

and sedimentation control measures shall be implemented to control or treat the sediment source.

erosion additional control, effective for provide not does plan approved the of implementation 

full If times. all at maintained be will measures control sedimentation and Erosion 

and sediment control measures and practices prior to land-disturbing activities.

erosion of installation the by prevented be shall site project the from sediment of escape The 

CONSTRUCTION SCHEDULE AND SEQUENCE OF MAJOR ACTIVITIES

BMP INSTALLATION AND MAINTENANCE MEASURES

the Contractor is also responsible for selecting the location(s) of the construction exit(s).

logistics, project facilitate  To site. off sediments and soils, dirt, of tracking vehicle the 

eliminate or minimize to ESPCP this in included detail exit construction the of specifications 

the per exit construction (1) one least at establishing for responsible is Contractor 

 The exits. construction of payment the for funds sufficient includes budget project The 

other applicable contract documents or landscaping plans.

and Provisions) Special (or Specifications Standard Department’s the of edition current the 

of 700 Section in found be can project this for rates mulching and liming, fertilizing, seeding, 

dates, planting species, plant including practices vegetative permanent and temporary All 

the basis of when construction activities are expected to resume.

on 711 or 700, 163, 161, Sections Provisions) Special (or Specifications Standard Department’s 

the of edition current the in listed material suitable with stabilized be shall areas Disturbed 

often than 14 days.

more stabilization perform to contractor the require may Engineer Project the cases, special 

in  However conditions. weather adverse by precluded if practicable as soon as or cessation 

such of days 14 within stabilized be shall ceased permanently or temporarily have activities 

construction where area disturbed any that states permit GAR100002 NPDES General EPD The 

Initial BMP Construction (Stage 1A):

structures, & rip rap check dams in existing ditches as shown on the BMP Location Plans.

drainage existing at traps sediment inlet inlets, pipe at gates control silt outfalls, at 

installation of orange barrier fence, the placement of perimeter silt fencing, rock check dams

the of consist to is and disturbed is ground existing any before place take to is 1A Stage 

Intermediate and Final BMP Construction (Stages 1B, 1C, 1D, 1E, 2, & 3):

and final stabilization.

established, install sod. All temporary BMPs are to be removed upon completion of construction

beenhas grade final as soon As established. been has grade  final until Sd2-F for shown 

ringsfilter around sump a Maintain shown. as structures around traps sediment inlet Install 

Provisions.Special and Standard the by required as grassing temporary plant and Mulch 

installed.are structures drainage as soon as place in be to are rap rip and traps sediment 

whilecompleted is grading as soon as matting reinforcing turf and matting, slope fence, 

siltexits, construction of placement the of consist to are 2 & 1E, 1D, 1C, 1B, Stages 
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No alternative or additional BMPs will be used on this project.

ESPCP GENERAL NOTES

51-0003

SEDIMENT STORAGE

and maintain the storage volumes for the BMP’s specified in this table.

provide shall Contractor The project. this on outfall every for storage sediment available and 

required the summarizes table following The 

                        

submit alternate temporary containment berm designs to the Project Engineer for approval.

may Contractor  The inlet. the bypass not does stormwater ensures that manner a in installed 

be shall sumps Temporary D-24C. Detail Construction with accordance in sumps temporary Construct 

 sump. excavated an or point low a in located not are that traps sediment inlet all around 

installed be shall sump temporary a traps, sediment inlet bypassing from runoff prevent To 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

USE OF ALTERNATIVE AND/OR ADDITIONAL BMPS:

WATERSHED AS ANY PORTION OF A BIOTA IMPAIRED STREAM SEGMENT

DISCHARGES INTO OR WITHIN ONE LINEAR MILE UPSTREAM OF AND WITHIN THE SAME

and the potential cause is either "NP" (nonpoint source) or "UR" (urban runoff). 

5, or 4b 4a, Category within community), invertebrate macro (impaired M" "Bio and/or community) 

fish (impaired F" "Bio violated, criteria for listed been has that segment stream impaired an of 

watershed the of outside or upstream mile linear 1 than further located either are outfalls All 

CHANNEL PROTECTION

the table below.

in otherwise noted as except grassing permanent with exclusively stabilized be may channels All 

RIPRAP OUTLET PROTECTION
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The site has a total disturbed area of 95.25 acres.
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ESPCP GENERAL NOTES

51-0004

RETENTION OF RECORDS

with Part IV.F of the General Permit GAR100002.

accordance in ESPCP this of implementation the to related records all retain will Department The 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

below:

table the in described as except buffers, stream into enter to authorized not is Contractor The 

Department’s stream buffer variance, this shall be noted in the buffer-variance-required column.

the by covered are impacts utility If activities. their by caused impacts the with conjunction 

in permits/variances required the submitting be will companies utility otherwise, noted Unless 

shown on the individual BMP sheets

are areas work authorized and buffers stream of location detailed approximate,a are **Locations 

Water streams have a 50-foot buffer as measured from the wrested vegetation.  

Cold vegetation. wrested the from measured as buffer minimum 25-foot a have streams water Warm * 

 

and alternate representative sampled features are identified in the table below.

primary  Approved exist. basins drainage outfall similar when basins drainage outfall alternate the of representative be will below table the in locations specified the at turbidity in increase The 

project.  The table shows the groups of similar outfall drainage basins.

the of duration the for valid is below shown scheme sampling representative the that determined has Department the plans, control pollution and sedimentation erosion and survey, soil geotechnical 

plans, construction studies, hydraulic and hydrology map, area drainage project’s the in presented as characteristics these of evaluation  After 5. than greater is it if high and 5 to equal 

or than less is it if low is index erosion soil  The 0.03. than greater is it if steep and 0.03, than less or to equal is it if mild is slope outfall average  The acres. 2 than greater or to equal 

and acres, 2 than less to acre 1 than greater acre, 1 to equal or than less are classes area disturbed  The maintenance/safety. and widening, road cut, in road new fill, on road new are types activity 

construction  The soil. erodible most the being 10 0-10, index erosion soil the and outfall, the about slope average the acreage, disturbed the activity, construction of type the characteristics: four 

of basis the on compared and evaluated carefully been have corridor project the along basins drainage outfall individual  The here. explained as project this on utilized be may sampling Representative 

STATE-WATER BUFFER IMPACTS

REVISION DATES

8/20/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

51.dgn

     

12:50:31 AM

     

     

GPLNRev. 08/01/2018
10/23/2015

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

SAMPLING LOCATIONS AND GENERAL NOTES

feature that is no longer located within the active phase of construction.

sampled primary a replace to or required is sampling additional if used be may feature sampled alternate  An locations. sampling initial the as used be should specified features sampled primary The 

WATER QUALITY INSPECTING AND SAMPLING PROCEDURES

procedures.  Sampling locations are provided in the Sampling Location table herein.

sampling and inspecting the for documents contract other and 167 Provision Special See 

deductions as specified in the contract documents.

non-refundable in result shall inspections perform to failure  Continued Control. Erosion 

and Control Traffic of exception the with activities construction all of cessation the in result 

shall permit NPDES the and documents contract the by required as inspections perform to Failure 

shall schedule the BMP repair to be operational as soon as practical after the 7 day time frame.

Department the and Contractor the infeasible, is days 7 within time repair the  If discovery. of 

time the from days 7 than later no by operational be must repair significant or BMP replacement 

or new a requiring repair  A discovery. of time the from day business next the of close the 

by corrected be must deficiency or failure BMP the repair, significant or BMP replacement or new 

a require not does repair the  When events. storm subsequent in discharge not will material the 

so surfaces contaminated any up cleaning including condition, the address to steps reasonable 

take shall Contractor the State, the of waters into deposition sediment in resulted has and 

maintenance routine beyond deficient is or failed has BMP a that finds Department the Whenever 

  

(NOT) is submitted.

Termination of Notice the until continue shall inspections  These requirements. reporting and 

inspection for documents contract other and 167 Provision) Special (or Specification Standard 

 See forms. inspection Department appropriate the on documented be shall inspections other All 

subsequent 7 day inspections for all new BMP installations.

all for responsible be will Engineer Project Construction Department’s the Additionally, 

 required. is time more that such are conditions weather on-site unless report, inspection 

the of receipt of days business 2 within deficiencies all correct must permittee the and days, 

7 within permittee primary the to results the report shall professional design inspecting The 

installation. of days 7 within project infrastructure linear entire the within basins sediment 

all and installation of days 7 within Permit, GAR100002 current the of IV.A.5. Part by defined 

as segment, initial the for BMPs control perimeter and requirements storage sediment initial 

the inspect to personnel these of either retain must permittee the projects, infrastructure 

linear for  Alternatively, project. infrastructure entire the over installation of days 

7 within BMPs control perimeter and requirements storage sediment initial the of installation 

the inspect to writing, in EPD by approved professional design alternative an or ESPCP, 

the prepared who professional design the retain must Department the permittee, primary the As 

necessary variances and permits. 

the acquiring first without Line Determination Jurisdictional the from measured as buffer 

marshland coastal the of 25-feet within or vegetation wrested point the from measured as buffers 

stream undisturbed 50-foot or 25- the within conducted be not shall activities Non-exempt 

State-water buffers, as defined by O.C.G.A. 12-7-1, are impacted by this project.

INSPECTIONS AND REPORTING
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ESPCP GENERAL NOTES

adverse impacts from the additional disturbance.

within the drainage area is 0.22 acres. The construction of a sediment basin will have

Station 413+04 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 11.61 acres. The construction of a sediment basin will have

Station 1018+75 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 4.06 acres. The construction of a sediment basin will have

Station 5008+75 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 1.11 acres. The construction of a sediment basin will have

Station 5005+25 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 0.66 acres. The construction of a sediment basin will have

Station 5014+75 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 0.25 acres. The construction of a sediment basin will have

Station 5017+44 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 1.37 acres. The construction of a sediment basin will have

Station 314+60 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 0.20 acres. The construction of a sediment basin will have

Station 311+65 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 0.57 acres. The construction of a sediment basin will have

Station 229+00 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 2.23 acres. The construction of a sediment basin will have

Station 221+60 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 5.04 acres. The construction of a sediment basin will have

Station 223+08 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 2.35 acres. The construction of a sediment basin will have

Station 199+45 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 1.79 acres. The construction of a sediment basin will have

Station 199+41 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 4.57 acres. The construction of a sediment basin will have

Station 199+39 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 2.43 acres. The construction of a sediment basin will have

Station 189+71 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 35.75 acres. The construction of a sediment basin will have

Station 5010+68 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 2.18 acres. The construction of a sediment basin will have

Station 145+10 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 3.45 acres. The construction of a sediment basin will have

Station 137+88 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 1.12 acres. The construction of a sediment basin will have

Station 130+00 LT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 2.78 acres. The construction of a sediment basin will have

Station 324+80 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

adverse impacts from the additional disturbance.

within the drainage area is 4.02 acres. The construction of a sediment basin will have

Station 113+79 RT: A Sediment Basin is not used at this location. The disturbed acreage

 

Sediment basins will not be utilized at any outfall locations for reasons noted below:
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102.93’ RT
193+37.64

115.00’ RT

192+25.00

115.00’ RT

191+62.94
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CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

STA. 107+50.00

SR 369/MATT HWY

LIMIT OF CONSTRUCTION

STA. 236+00.00

SR 369/BROWNS BRIDGE RD

LIMIT OF CONSTRUCTION

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0001

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-001.dgn

     

2:41:26 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0002

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-002.dgn

     

2:41:35 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS

FORSYTH COUNTY
0013369 & SR 369

OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0003

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-003.dgn

     

2:41:45 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0004

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-004.dgn

     

2:41:55 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0005

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-005.dgn

     

2:42:05 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
 

 OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0006

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-006.dgn

     

2:42:15 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0007

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

REVISION DATES

9/4/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-007.dgn

     

11:17:14 AM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0008

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-008.dgn

     

2:42:33 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0009

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-009.dgn

     

2:42:42 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

OVER SR 400 INTERCHANGE
SR 369 WIDENING & SR 369

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0010

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-010.dgn

     

2:42:50 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0011

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-011.dgn

     

2:42:58 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING & SR 369

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0012   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-012.dgn

     

2:43:07 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING AND SR 369 

FORSYTH COUNTY
0013369 & SR 369



EROSION CONTROL CONTRUCTION DETAILS

56-0013   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

DESIGN CONSULTANT

PLANS PREPARED AND SUBMITTED BY:

AMERICAN ENGINEERS, INC.

Louisville, KY 40223

(502) 245-3813

Marietta, GA 30066

(770) 421-8422

PROFESSIONAL ENGINEERING

Branch Offices

65 Aberdeen Drive

Glasgow, KY 42141

(270) 651-7220

1634 White Circle, Suite 101

www.aei.cc

2500 Nelson Miller Parkway

REVISION DATES

8/19/2019

lbeavin

GPLOT-V8

gplotborder-V8i-PO.tbl

56-013.dgn

     

2:43:15 PM

     

     

GPLN4/28/2016

DRAWING No.CHECKED:

BACKCHECKED:

CORRECTED:

VERIFIED:

DATE:

DATE:

DATE:

DATE:

P.I. No.

NTS
OVER SR 400 INTERCHANGE

SR 369 WIDENING AND SR 369 

FORSYTH COUNTY
0013369 & SR 369
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